
                                                IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/14 
                                                           VENDOR RANKING                                          Page:  001  1 
 

     Bid  Order:  001                         Contract ID:  15-0801-409                 Primary County:  CASS 
   Letting Date:  140617     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    COHRON, A.M. & SON, INC. 
Contract Period:   50 WORK DAYS      Specified Start Date:  09/08/14 
 
 
        Project:  IMN-080-1(409)52--0E-15 
      Work Type:  RECONSTRUCTION - BRIDGE DECK REPLACEMENT 
         County:  CASS               Prj Awd Amt: $524,118.33 
          Route:  I-80 
       Location:  OVER I-80 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CO040          A.M. COHRON & SON, INC.                                                    $    524,118.33     100.00  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  2 

 
     Bid Order:  001                             Contract ID:  15-0801-409                   Primary County:  CASS 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO040               |(      )                     |(      ) 
                                          |COHRON, A.M. & SON, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0213; REPAIRS TO A 223'-9 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   83728.81000       83728.81|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0020 2403-0100010           239.900  CY   |     623.78000      149644.82|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0030 2404-7775005         69678.000  LB   |       0.99000       68981.22|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0040 2408-7800000           192.000  LB   |       6.54000        1255.68|                             | 
  STRUCTURAL STEEL                        |                             |                             | 
0050 2414-6424110           463.600  LF   |      49.69000       23036.28|                             | 
  CONCRETE BARRIER RAILING                |                             |                             | 
0060 2426-6772016           122.000  SF   |      66.25000        8082.50|                             | 
  CONCRETE REPAIR                         |                             |                             | 
0070 2507-2638660            22.400  SY   |     112.43000        2518.43|                             | 
  BRIDGE WING ARMORING - MACADAM STONE    |                             |                             | 
0080 2533-4980005                    LUMP |   50124.87000       50124.87|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       387,372.61|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0090 2102-2625000           280.000  CY   |      28.76000        8052.80|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0100 2121-7425010            61.600  TON  |      37.75000        2325.40|                             | 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0110 2123-7450000             2.800  STA  |     186.78000         522.98|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0120 2301-0685550           452.400  SY   |     185.00000       83694.00|                             | 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0130 2412-0000100          1068.400  SY   |       3.44000        3675.30|                             | 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0140 2503-0500400             2.000  EACH |    3730.06000        7460.12|                             | 

  BRIDGE END DRAIN, RF-40                 |                             |                             | 
0150 2505-4008120           360.000  LF   |       2.81000        1011.60|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0160 2505-4008300           150.000  LF   |      18.00000        2700.00|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0170 2505-4008400             4.000  EACH |    1800.00000        7200.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  3 

 
     Bid Order:  001                             Contract ID:  15-0801-409                   Primary County:  CASS 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO040               |(      )                     |(      ) 
                                          |COHRON, A.M. & SON, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2505-4021010             4.000  EACH |     180.00000         720.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0190 2505-4021700             4.000  EACH |    1800.00000        7200.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 

0200 2510-6745850           391.200  SY   |       5.66000        2214.19|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0210 2518-6910000             4.000  EACH |     100.00000         400.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0220 2527-9263109             8.280  STA  |     150.00000        1242.00|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0230 2528-8445110                    LUMP |    3800.00000        3800.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0240 2555-0000010                    LUMP |    1167.33000        1167.33|                             | 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0250 2602-0000020           400.000  LF   |       2.65000        1060.00|                             | 
  SILT FENCE                              |                             |                             | 
0260 2602-0000071           400.000  LF   |       1.00000         400.00|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 

  DITCH CHECKS                            |                             |                             | 
0270 2602-0000101            40.000  LF   |      10.00000         400.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0280 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0290 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       136,745.72|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       524,118.33|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/14 
                                                           VENDOR RANKING                                          Page:  002  1 
 

     Bid  Order:  002                         Contract ID:  16-0806-503                 Primary County:  CEDAR 
   Letting Date:  140617     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CRAMER AND ASSOC., INC. 
Contract Period:   25 WORK DAYS      Late Start Date:  08/04/14 
 
 
        Project:  MBIN-080-6(503)266--0M-16 
      Work Type:  BRIDGE REPAIR 
         County:  CEDAR              Prj Awd Amt: $372,593.60 
          Route:  I-80 
       Location:  OVER THE CEDAR RIVER 1 MILE W. OF W. JCT. IA. 
                  38(EBL) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CR120          CRAMER AND ASSOC., INC.                                                    $    372,593.60     100.00  % 
   2   CU080          CUNNINGHAM-REIS CO.                                                        $    461,478.10     123.85  % 
   3   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    497,111.36     133.41  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  2 

 
     Bid Order:  002                             Contract ID:  16-0806-503                   Primary County:  CEDAR 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) CU080               |(   3  ) JA250 
                                          |CRAMER AND ASSOC., INC.      |CUNNINGHAM-REIS CO.          |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0314; REPAIRS TO A 1181'-0 X 56'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2412-0000100           284.000  SY   |       8.00000        2272.00|      15.00000        4260.00|       8.00000        2272.00 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 

0020 2413-0698074           374.000  SY   |     265.00000       99110.00|     410.00000      153340.00|     325.00000      121550.00 
  DECK REPAIR, CLASS A                    |                             |                             | 
0030 2533-4980005                    LUMP |   35000.00000       35000.00|   48000.00000       48000.00|   72500.00000       72500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       136,382.00|           $       205,600.00|           $       196,322.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0314; ALTERNATE 'AA' OPTION 1:  CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
0040 2413-0698066           374.000  SY   |     170.00000       63580.00|                             | 
  DECK OVERLAY (CLASS O PCC)              |                             |                             | 
     SECTION TOTALS                       |           $        63,580.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 0314; ALTERNATE 'AA' OPTION 2:  CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
0050 2413-0698067           374.000  SY   |                             |     200.00000       74800.00|     285.00000      106590.00 

  DECK OVERLAY (CLASS HPC-O PCC)          |                             |                             | 
     SECTION TOTALS                       |           $                 |           $        74,800.00|           $       106,590.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS 
                                          |                             |                             | 
0060 2102-0425070           553.000  TON  |      31.00000       17143.00|      35.00000       19355.00|      33.00000       18249.00 
  SPECIAL BACKFILL                        |                             |                             | 
0070 2102-2713090           358.900  CY   |      30.00000       10767.00|      35.00000       12561.50|      25.00000        8972.50 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0080 2122-5500100          1170.000  SY   |      70.00000       81900.00|      75.00000       87750.00|      77.00000       90090.00 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  10 IN.                                  |                             |                             | 
0090 2510-6745850          1170.000  SY   |      18.00000       21060.00|      15.00000       17550.00|      20.00000       23400.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 

0100 2527-9263109           139.210  STA  |      30.00000        4176.30|      30.00000        4176.30|      33.00000        4593.93 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0110 2527-9263131            53.900  STA  |     120.00000        6468.00|     120.00000        6468.00|     140.00000        7546.00 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0120 2527-9263137             8.000  EACH |      90.00000         720.00|      90.00000         720.00|     100.00000         800.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  3 

 
     Bid Order:  002                             Contract ID:  16-0806-503                   Primary County:  CEDAR 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) CU080               |(   3  ) JA250 
                                          |CRAMER AND ASSOC., INC.      |CUNNINGHAM-REIS CO.          |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0130 2527-9263180           139.210  STA  |      30.00000        4176.30|      30.00000        4176.30|      33.00000        4593.93 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0140 2527-9263190             8.000  EACH |      90.00000         720.00|      90.00000         720.00|     100.00000         800.00 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 

0150 2528-8400048          1275.000  LF   |       8.00000       10200.00|       8.00000       10200.00|       9.00000       11475.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0160 2528-8445110                    LUMP |    7400.00000        7400.00|    9500.00000        9500.00|   15000.00000       15000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0170 2548-0000100            12.100  STA  |     160.00000        1936.00|     160.00000        1936.00|     175.00000        2117.50 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0180 2548-0000110            13.100  GAL  |     150.00000        1965.00|     150.00000        1965.00|     165.00000        2161.50 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0190 2551-0000110             4.000  EACH |    1000.00000        4000.00|    1000.00000        4000.00|    1100.00000        4400.00 
  TEMP CRASH CUSHION                      |                             |                             | 
     SECTION TOTALS                       |           $       172,631.60|           $       181,078.10|           $       194,199.36 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       372,593.60|           $       461,478.10|           $       497,111.36 

==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/14 
                                                           VENDOR RANKING                                          Page:  003  1 
 

     Bid  Order:  003                         Contract ID:  20-C020-094                 Primary County:  CLARKE 
   Letting Date:  140617     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  ALL BIDS REJECTED 
Contract Period:   70 WORK DAYS      Late Start Date:  04/06/15 
 
 
        Project:  STP-S-C020(94)--5E-20 
      Work Type:  BRIDGE REPLACEMENT - PPCB 
         County:  CLARKE 
          Route:  H45 
       Location:  APPROX. 3/4 MI. E. OF HOPEVILLE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      HERBERGER CONSTRUCTION CO., INC. 

                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE420          HERBERGER CONSTRUCTION CO., INC.                                           $    529,030.25     100.00  % 
   2   CU080          CUNNINGHAM-REIS CO.                                                        $    532,433.55     100.64  % 
   3   JE101          JENCO CONSTRUCTION, INC.                                                   $    606,488.60     114.64  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 003  2 

 
     Bid Order:  003                             Contract ID:  20-C020-094                   Primary County:  CLARKE 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE420               |(   2  ) CU080               |(   3  ) JE101 
                                          |HERBERGER CONSTR. CO., INC.  |CUNNINGHAM-REIS CO.          |JENCO CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 120'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2101-0850001             0.300  ACRE |    9000.00000        2700.00|    9000.00000        2700.00|    8000.00000        2400.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          1721.000  CY   |      10.75000       18500.75|      11.00000       18931.00|      15.00000       25815.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020          1170.000  CY   |       4.25000        4972.50|       4.00000        4680.00|       5.00000        5850.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2312-8260051           125.000  TON  |      30.00000        3750.00|      25.00000        3125.00|      35.00000        4375.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0050 2401-6745625                    LUMP |   15000.00000       15000.00|   11000.00000       11000.00|   75000.00000       75000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0060 2402-2720000           202.000  CY   |      35.00000        7070.00|      30.00000        6060.00|      20.00000        4040.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0070 2403-0100010           198.800  CY   |     635.00000      126238.00|     600.00000      119280.00|     390.00000       77532.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0080 2404-7775005         48193.000  LB   |       1.00000       48193.00|       0.85000       40964.05|       1.20000       57831.60 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 

0090 2407-0563120             4.000  EACH |   24000.00000       96000.00|   24000.00000       96000.00|   23000.00000       92000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTC120                        |                             |                             | 
0100 2408-7800000          1026.000  LB   |       4.00000        4104.00|       4.00000        4104.00|       4.00000        4104.00 
  STRUCTURAL STEEL                        |                             |                             | 
0110 2414-6424124           294.200  LF   |      70.00000       20594.00|      55.00000       16181.00|      61.00000       17946.20 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0120 2417-1040024           306.000  LF   |      35.00000       10710.00|      25.00000        7650.00|      25.00000        7650.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0130 2501-0201057          1650.000  LF   |      42.00000       69300.00|      43.00000       70950.00|      50.00000       82500.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0140 2505-4008400             4.000  EACH |    1600.00000        6400.00|    1600.00000        6400.00|    1600.00000        6400.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 

  SECTION                                 |                             |                             | 
0150 2505-4021010             4.000  EACH |     280.00000        1120.00|     300.00000        1200.00|     280.00000        1120.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0160 2505-4021700             4.000  EACH |    1900.00000        7600.00|    1900.00000        7600.00|    1900.00000        7600.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0170 2507-2638650            22.000  SY   |      60.00000        1320.00|     100.00000        2200.00|      40.00000         880.00 
  BRIDGE WING ARMORING - EROSION STONE    |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
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     Bid Order:  003                             Contract ID:  20-C020-094                   Primary County:  CLARKE 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE420               |(   2  ) CU080               |(   3  ) JE101 
                                          |HERBERGER CONSTR. CO., INC.  |CUNNINGHAM-REIS CO.          |JENCO CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2507-3250005          1025.000  SY   |       3.50000        3587.50|       3.50000        3587.50|       2.50000        2562.50 
  ENGINEERING FABRIC                      |                             |                             | 
0190 2507-6800061           700.000  TON  |      55.00000       38500.00|      52.00000       36400.00|      50.00000       35000.00 
  REVETMENT, CLASS E                      |                             |                             | 

0200 2518-6910000             2.000  EACH |     150.00000         300.00|     350.00000         700.00|     125.00000         250.00 
  SAFETY CLOSURE                          |                             |                             | 
0210 2519-2000020            50.000  LF   |      20.00000        1000.00|      20.00000        1000.00|      25.00000        1250.00 
  FENCE, CHANNEL CROSSING, TYPE B         |                             |                             | 
0220 2519-3280000           420.000  LF   |       5.25000        2205.00|       5.00000        2100.00|      10.00000        4200.00 
  FENCE, FIELD                            |                             |                             | 
0230 2519-3300400            10.000  EACH |     210.00000        2100.00|     200.00000        2000.00|      50.00000         500.00 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0240 2526-8285000                    LUMP |    3750.00000        3750.00|    4000.00000        4000.00|    4000.00000        4000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0250 2528-8445110                    LUMP |    2400.00000        2400.00|    3500.00000        3500.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0260 2533-4980005                    LUMP |   24000.00000       24000.00|   53000.00000       53000.00|   78000.00000       78000.00 
  MOBILIZATION                            |                             |                             | 
0270 2601-2634100             0.500  ACRE |     700.00000         350.00|     700.00000         350.00|     700.00000         350.00 

  MULCHING                                |                             |                             | 
0280 2601-2636043             0.500  ACRE |    5250.00000        2625.00|    5000.00000        2500.00|    1881.00000         940.50 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0290 2602-0000020           695.000  LF   |       2.50000        1737.50|       2.50000        1737.50|       2.75000        1911.25 
  SILT FENCE                              |                             |                             | 
0300 2602-0000030            44.000  LF   |       3.50000         154.00|       3.50000         154.00|       2.75000         121.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0310 2602-0000101           739.000  LF   |       1.00000         739.00|       0.50000         369.50|       0.45000         332.55 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0320 2602-0000312           170.000  LF   |       3.00000         510.00|       3.00000         510.00|       3.10000         527.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0330 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0340 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       529,030.25|           $       532,433.55|           $       606,488.60 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       529,030.25|           $       532,433.55|           $       606,488.60 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/14 
                                                           VENDOR RANKING                                          Page:  004  1 
 

     Bid  Order:  004                         Contract ID:  23-C023-098                 Primary County:  CLINTON 
   Letting Date:  140617     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   BRANDT CONST. CO. & SUBSID 
Contract Period:   50 WORK DAYS      Late Start Date:  08/11/14 
 
 
        Project:  ER-C023(98)--58-23 
      Work Type:  RCB CULVERT REPLACEMENT - TRIPLE BOX 
         County:  CLINTON            Prj Awd Amt: $331,548.40 
          Route:  Y-4E 
       Location:  Y4E: OVER CREEK 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   BR101          BRANDT CONSTRUCTION CO. & SUBSIDIARY                                       $    331,548.40     100.00  % 
   2   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $    457,405.04     137.96  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  2 

 
     Bid Order:  004                             Contract ID:  23-C023-098                   Primary County:  CLINTON 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) BR101               |(   2  ) TS020               |(      ) 
                                          |BRANDT CONST. CO. & SUBSID   |TSCHIGGFRIE EXCAV. CO.       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TRIPLE 12' X 9' X 42' REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2102-2710070          1432.000  CY   |       8.00000       11456.00|      20.80000       29785.60| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2104-2710020           637.000  CY   |      10.00000        6370.00|      12.75000        8121.75| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0030 2115-0100000            32.300  CY   |      62.50000        2018.75|      50.45000        1629.54| 
  MODIFIED SUBBASE                        |                             |                             | 
0040 2121-7425020            67.000  TON  |      31.75000        2127.25|      32.00000        2144.00| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0050 2301-1032080           290.900  SY   |     130.00000       37817.00|     106.75000       31053.58| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 2     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0060 2314-0775010            14.700  TON  |     500.00000        7350.00|     192.50000        2829.75| 
  CALCIUM CHLORIDE APPLIED                |                             |                             | 
0070 2314-0775015             6.700  MGAL |      15.00000         100.50|      88.00000         589.60| 
  WATER FOR SURFACE APPLICATION OF        |                             |                             | 
  CALCIUM CHLORIDE                        |                             |                             | 

0080 2401-6745650                    LUMP |    4825.00000        4825.00|   15572.00000       15572.00| 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0090 2402-0425031           412.000  TON  |      26.00000       10712.00|      24.45000       10073.40| 
  GRANULAR BACKFILL                       |                             |                             | 
0100 2402-2720000           659.000  CY   |      10.25000        6754.75|      20.55000       13542.45| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0110 2402-2725005           453.000  TON  |      25.50000       11551.50|      25.10000       11370.30| 
  FOUNDATION TREATMENT MATERIAL           |                             |                             | 
0120 2403-0100020           301.100  CY   |     460.00000      138506.00|     602.20000      181322.42| 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0130 2404-7775000         45713.400  LB   |       1.00000       45713.40|       1.20000       54856.08| 
  REINFORCING STEEL                       |                             |                             | 
0140 2505-4008300            75.000  LF   |      22.50000        1687.50|      22.00000        1650.00| 
  STEEL BEAM GUARDRAIL                    |                             |                             | 

0150 2505-4021700             4.000  EACH |    2525.00000       10100.00|    2475.00000        9900.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0160 2505-4502100            12.000  EACH |     500.00000        6000.00|     495.00000        5940.00| 
  STEEL BEAM GUARDRAIL, POST ADAPTER UNIT |                             |                             | 
  BA-210                                  |                             |                             | 
0170 2507-3250005           104.000  SY   |       3.00000         312.00|       4.10000         426.40| 
  ENGINEERING FABRIC                      |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  3 

 
     Bid Order:  004                             Contract ID:  23-C023-098                   Primary County:  CLINTON 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) BR101               |(   2  ) TS020               |(      ) 
                                          |BRANDT CONST. CO. & SUBSID   |TSCHIGGFRIE EXCAV. CO.       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2507-6800061            84.000  TON  |      32.75000        2751.00|      38.05000        3196.20| 
  REVETMENT, CLASS E                      |                             |                             | 
0190 2510-6745850           290.900  SY   |       7.50000        2181.75|      11.80000        3432.62| 
  REMOVAL OF PAVEMENT                     |                             |                             | 

0200 2518-6910000             2.000  EACH |     275.00000         550.00|      55.00000         110.00| 
  SAFETY CLOSURE                          |                             |                             | 
0210 2527-9263109             2.700  STA  |     225.00000         607.50|     550.00000        1485.00| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0220 2528-8445110                    LUMP |    2200.00000        2200.00|    3080.00000        3080.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0230 2533-4980005                    LUMP |   18000.00000       18000.00|   62454.35000       62454.35| 
  MOBILIZATION                            |                             |                             | 
0240 2601-2634100             0.380  ACRE |     700.00000         266.00|     700.00000         266.00| 
  MULCHING                                |                             |                             | 
0250 2601-2636043             0.380  ACRE |    3375.00000        1282.50|    5500.00000        2090.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0260 2602-0000020            88.000  LF   |       3.50000         308.00|       5.50000         484.00| 
  SILT FENCE                              |                             |                             | 

     SECTION TOTALS                       |           $       331,548.40|           $       457,405.04|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       331,548.40|           $       457,405.04|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/14 
                                                           VENDOR RANKING                                          Page:  005  1 
 

     Bid  Order:  005                         Contract ID:  26-C026-084                 Primary County:  DAVIS 
   Letting Date:  140617     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  AWARD RECOMMENDED   to   IOWA BRIDGE & CULVERT, L.C. 
Contract Period:   75 WORK DAYS      Late Start Date:  07/21/14 
 
 
        Project:  ER-C026(84)--58-26 
      Work Type:  BRIDGE AND APPROACHES - PPCB 
         County:  DAVIS              Prj Awd Amt: $693,642.66 
          Route:  DRIFTWOOD BLVD 
       Location:  DRIFTWOOD BLVD: OVER TRIBUTARY OF FOX RIVER 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      IOWA BRIDGE & CULVERT, L.C. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    693,642.66     100.00  % 
   2   CU080          CUNNINGHAM-REIS CO.                                                        $    713,852.00     102.91  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 005  2 

 
     Bid Order:  005                             Contract ID:  26-C026-084                   Primary County:  DAVIS 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) CU080               |(      ) 
                                          |IOWA BRIDGE & CULVERT, L.C.  |CUNNINGHAM-REIS CO.          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 135'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2101-0850001             0.400  ACRE |    8000.00000        3200.00|    5000.00000        2000.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          2261.000  CY   |      18.00000       40698.00|       4.25000        9609.25| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020          6250.000  CY   |      15.00000       93750.00|       8.05000       50312.50| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2105-8425015          1030.000  CY   |      10.00000       10300.00|       4.50000        4635.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2312-8260051           225.000  TON  |      36.00000        8100.00|      25.00000        5625.00| 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0060 2401-6745625                    LUMP |   28000.00000       28000.00|   17000.00000       17000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0070 2402-2720000           204.000  CY   |      25.00000        5100.00|      30.00000        6120.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0080 2403-0100010           215.500  CY   |     425.00000       91587.50|     650.00000      140075.00| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 

0090 2404-7775005         49891.000  LB   |       0.87000       43405.17|       0.85000       42407.35| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0100 2407-0564135             4.000  EACH |   28000.00000      112000.00|   31000.00000      124000.00| 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTD135                        |                             |                             | 
0110 2408-7800000          2051.000  LB   |       3.00000        6153.00|       4.00000        8204.00| 
  STRUCTURAL STEEL                        |                             |                             | 
0120 2414-6424124           324.400  LF   |      57.00000       18490.80|      56.00000       18166.40| 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0130 2417-1040018            40.000  LF   |      70.00000        2800.00|      40.00000        1600.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0140 2501-0201057          2040.000  LF   |      40.00000       81600.00|      44.00000       89760.00| 
  PILES, STEEL, HP 10 X 57                |                             |                             | 

0150 2501-6335010           240.000  LF   |      28.00000        6720.00|      80.00000       19200.00| 
  PREBORED HOLES                          |                             |                             | 
0160 2505-4008400             4.000  EACH |    1750.00000        7000.00|    1650.00000        6600.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0170 2505-4021010             4.000  EACH |     190.00000         760.00|     250.00000        1000.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 005  3 

 
     Bid Order:  005                             Contract ID:  26-C026-084                   Primary County:  DAVIS 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) CU080               |(      ) 
                                          |IOWA BRIDGE & CULVERT, L.C.  |CUNNINGHAM-REIS CO.          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2505-4021700             4.000  EACH |    1925.00000        7700.00|    1900.00000        7600.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0190 2507-2638650            24.000  SY   |      65.00000        1560.00|     100.00000        2400.00| 
  BRIDGE WING ARMORING - EROSION STONE    |                             |                             | 

0200 2507-3250005          1930.000  SY   |       2.00000        3860.00|       3.50000        6755.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0210 2507-6800061          1295.000  TON  |      48.00000       62160.00|      38.00000       49210.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0220 2518-6910000             4.000  EACH |     100.00000         400.00|     150.00000         600.00| 
  SAFETY CLOSURE                          |                             |                             | 
0230 2526-8285000                    LUMP |    5125.69000        5125.69|    6000.00000        6000.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0240 2528-8445110                    LUMP |    1700.00000        1700.00|    3500.00000        3500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0250 2533-4980005                    LUMP |   40000.00000       40000.00|   80000.00000       80000.00| 
  MOBILIZATION                            |                             |                             | 
0260 2601-2634100             1.900  ACRE |     700.00000        1330.00|     700.00000        1330.00| 
  MULCHING                                |                             |                             | 
0270 2601-2636043             1.900  ACRE |    1850.00000        3515.00|    1850.00000        3515.00| 

  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0280 2602-0000020           535.000  LF   |       2.00000        1070.00|       2.00000        1070.00| 
  SILT FENCE                              |                             |                             | 
0290 2602-0000030           220.000  LF   |       4.00000         880.00|       4.00000         880.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0300 2602-0000101           755.000  LF   |       0.50000         377.50|       0.50000         377.50| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0310 2602-0000312           700.000  LF   |       4.00000        2800.00|       4.00000        2800.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0320 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0330 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 

  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       693,642.66|           $       713,852.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       693,642.66|           $       713,852.00|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/14 
                                                           VENDOR RANKING                                          Page:  006  1 
 

     Bid  Order:  006                         Contract ID:  26-C026-085                 Primary County:  DAVIS 
   Letting Date:  140617     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  AWARD RECOMMENDED   to   IOWA BRIDGE & CULVERT, L.C. 
Contract Period:   75 WORK DAYS      Late Start Date:  04/01/15 
 
 
        Project:  BROS-C026(85)--8J-26 
      Work Type:  BRIDGE REPLACEMENT - PPCB 
         County:  DAVIS              Prj Awd Amt: $547,763.45 
          Route:  IRIS BLVD 
       Location:  ON IRIS BLVD, BRIDGE REPLACEMENT, 0.7 MILES 
                  TO SOUTH OF 180T H STREET - SOUTH OF 
                  DRAKESVILLE 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      IOWA BRIDGE & CULVERT, L.C. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    547,763.45     100.00  % 
   2   HE420          HERBERGER CONSTRUCTION CO., INC.                                           $    612,470.38     111.81  % 
   3   CU080          CUNNINGHAM-REIS CO.                                                        $    667,688.10     121.89  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  2 

 
     Bid Order:  006                             Contract ID:  26-C026-085                   Primary County:  DAVIS 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) HE420               |(   3  ) CU080 
                                          |IOWA BRIDGE & CULVERT, L.C.  |HERBERGER CONSTR. CO., INC.  |CUNNINGHAM-REIS CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR 163'-10 X 24'-6 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2104-2710020           854.000  CY   |      10.50000        8967.00|       4.35000        3714.90|       4.15000        3544.10 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

0020 2401-6745625                    LUMP |   15000.00000       15000.00|   16600.00000       16600.00|   15000.00000       15000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000           152.000  CY   |      30.00000        4560.00|      38.00000        5776.00|      30.00000        4560.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2402-2721000            80.000  CY   |      50.00000        4000.00|      52.00000        4160.00|      50.00000        4000.00 
  EXCAVATION, CLASS 21                    |                             |                             | 
0050 2403-0100010           279.700  CY   |     385.00000      107684.50|     600.00000      167820.00|     700.00000      195790.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0060 2404-7775000         51829.000  LB   |       0.80000       41463.20|       0.87000       45091.23|       0.75000       38871.75 
  REINFORCING STEEL                       |                             |                             | 
0070 2407-0551250             8.000  EACH |    8750.00000       70000.00|    9650.00000       77200.00|    9500.00000       76000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, B50                           |                             |                             | 
0080 2407-0551259             4.000  EACH |   10000.00000       40000.00|   10800.00000       43200.00|   11000.00000       44000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 

  CONCRETE, B59                           |                             |                             | 
0090 2408-7800000          2531.000  LB   |       2.75000        6960.25|       3.10000        7846.10|       3.00000        7593.00 
  STRUCTURAL STEEL                        |                             |                             | 
0100 2414-6424124           361.900  LF   |      70.00000       25333.00|      65.00000       23523.50|      55.00000       19904.50 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0110 2501-0201042           600.000  LF   |      30.00000       18000.00|      36.00000       21600.00|      37.00000       22200.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0120 2501-0201253          1040.000  LF   |      38.00000       39520.00|      43.00000       44720.00|      43.00000       44720.00 
  PILES, STEEL, HP 12 X 53                |                             |                             | 
0130 2501-6335010           120.000  LF   |      40.00000        4800.00|      43.00000        5160.00|      75.00000        9000.00 
  PREBORED HOLES                          |                             |                             | 
0140 2507-3250005          1100.000  SY   |       3.00000        3300.00|       3.75000        4125.00|       3.50000        3850.00 
  ENGINEERING FABRIC                      |                             |                             | 
0150 2507-6800061           798.000  TON  |      39.50000       31521.00|      48.00000       38304.00|      36.00000       28728.00 

  REVETMENT, CLASS E                      |                             |                             | 
0160 2533-4980005                    LUMP |   45000.00000       45000.00|   26000.00000       26000.00|   75000.00000       75000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       466,108.95|           $       534,840.73|           $       592,761.35 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  3 

 
     Bid Order:  006                             Contract ID:  26-C026-085                   Primary County:  DAVIS 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) HE420               |(   3  ) CU080 
                                          |IOWA BRIDGE & CULVERT, L.C.  |HERBERGER CONSTR. CO., INC.  |CUNNINGHAM-REIS CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2101-0850001             0.500  ACRE |    4000.00000        2000.00|    5200.00000        2600.00|    5000.00000        2500.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0180 2102-2710070          3027.000  CY   |       7.25000       21945.75|       4.45000       13470.15|       4.25000       12864.75 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0190 2102-5020010             3.500  STA  |    1000.00000        3500.00|     360.00000        1260.00|     356.00000        1246.00 
  OBLITERATE OLD ROADBED                  |                             |                             | 
0200 2105-8425015          1250.000  CY   |       5.00000        6250.00|       6.25000        7812.50|       6.00000        7500.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0210 2312-8260051           465.000  TON  |      19.75000        9183.75|      26.00000       12090.00|      23.00000       10695.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0220 2417-1040018            82.000  LF   |      42.00000        3444.00|      43.00000        3526.00|      35.00000        2870.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0230 2505-4008400             4.000  EACH |    1750.00000        7000.00|    1600.00000        6400.00|    1600.00000        6400.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0240 2505-4021010             4.000  EACH |     190.00000         760.00|     300.00000        1200.00|     300.00000        1200.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 

0250 2505-4021700             4.000  EACH |    1925.00000        7700.00|    1920.00000        7680.00|    1920.00000        7680.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0260 2518-6910000             2.000  EACH |     125.00000         250.00|     160.00000         320.00|     350.00000         700.00 
  SAFETY CLOSURE                          |                             |                             | 
0270 2526-8285000                    LUMP |    6500.00000        6500.00|    7000.00000        7000.00|    6000.00000        6000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0280 2528-8445110                    LUMP |    1850.00000        1850.00|    3000.00000        3000.00|    4000.00000        4000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0290 2601-2634100             2.300  ACRE |     700.00000        1610.00|     700.00000        1610.00|     700.00000        1610.00 
  MULCHING                                |                             |                             | 
0300 2601-2636043             2.300  ACRE |    1850.00000        4255.00|    1850.00000        4255.00|    1850.00000        4255.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0310 2602-0000020           550.000  LF   |       2.00000        1100.00|       2.00000        1100.00|       2.00000        1100.00 
  SILT FENCE                              |                             |                             | 

0320 2602-0000030           198.000  LF   |       4.00000         792.00|       4.00000         792.00|       4.00000         792.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0330 2602-0000101           748.000  LF   |       0.50000         374.00|       0.50000         374.00|       0.50000         374.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0340 2602-0000312           410.000  LF   |       4.00000        1640.00|       4.00000        1640.00|       4.00000        1640.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  4 

 
     Bid Order:  006                             Contract ID:  26-C026-085                   Primary County:  DAVIS 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) HE420               |(   3  ) CU080 
                                          |IOWA BRIDGE & CULVERT, L.C.  |HERBERGER CONSTR. CO., INC.  |CUNNINGHAM-REIS CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0360 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 

     SECTION TOTALS                       |           $        81,654.50|           $        77,629.65|           $        74,926.75 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       547,763.45|           $       612,470.38|           $       667,688.10 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/14 
                                                           VENDOR RANKING                                          Page:  007  1 
 

     Bid  Order:  007                         Contract ID:  35-C035-076                 Primary County:  FRANKLIN 
   Letting Date:  140617     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   MIDWEST CONTRACTING, LLC 
Contract Period:   50 WORK DAYS      Late Start Date:  08/11/14 
 
 
        Project:  BROS-C035(76)--5F-35                                   Project:  BROS-C035(81)--8J-35 
      Work Type:  RCB CULVERT REPLACEMENT - SINGLE BOX                 Work Type:  RCB CULVERT REPLACEMENT - SINGLE BOX 
         County:  FRANKLIN           Prj Awd Amt: $208,371.50             County:  FRANKLIN           Prj Awd Amt: $157,983.64 
          Route:  C33                                                      Route:  VIOLET AVE 
       Location:  FROM 160TH STREET  TO 160TH STREET                    Location:  50 FOOT NORTH OF 220TH STREET OVER SMALL 
                                                                                   STREAM 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MI321          MIDWEST CONTRACTING, LLC                                                   $    366,355.14     100.00  % 
   2   RE300          REILLY CONSTRUCTION CO., INC.                                              $    391,391.40     106.83  % 
   3   RO180          ROGNES BROS. EXCAVATING, INC.                                              $    392,135.60     107.03  % 
   4   PR268          PROGRESSIVE STRUCTURES, LLC                                                $    394,465.40     107.67  % 
   5   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    424,428.68     115.85  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 007  2 

 
     Bid Order:  007                             Contract ID:  35-C035-076                   Primary County:  FRANKLIN 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI321               |(   2  ) RE300               |(   3  ) RO180 
                                          |MIDWEST CONTRACTING, LLC     |REILLY CONSTRUCTION CO., INC |ROGNES BROS. EXCAV., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 12'-0 X 12'-0 X 49'-0 PRECAST CONCRETE BOX CULVERT - BROS-C033(76)--5F-35 
                                          |                             |                             | 
0010 2102-2710070           835.000  CY   |       6.00000        5010.00|      10.00000        8350.00|      10.00000        8350.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2104-2710020           305.000  CY   |       6.00000        1830.00|      10.00000        3050.00|      12.00000        3660.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0030 2105-8425015           285.000  CY   |       6.00000        1710.00|       3.00000         855.00|      10.00000        2850.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2210-0475290           135.000  TON  |      25.00000        3375.00|      32.00000        4320.00|      31.00000        4185.00 
  MACADAM STONE BASE                      |                             |                             | 
0050 2312-8260051           100.000  TON  |      20.00000        2000.00|      27.00000        2700.00|      21.00000        2100.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0060 2401-6745625                    LUMP |    6500.00000        6500.00|    7500.00000        7500.00|   12000.00000       12000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0070 2402-0425031            50.000  TON  |      24.00000        1200.00|      26.00000        1300.00|      28.00000        1400.00 
  GRANULAR BACKFILL                       |                             |                             | 
0080 2402-2720000           770.000  CY   |       6.00000        4620.00|      10.00000        7700.00|      10.00000        7700.00 
  EXCAVATION, CLASS 20                    |                             |                             | 

0090 2415-2111210            96.000  LF   |    1000.00000       96000.00|     950.00000       91200.00|     960.00000       92160.00 
  PRECAST CONCRETE BOX CULVERT, 12 FT. X  |                             |                             | 
  10 FT.                                  |                             |                             | 
0100 2415-2201210             4.000  EACH |   14000.00000       56000.00|   18000.00000       72000.00|   15000.00000       60000.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 12 FT. X 10 FT.            |                             |                             | 
0110 2417-1040024            72.000  LF   |      25.00000        1800.00|      40.00000        2880.00|      30.00000        2160.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0120 2418-0000010             1.000  EACH |    1500.00000        1500.00|     500.00000         500.00|    3000.00000        3000.00 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0130 2502-8215810            50.000  LF   |      20.00000        1000.00|      35.00000        1750.00|      20.00000        1000.00 
  SUBDRAIN, TILE, 10 IN. DIA.             |                             |                             | 
0140 2502-8220197             3.000  EACH |     200.00000         600.00|     500.00000        1500.00|     300.00000         900.00 

  SUBDRAIN OUTLET (RF-19F)                |                             |                             | 
0150 2503-3775024             2.000  EACH |     750.00000        1500.00|    1505.00000        3010.00|     650.00000        1300.00 
  GATE, OUTLET CONTROL, FLAP, 24 IN.      |                             |                             | 
0160 2507-3250005           200.000  SY   |       3.00000         600.00|       4.00000         800.00|       3.50000         700.00 
  ENGINEERING FABRIC                      |                             |                             | 
0170 2507-6800061           145.000  TON  |      42.00000        6090.00|      31.00000        4495.00|      50.00000        7250.00 
  REVETMENT, CLASS E                      |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 007  3 

 
     Bid Order:  007                             Contract ID:  35-C035-076                   Primary County:  FRANKLIN 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI321               |(   2  ) RE300               |(   3  ) RO180 
                                          |MIDWEST CONTRACTING, LLC     |REILLY CONSTRUCTION CO., INC |ROGNES BROS. EXCAV., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2518-6910000             4.000  EACH |     100.00000         400.00|      75.00000         300.00|     100.00000         400.00 
  SAFETY CLOSURE                          |                             |                             | 
0190 2528-8445110                    LUMP |    1400.00000        1400.00|    2000.00000        2000.00|    1350.00000        1350.00 
  TRAFFIC CONTROL                         |                             |                             | 

0200 2533-4980005                    LUMP |   10000.00000       10000.00|    7500.00000        7500.00|   12000.00000       12000.00 
  MOBILIZATION                            |                             |                             | 
0210 2601-2634100             0.500  ACRE |     700.00000         350.00|     700.00000         350.00|     700.00000         350.00 
  MULCHING                                |                             |                             | 
0220 2601-2636043             0.500  ACRE |    3200.00000        1600.00|    3200.00000        1600.00|    3200.00000        1600.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0230 2602-0000020           290.000  LF   |       3.00000         870.00|       4.00000        1160.00|       3.00000         870.00 
  SILT FENCE                              |                             |                             | 
0240 2602-0000030            79.000  LF   |       3.00000         237.00|       4.00000         316.00|       3.00000         237.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0250 2602-0000101           369.000  LF   |       0.50000         184.50|       2.00000         738.00|       3.00000        1107.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0260 2602-0000312           165.000  LF   |       3.00000         495.00|       4.00000         660.00|       3.50000         577.50 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 

  DEVICE, 12 IN. DIA.                     |                             |                             | 
0270 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0280 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       208,371.50|           $       230,034.00|           $       230,706.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ITEMS FOR A 12'-0 X 8'-0 X 40'-0 PRECAST CONCRETE BOX CULVERT - BROS-C035(81)--8J-35 
                                          |                             |                             | 
0290 2102-2710070            63.940  CY   |       6.00000         383.64|      10.00000         639.40|      15.00000         959.10 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0300 2104-2710020            75.000  CY   |       6.00000         450.00|      10.00000         750.00|      10.00000         750.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0310 2210-0475290           125.000  TON  |      30.00000        3750.00|      32.00000        4000.00|      28.00000        3500.00 

  MACADAM STONE BASE                      |                             |                             | 
0320 2401-6745625                    LUMP |    6500.00000        6500.00|    5300.00000        5300.00|    7500.00000        7500.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0330 2402-0425031            40.000  TON  |      24.00000         960.00|      25.00000        1000.00|      30.00000        1200.00 
  GRANULAR BACKFILL                       |                             |                             | 
0340 2402-2720000           854.000  CY   |       6.00000        5124.00|      10.00000        8540.00|      10.00000        8540.00 
  EXCAVATION, CLASS 20                    |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 007  4 

 
     Bid Order:  007                             Contract ID:  35-C035-076                   Primary County:  FRANKLIN 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI321               |(   2  ) RE300               |(   3  ) RO180 
                                          |MIDWEST CONTRACTING, LLC     |REILLY CONSTRUCTION CO., INC |ROGNES BROS. EXCAV., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2415-2111208            80.000  LF   |     925.00000       74000.00|     850.00000       68000.00|     915.00000       73200.00 
  PRECAST CONCRETE BOX CULVERT, 12 FT. X  |                             |                             | 
  8 FT.                                   |                             |                             | 
0360 2415-2201208             4.000  EACH |   12500.00000       50000.00|   15000.00000       60000.00|   11750.00000       47000.00 

  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 12 FT. X 8 FT.             |                             |                             | 
0370 2418-0000010             1.000  EACH |    1500.00000        1500.00|     500.00000         500.00|    3000.00000        3000.00 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0380 2507-3250005            60.000  SY   |       3.00000         180.00|       4.00000         240.00|       3.50000         210.00 
  ENGINEERING FABRIC                      |                             |                             | 
0390 2507-6800061            68.000  TON  |      42.00000        2856.00|      31.00000        2108.00|      50.00000        3400.00 
  REVETMENT, CLASS E                      |                             |                             | 
0400 2518-6910000             4.000  EACH |     100.00000         400.00|      75.00000         300.00|     100.00000         400.00 
  SAFETY CLOSURE                          |                             |                             | 
0410 2528-8445110                    LUMP |    1400.00000        1400.00|    2000.00000        2000.00|    1350.00000        1350.00 
  TRAFFIC CONTROL                         |                             |                             | 
0420 2533-4980005                    LUMP |   10000.00000       10000.00|    7500.00000        7500.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
0430 2602-0000312           120.000  LF   |       4.00000         480.00|       4.00000         480.00|       3.50000         420.00 

  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $       157,983.64|           $       161,357.40|           $       161,429.10 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       366,355.14|           $       391,391.40|           $       392,135.60 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 007  5 

 
     Bid Order:  007                             Contract ID:  35-C035-076                   Primary County:  FRANKLIN 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PR268               |(   5  ) IO081               |(      ) 
                                          |PROGRESSIVE STRUCTURES, LLC  |IOWA BRIDGE & CULVERT, L.C.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 12'-0 X 12'-0 X 49'-0 PRECAST CONCRETE BOX CULVERT - BROS-C033(76)--5F-35 
                                          |                             |                             | 
0010 2102-2710070           835.000  CY   |      13.00000       10855.00|       9.00000        7515.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2104-2710020           305.000  CY   |      11.00000        3355.00|       8.00000        2440.00| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0030 2105-8425015           285.000  CY   |       8.50000        2422.50|       8.00000        2280.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2210-0475290           135.000  TON  |      26.00000        3510.00|      25.00000        3375.00| 
  MACADAM STONE BASE                      |                             |                             | 
0050 2312-8260051           100.000  TON  |      28.00000        2800.00|      21.00000        2100.00| 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0060 2401-6745625                    LUMP |    6800.00000        6800.00|   15000.00000       15000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0070 2402-0425031            50.000  TON  |      41.00000        2050.00|      25.00000        1250.00| 
  GRANULAR BACKFILL                       |                             |                             | 
0080 2402-2720000           770.000  CY   |      10.00000        7700.00|      10.00000        7700.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 

0090 2415-2111210            96.000  LF   |    1000.00000       96000.00|     875.00000       84000.00| 
  PRECAST CONCRETE BOX CULVERT, 12 FT. X  |                             |                             | 
  10 FT.                                  |                             |                             | 
0100 2415-2201210             4.000  EACH |   15600.00000       62400.00|   17500.00000       70000.00| 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 12 FT. X 10 FT.            |                             |                             | 
0110 2417-1040024            72.000  LF   |      80.00000        5760.00|      31.30000        2253.60| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0120 2418-0000010             1.000  EACH |    2200.00000        2200.00|    2000.00000        2000.00| 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0130 2502-8215810            50.000  LF   |      48.00000        2400.00|      20.00000        1000.00| 
  SUBDRAIN, TILE, 10 IN. DIA.             |                             |                             | 
0140 2502-8220197             3.000  EACH |     330.00000         990.00|     400.00000        1200.00| 

  SUBDRAIN OUTLET (RF-19F)                |                             |                             | 
0150 2503-3775024             2.000  EACH |    1700.00000        3400.00|    2000.00000        4000.00| 
  GATE, OUTLET CONTROL, FLAP, 24 IN.      |                             |                             | 
0160 2507-3250005           200.000  SY   |       3.00000         600.00|       3.00000         600.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0170 2507-6800061           145.000  TON  |      38.00000        5510.00|      35.00000        5075.00| 
  REVETMENT, CLASS E                      |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 007  6 

 
     Bid Order:  007                             Contract ID:  35-C035-076                   Primary County:  FRANKLIN 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PR268               |(   5  ) IO081               |(      ) 
                                          |PROGRESSIVE STRUCTURES, LLC  |IOWA BRIDGE & CULVERT, L.C.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2518-6910000             4.000  EACH |     100.00000         400.00|     110.27000         441.08| 
  SAFETY CLOSURE                          |                             |                             | 
0190 2528-8445110                    LUMP |    1350.00000        1350.00|    1488.59000        1488.59| 
  TRAFFIC CONTROL                         |                             |                             | 

0200 2533-4980005                    LUMP |    6100.00000        6100.00|   20000.00000       20000.00| 
  MOBILIZATION                            |                             |                             | 
0210 2601-2634100             0.500  ACRE |     700.00000         350.00|     700.00000         350.00| 
  MULCHING                                |                             |                             | 
0220 2601-2636043             0.500  ACRE |    3200.00000        1600.00|    2162.30000        1081.15| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0230 2602-0000020           290.000  LF   |       3.00000         870.00|       3.58000        1038.20| 
  SILT FENCE                              |                             |                             | 
0240 2602-0000030            79.000  LF   |       3.00000         237.00|       3.58000         282.82| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0250 2602-0000101           369.000  LF   |       0.50000         184.50|       0.83000         306.27| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0260 2602-0000312           165.000  LF   |       3.50000         577.50|       4.52000         745.80| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 

  DEVICE, 12 IN. DIA.                     |                             |                             | 
0270 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0280 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       231,921.50|           $       239,022.51|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ITEMS FOR A 12'-0 X 8'-0 X 40'-0 PRECAST CONCRETE BOX CULVERT - BROS-C035(81)--8J-35 
                                          |                             |                             | 
0290 2102-2710070            63.940  CY   |      35.00000        2237.90|      15.00000         959.10| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0300 2104-2710020            75.000  CY   |      20.00000        1500.00|      10.00000         750.00| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0310 2210-0475290           125.000  TON  |      25.00000        3125.00|      25.00000        3125.00| 

  MACADAM STONE BASE                      |                             |                             | 
0320 2401-6745625                    LUMP |    6750.00000        6750.00|   20000.00000       20000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0330 2402-0425031            40.000  TON  |      40.00000        1600.00|      25.00000        1000.00| 
  GRANULAR BACKFILL                       |                             |                             | 
0340 2402-2720000           854.000  CY   |      10.50000        8967.00|      10.00000        8540.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 007  7 

 
     Bid Order:  007                             Contract ID:  35-C035-076                   Primary County:  FRANKLIN 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PR268               |(   5  ) IO081               |(      ) 
                                          |PROGRESSIVE STRUCTURES, LLC  |IOWA BRIDGE & CULVERT, L.C.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2415-2111208            80.000  LF   |     905.00000       72400.00|     825.00000       66000.00| 
  PRECAST CONCRETE BOX CULVERT, 12 FT. X  |                             |                             | 
  8 FT.                                   |                             |                             | 
0360 2415-2201208             4.000  EACH |   13200.00000       52800.00|   14500.00000       58000.00| 

  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 12 FT. X 8 FT.             |                             |                             | 
0370 2418-0000010             1.000  EACH |    2200.00000        2200.00|    2000.00000        2000.00| 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0380 2507-3250005            60.000  SY   |       3.50000         210.00|       3.00000         180.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0390 2507-6800061            68.000  TON  |      38.00000        2584.00|      35.00000        2380.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0400 2518-6910000             4.000  EACH |     100.00000         400.00|     110.27000         441.08| 
  SAFETY CLOSURE                          |                             |                             | 
0410 2528-8445110                    LUMP |    1350.00000        1350.00|    1488.59000        1488.59| 
  TRAFFIC CONTROL                         |                             |                             | 
0420 2533-4980005                    LUMP |    6000.00000        6000.00|   20000.00000       20000.00| 
  MOBILIZATION                            |                             |                             | 
0430 2602-0000312           120.000  LF   |       3.50000         420.00|       4.52000         542.40| 

  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $       162,543.90|           $       185,406.17|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       394,465.40|           $       424,428.68|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/14 
                                                           VENDOR RANKING                                          Page:  008  1 
 

     Bid  Order:  008                         Contract ID:  41-C041-113                 Primary County:  HANCOCK 
   Letting Date:  140617     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   PROGRESSIVE STRUCTURES, LLC 
Contract Period:   20 WORK DAYS      Late Start Date:  09/15/14 
 
 
        Project:  BROS-C041(113)--8J-41 
      Work Type:  RCB CULVERT REPLACEMENT - SINGLE BOX 
         County:  HANCOCK            Prj Awd Amt: $106,514.99 
          Route:  220TH ST. 
       Location:  FROM DEER AVENUE TO ECHO AVENUE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PR268          PROGRESSIVE STRUCTURES, LLC                                                $    106,514.99     100.00  % 
   2   RO180          ROGNES BROS. EXCAVATING, INC.                                              $    106,830.66     100.29  % 
   3   PE320          PETERSON CONTRACTORS INC.                                                  $    110,556.50     103.79  % 
   4   RE300          REILLY CONSTRUCTION CO., INC.                                              $    112,689.65     105.79  % 
   5   MI321          MIDWEST CONTRACTING, LLC                                                   $    115,337.99     108.28  % 
   6   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    119,482.99     112.17  % 
   7   HO320          HOLLAND CONTRACTING CORP.                                                  $    162,574.98     152.63  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 008  2 

 
     Bid Order:  008                             Contract ID:  41-C041-113                   Primary County:  HANCOCK 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PR268               |(   2  ) RO180               |(   3  ) PE320 
                                          |PROGRESSIVE STRUCTURES, LLC  |ROGNES BROS. EXCAV., INC.    |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 12'-0 X 12'-0 X 48'-0 PRECAST CONCRETE BOX CULVERTS 
                                          |                             |                             | 
0010 2104-2710020           265.000  CY   |       9.00000        2385.00|      12.00000        3180.00|       6.00000        1590.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

0020 2105-8425015            25.000  CY   |      32.00000         800.00|      15.00000         375.00|      18.00000         450.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0030 2210-0475290            46.000  TON  |      54.00000        2484.00|      30.00000        1380.00|      25.16000        1157.36 
  MACADAM STONE BASE                      |                             |                             | 
0040 2401-6745625                    LUMP |    5000.00000        5000.00|    6000.00000        6000.00|    5000.00000        5000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0050 2402-2720000            92.000  CY   |      21.00000        1932.00|      12.00000        1104.00|       7.00000         644.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0060 2415-2111212            48.000  LF   |    1050.00000       50400.00|    1126.00000       54048.00|    1150.00000       55200.00 
  PRECAST CONCRETE BOX CULVERT, 12 FT. X  |                             |                             | 
  12 FT.                                  |                             |                             | 
0070 2415-2201212             2.000  EACH |   13000.00000       26000.00|   11305.00000       22610.00|   14283.00000       28566.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 12 FT. X 12 FT.            |                             |                             | 
0080 2418-0000010             1.000  EACH |    3500.00000        3500.00|    3000.00000        3000.00|    2300.00000        2300.00 

  TEMPORARY STREAM DIVERSION              |                             |                             | 
0090 2507-3250005           133.330  SY   |       3.00000         399.99|       3.50000         466.66|       6.75000         899.98 
  ENGINEERING FABRIC                      |                             |                             | 
0100 2507-6800061            92.000  TON  |      42.00000        3864.00|      51.00000        4692.00|      39.53000        3636.76 
  REVETMENT, CLASS E                      |                             |                             | 
0110 2518-6910000             3.000  EACH |      50.00000         150.00|     100.00000         300.00|     100.00000         300.00 
  SAFETY CLOSURE                          |                             |                             | 
0120 2528-8445110                    LUMP |    2250.00000        2250.00|    1300.00000        1300.00|    1800.00000        1800.00 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2533-4980005                    LUMP |    5500.00000        5500.00|    7500.00000        7500.00|    8000.00000        8000.00 
  MOBILIZATION                            |                             |                             | 
0140 2599-9999020            15.000  TON  |      90.00000        1350.00|      25.00000         375.00|      34.16000         512.40 
  ('TONS' ITEM) GRANULAR MATERIAL, SPECIA |                             |                             | 
0150 2602-0000020           100.000  LF   |       5.00000         500.00|       5.00000         500.00|       5.00000         500.00 

  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       106,514.99|           $       106,830.66|           $       110,556.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       106,514.99|           $       106,830.66|           $       110,556.50 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 008  3 

 
     Bid Order:  008                             Contract ID:  41-C041-113                   Primary County:  HANCOCK 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) RE300               |(   5  ) MI321               |(   6  ) IO081 
                                          |REILLY CONSTRUCTION CO., INC |MIDWEST CONTRACTING, LLC     |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 12'-0 X 12'-0 X 48'-0 PRECAST CONCRETE BOX CULVERTS 
                                          |                             |                             | 
0010 2104-2710020           265.000  CY   |       8.00000        2120.00|       8.00000        2120.00|      15.00000        3975.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

0020 2105-8425015            25.000  CY   |      25.00000         625.00|       8.00000         200.00|       7.00000         175.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0030 2210-0475290            46.000  TON  |      38.00000        1748.00|      38.00000        1748.00|      28.00000        1288.00 
  MACADAM STONE BASE                      |                             |                             | 
0040 2401-6745625                    LUMP |    8000.00000        8000.00|    7500.00000        7500.00|   10000.00000       10000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0050 2402-2720000            92.000  CY   |      20.00000        1840.00|       8.00000         736.00|      15.00000        1380.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0060 2415-2111212            48.000  LF   |    1075.00000       51600.00|    1200.00000       57600.00|    1000.00000       48000.00 
  PRECAST CONCRETE BOX CULVERT, 12 FT. X  |                             |                             | 
  12 FT.                                  |                             |                             | 
0070 2415-2201212             2.000  EACH |   15000.00000       30000.00|   12000.00000       24000.00|   15000.00000       30000.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 12 FT. X 12 FT.            |                             |                             | 
0080 2418-0000010             1.000  EACH |     500.00000         500.00|    1500.00000        1500.00|    2500.00000        2500.00 

  TEMPORARY STREAM DIVERSION              |                             |                             | 
0090 2507-3250005           133.330  SY   |       5.00000         666.65|       3.00000         399.99|       3.00000         399.99 
  ENGINEERING FABRIC                      |                             |                             | 
0100 2507-6800061            92.000  TON  |      45.00000        4140.00|      42.00000        3864.00|      45.00000        4140.00 
  REVETMENT, CLASS E                      |                             |                             | 
0110 2518-6910000             3.000  EACH |     100.00000         300.00|     100.00000         300.00|     100.00000         300.00 
  SAFETY CLOSURE                          |                             |                             | 
0120 2528-8445110                    LUMP |    1300.00000        1300.00|    1300.00000        1300.00|    1300.00000        1300.00 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2533-4980005                    LUMP |    8500.00000        8500.00|   13000.00000       13000.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
0140 2599-9999020            15.000  TON  |      50.00000         750.00|      38.00000         570.00|      35.00000         525.00 
  ('TONS' ITEM) GRANULAR MATERIAL, SPECIA |                             |                             | 
0150 2602-0000020           100.000  LF   |       6.00000         600.00|       5.00000         500.00|       5.00000         500.00 

  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       112,689.65|           $       115,337.99|           $       119,482.99 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       112,689.65|           $       115,337.99|           $       119,482.99 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 008  4 

 
     Bid Order:  008                             Contract ID:  41-C041-113                   Primary County:  HANCOCK 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) HO320               |(      )                     |(      ) 
                                          |HOLLAND CONTRACTING CORP.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 12'-0 X 12'-0 X 48'-0 PRECAST CONCRETE BOX CULVERTS 
                                          |                             |                             | 
0010 2104-2710020           265.000  CY   |      12.00000        3180.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

0020 2105-8425015            25.000  CY   |      12.00000         300.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0030 2210-0475290            46.000  TON  |      55.00000        2530.00|                             | 
  MACADAM STONE BASE                      |                             |                             | 
0040 2401-6745625                    LUMP |   12000.00000       12000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0050 2402-2720000            92.000  CY   |      20.00000        1840.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0060 2415-2111212            48.000  LF   |    1480.00000       71040.00|                             | 
  PRECAST CONCRETE BOX CULVERT, 12 FT. X  |                             |                             | 
  12 FT.                                  |                             |                             | 
0070 2415-2201212             2.000  EACH |   12000.00000       24000.00|                             | 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 12 FT. X 12 FT.            |                             |                             | 
0080 2418-0000010             1.000  EACH |   25000.00000       25000.00|                             | 

  TEMPORARY STREAM DIVERSION              |                             |                             | 
0090 2507-3250005           133.330  SY   |       6.00000         799.98|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0100 2507-6800061            92.000  TON  |      55.00000        5060.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0110 2518-6910000             3.000  EACH |     100.00000         300.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0120 2528-8445110                    LUMP |    2800.00000        2800.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2533-4980005                    LUMP |   12000.00000       12000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0140 2599-9999020            15.000  TON  |      35.00000         525.00|                             | 
  ('TONS' ITEM) GRANULAR MATERIAL, SPECIA |                             |                             | 
0150 2602-0000020           100.000  LF   |      12.00000        1200.00|                             | 

  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       162,574.98|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       162,574.98|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/14 
                                                           VENDOR RANKING                                          Page:  009  1 
 

     Bid  Order:  009                         Contract ID:  49-C049-058                 Primary County:  JACKSON 
   Letting Date:  140617     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  AWARD RECOMMENDED   to   SCHROEDER, JIM CONSTRUCTION, INC. 
Contract Period:   60 WORK DAYS      Late Start Date:  07/28/14 
 
 
        Project:  BROS-C049(58)--5F-49 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  JACKSON            Prj Awd Amt: $362,569.40 
          Route:  140TH AVE. 
       Location:  OTTER CREEK TWP SEC. 21 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      JIM SCHROEDER CONSTRUCTION, INC. 

                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   SC320          JIM SCHROEDER CONSTRUCTION, INC.                                           $    362,569.40     100.00  % 
   2   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    411,873.85     113.59  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 009  2 

 
     Bid Order:  009                             Contract ID:  49-C049-058                   Primary County:  JACKSON 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SC320               |(   2  ) TA060               |(      ) 
                                          |SCHROEDER, JIM CONSTRUCTION, |TAYLOR CONSTRUCTION, INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 100'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2101-0850001             0.700  ACRE |    5000.00000        3500.00|    5000.00000        3500.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          2158.000  CY   |       5.00000       10790.00|       5.00000       10790.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2713020           126.000  CY   |       5.00000         630.00|       5.00000         630.00| 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0040 2105-8425015           467.000  CY   |       6.00000        2802.00|       6.00000        2802.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2312-8260051           260.800  TON  |      12.50000        3260.00|      12.50000        3260.00| 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0060 2315-8275025            47.800  TON  |      12.50000         597.50|      12.50000         597.50| 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0070 2401-6745625                    LUMP |   12000.00000       12000.00|   15000.00000       15000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0080 2402-2720000           183.000  CY   |      35.00000        6405.00|      35.00000        6405.00| 

  EXCAVATION, CLASS 20                    |                             |                             | 
0090 2403-0100000             5.500  CY   |     350.00000        1925.00|     350.00000        1925.00| 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0100 2403-0100010           227.600  CY   |     355.00000       80798.00|     427.00000       97185.20| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0110 2404-7775000           392.000  LB   |       1.60000         627.20|       1.60000         627.20| 
  REINFORCING STEEL                       |                             |                             | 
0120 2404-7775005         59275.000  LB   |       0.81000       48012.75|       0.95000       56311.25| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0130 2414-6424120           222.000  LF   |      59.00000       13098.00|      65.00000       14430.00| 
  CONCRETE OPEN RAILING                   |                             |                             | 
0140 2417-1040072            57.000  LF   |      91.00000        5187.00|      91.00000        5187.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  72 IN. DIA.                             |                             |                             | 

0150 2501-0201042           800.000  LF   |      30.25000       24200.00|      29.00000       23200.00| 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0160 2501-0201253          1530.000  LF   |      39.00000       59670.00|      35.00000       53550.00| 
  PILES, STEEL, HP 12 X 53                |                             |                             | 
0170 2501-5475053           407.000  LF   |      65.75000       26760.25|      90.00000       36630.00| 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 12 X 53 (P10A TYPE 3)                |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 009  3 

 
     Bid Order:  009                             Contract ID:  49-C049-058                   Primary County:  JACKSON 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SC320               |(   2  ) TA060               |(      ) 
                                          |SCHROEDER, JIM CONSTRUCTION, |TAYLOR CONSTRUCTION, INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2505-4008400             4.000  EACH |    1950.00000        7800.00|    1675.00000        6700.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0190 2505-4021010             4.000  EACH |     350.00000        1400.00|     185.00000         740.00| 

  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0200 2505-4021700             4.000  EACH |    2250.00000        9000.00|    1850.00000        7400.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0210 2507-2638650            10.200  SY   |      75.00000         765.00|     100.00000        1020.00| 
  BRIDGE WING ARMORING - EROSION STONE    |                             |                             | 
0220 2507-3250005           937.300  SY   |       3.00000        2811.90|       3.00000        2811.90| 
  ENGINEERING FABRIC                      |                             |                             | 
0230 2507-6800061           695.900  TON  |      22.00000       15309.80|      22.00000       15309.80| 
  REVETMENT, CLASS E                      |                             |                             | 
0240 2518-6910000             4.000  EACH |     120.00000         480.00|     125.00000         500.00| 
  SAFETY CLOSURE                          |                             |                             | 
0250 2528-8445110                    LUMP |    1700.00000        1700.00|    1250.00000        1250.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0260 2533-4980005                    LUMP |   20000.00000       20000.00|   41000.00000       41000.00| 
  MOBILIZATION                            |                             |                             | 

0270 2601-2634100             0.400  ACRE |     700.00000         280.00|     700.00000         280.00| 
  MULCHING                                |                             |                             | 
0280 2601-2636043             0.400  ACRE |    2500.00000        1000.00|    2000.00000         800.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0290 2601-2642100             0.400  ACRE |    1000.00000         400.00|    1000.00000         400.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0300 2602-0000020           544.000  LF   |       2.00000        1088.00|       2.00000        1088.00| 
  SILT FENCE                              |                             |                             | 
0310 2602-0000101           544.000  LF   |       0.50000         272.00|       1.00000         544.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $       362,569.40|           $       411,873.85|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       362,569.40|           $       411,873.85|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/14 
                                                           VENDOR RANKING                                          Page:  010  1 
 

     Bid  Order:  010                         Contract ID:  53-C053-071                 Primary County:  JONES 
   Letting Date:  140617     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  AWARD RECOMMENDED   to   SCHROEDER, JIM CONSTRUCTION, INC. 
Contract Period:   65 WORK DAYS      Late Start Date:  07/21/14 
 
 
        Project:  BROS-C053(71)--5F-53 
      Work Type:  BRIDGE REPLACEMENT - PPCB 
         County:  JONES              Prj Awd Amt: $413,669.54 
          Route:  42ND STREET 
       Location:  OVER SIBLES CREEK 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      JIM SCHROEDER CONSTRUCTION, INC. 

                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   SC320          JIM SCHROEDER CONSTRUCTION, INC.                                           $    413,669.54     100.00  % 
   2   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    418,802.64     101.24  % 
   3   BO413          BOULDER CONTRACTING, LLC.                                                  $    549,269.80     132.77  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 010  2 

 
     Bid Order:  010                             Contract ID:  53-C053-071                   Primary County:  JONES 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SC320               |(   2  ) TA060               |(   3  ) BO413 
                                          |SCHROEDER, JIM CONSTRUCTION, |TAYLOR CONSTRUCTION, INC.    |BOULDER CONTRACTING, LLC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 110'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2101-0850002          2023.000  UNIT |       1.78000        3600.94|       1.78000        3600.94|       5.75000       11632.25 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          9598.000  CY   |       3.40000       32633.20|       3.40000       32633.20|      12.50000      119975.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020          1855.000  CY   |       3.00000        5565.00|       3.00000        5565.00|      10.50000       19477.50 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2105-8425015           958.000  CY   |       3.00000        2874.00|       3.00000        2874.00|       7.50000        7185.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2312-8260051           645.000  TON  |      12.00000        7740.00|      12.00000        7740.00|      13.50000        8707.50 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0060 2315-8275025           195.000  TON  |      13.00000        2535.00|      13.00000        2535.00|      13.50000        2632.50 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0070 2401-6745625                    LUMP |    2000.00000        2000.00|    9000.00000        9000.00|   20000.00000       20000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0080 2402-2720000            87.000  CY   |      35.00000        3045.00|      30.00000        2610.00|      25.00000        2175.00 

  EXCAVATION, CLASS 20                    |                             |                             | 
0090 2403-0100010           196.300  CY   |     444.50000       87255.35|     445.00000       87353.50|     405.00000       79501.50 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0100 2404-7775005         47625.000  LB   |       0.92000       43815.00|       0.75000       35718.75|       0.85000       40481.25 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0110 2407-0551510             5.000  EACH |   16500.00000       82500.00|   19000.00000       95000.00|   18250.00000       91250.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, D110                          |                             |                             | 
0120 2408-7800000          1265.000  LB   |       3.35000        4237.75|       3.00000        3795.00|       2.75000        3478.75 
  STRUCTURAL STEEL                        |                             |                             | 
0130 2414-6424124           274.200  LF   |      59.00000       16177.80|      65.00000       17823.00|      42.00000       11516.40 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0140 2417-0225024             6.000  EACH |     185.00000        1110.00|     185.00000        1110.00|     375.00000        2250.00 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 

0150 2417-0225030             4.000  EACH |     270.00000        1080.00|     270.00000        1080.00|     500.00000        2000.00 
  APRONS, METAL, 30 IN. DIA.              |                             |                             | 
0160 2417-1040024           136.000  LF   |      19.25000        2618.00|      19.25000        2618.00|      38.00000        5168.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0170 2417-1040030            60.000  LF   |      27.50000        1650.00|      27.50000        1650.00|      47.00000        2820.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  30 IN. DIA.                             |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 010  3 

 
     Bid Order:  010                             Contract ID:  53-C053-071                   Primary County:  JONES 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SC320               |(   2  ) TA060               |(   3  ) BO413 
                                          |SCHROEDER, JIM CONSTRUCTION, |TAYLOR CONSTRUCTION, INC.    |BOULDER CONTRACTING, LLC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2501-0201057           495.000  LF   |      38.75000       19181.25|      40.00000       19800.00|      40.00000       19800.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0190 2505-4008400             4.000  EACH |    1950.00000        7800.00|    1625.00000        6500.00|    1655.00000        6620.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 

  SECTION                                 |                             |                             | 
0200 2505-4021010             4.000  EACH |     350.00000        1400.00|     185.00000         740.00|     190.00000         760.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0210 2505-4021700             4.000  EACH |    2250.00000        9000.00|    1850.00000        7400.00|    1900.00000        7600.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0220 2507-2638650            14.400  SY   |      75.00000        1080.00|      75.00000        1080.00|      91.00000        1310.40 
  BRIDGE WING ARMORING - EROSION STONE    |                             |                             | 
0230 2507-3250005           780.000  SY   |       2.25000        1755.00|       2.00000        1560.00|       4.00000        3120.00 
  ENGINEERING FABRIC                      |                             |                             | 
0240 2507-6800021           287.000  TON  |      27.00000        7749.00|      27.00000        7749.00|      31.00000        8897.00 
  REVETMENT, CLASS B                      |                             |                             | 
0250 2507-8029000           247.000  TON  |      18.00000        4446.00|      18.00000        4446.00|      21.00000        5187.00 
  EROSION STONE                           |                             |                             | 
0260 2510-6745850          1309.000  SY   |       1.00000        1309.00|       1.00000        1309.00|       5.75000        7526.75 
  REMOVAL OF PAVEMENT                     |                             |                             | 

0270 2518-6910000             2.000  EACH |     125.00000         250.00|     125.00000         250.00|     240.00000         480.00 
  SAFETY CLOSURE                          |                             |                             | 
0280 2526-8285000                    LUMP |    6300.00000        6300.00|    7300.00000        7300.00|    6500.00000        6500.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0290 2528-8445110                    LUMP |    1600.00000        1600.00|    1600.00000        1600.00|    3800.00000        3800.00 
  TRAFFIC CONTROL                         |                             |                             | 
0300 2533-4980005                    LUMP |   45000.00000       45000.00|   40000.00000       40000.00|   40000.00000       40000.00 
  MOBILIZATION                            |                             |                             | 
0310 2601-2636018             0.900  ACRE |    1600.00000        1440.00|    1600.00000        1440.00|    1000.00000         900.00 
  WETLAND GRASS SEEDING                   |                             |                             | 
0320 2601-2642100             2.800  ACRE |     700.00000        1960.00|     700.00000        1960.00|     500.00000        1400.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0330 2602-0000020           975.000  LF   |       1.75000        1706.25|       1.75000        1706.25|       2.00000        1950.00 

  SILT FENCE                              |                             |                             | 
0340 2602-0000050             8.000  EACH |      75.00000         600.00|      75.00000         600.00|     275.00000        2200.00 
  SILT BASINS                             |                             |                             | 
0350 2602-0000101            78.000  LF   |       2.00000         156.00|       2.00000         156.00|       6.00000         468.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0360 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       413,669.54|           $       418,802.64|           $       549,269.80 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       413,669.54|           $       418,802.64|           $       549,269.80 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/14 
                                                           VENDOR RANKING                                          Page:  011  1 
 

     Bid  Order:  011                         Contract ID:  57-1187-775                 Primary County:  LINN 
   Letting Date:  140617     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  AWARD RECOMMENDED   to   PETERSON CONTRACTORS INC. 
Contract Period:   85 WORK DAYS      Late Start Date:  08/25/14 
 
 
        Project:  STP-U-1187(775)--70-57 
      Work Type:  BRIDGE NEW - PPCB 
         County:  LINN               Prj Awd Amt: $2,014,119.92 
          Route:  EDGEWOOD ROAD 
       Location:  IN THE CITY OF CEDAR RAPIDS ON EDGEWOOD ROAD 
                  SW, FROM PRAIRI E  VALLEY COURT SW TO 37TH 
                  AVENUE SW 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      PETERSON CONTRACTORS INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE320          PETERSON CONTRACTORS INC.                                                  $  2,014,119.92     100.00  % 
   2   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $  2,059,278.86     102.24  % 
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                                                                                                                Run Date: 07/21/14 
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     Bid Order:  011                             Contract ID:  57-1187-775                   Primary County:  LINN 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) IO081               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |IOWA BRIDGE & CULVERT, L.C.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 14'-0 X 257'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2101-0850002             6.000  UNIT |     250.00000        1500.00|     250.00000        1500.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2625001         26410.000  CY   |       7.65000      202036.50|       7.65000      202036.50| 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0030 2102-2710070          3187.000  CY   |       3.80000       12110.60|       3.80000       12110.60| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-2712015           100.000  CY   |      16.50000        1650.00|      16.50000        1650.00| 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0050 2105-8425015          4758.000  CY   |       5.70000       27120.60|       5.70000       27120.60| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0060 2115-0100000           475.000  CY   |      32.70000       15532.50|      32.70000       15532.50| 
  MODIFIED SUBBASE                        |                             |                             | 
0070 2121-7425010           337.600  TON  |      20.60000        6954.56|      20.60000        6954.56| 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0080 2122-5190010           211.800  SY   |      86.00000       18214.80|      69.10000       14635.38| 

  PAVED SHOULDER, P.C. CONCRETE, 10 IN.   |                             |                             | 
0090 2213-6745500             1.200  STA  |    1500.00000        1800.00|    1500.00000        1800.00| 
  REMOVAL OF CURB                         |                             |                             | 
0100 2301-0685550            22.200  SY   |     175.00000        3885.00|     100.43000        2229.55| 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0110 2301-1033100           297.600  SY   |      86.00000       25593.60|      75.50000       22468.80| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0120 2301-4875006             1.400  SY   |     200.00000         280.00|     117.30000         164.22| 
  MEDIAN, P.C. CONCRETE, 6 IN.            |                             |                             | 
0130 2304-0101000           532.700  SY   |      60.25000       32095.18|      49.10000       26155.57| 
  TEMPORARY PAVEMENT                      |                             |                             | 
0140 2310-5151040            13.000  CY   |     200.00000        2600.00|     117.50000        1527.50| 

  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0150 2310-5151051           224.000  SY   |      30.00000        6720.00|      45.60000       10214.40| 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  PLACEMENT ONLY (BONDED)                 |                             |                             | 
0160 2310-8255550           502.000  SY   |      50.00000       25100.00|       3.00000        1506.00| 
  SURFACE PREPARATION                     |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
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     Bid Order:  011                             Contract ID:  57-1187-775                   Primary County:  LINN 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) IO081               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |IOWA BRIDGE & CULVERT, L.C.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2402-0425030           101.000  CY   |      27.25000        2752.25|      35.00000        3535.00| 
  GRANULAR BACKFILL                       |                             |                             | 
0180 2402-2720000          2194.000  CY   |       8.50000       18649.00|      50.00000      109700.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 

0190 2403-0100010           259.000  CY   |    1102.00000      285418.00|     650.00000      168350.00| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0200 2404-7775000          6438.000  LB   |       0.80000        5150.40|       0.98000        6309.24| 
  REINFORCING STEEL                       |                             |                             | 
0210 2404-7775005         37726.000  LB   |       0.90000       33953.40|       0.91000       34330.66| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0220 2407-0564125             2.000  EACH |   24325.00000       48650.00|   27000.00000       54000.00| 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTD125                        |                             |                             | 
0230 2407-0564130             2.000  EACH |   25325.00000       50650.00|   28000.00000       56000.00| 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTD130                        |                             |                             | 
0240 2408-7800000          3044.000  LB   |       3.10000        9436.40|       3.00000        9132.00| 
  STRUCTURAL STEEL                        |                             |                             | 
0250 2414-6446100           499.000  LF   |     295.00000      147205.00|     350.00000      174650.00| 

  ALUMINUM PEDESTRIAN HAND RAILING        |                             |                             | 
0260 2415-2100000            78.000  LF   |    1470.00000      114660.00|    1885.00000      147030.00| 
  PRECAST CONCRETE BOX CULVERT, 14 FT. X  |                             |                             | 
  10 FT.                                  |                             |                             | 
0270 2415-2200000             2.000  EACH |   36250.00000       72500.00|   38600.00000       77200.00| 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 14 FT. X 10 FT.            |                             |                             | 
0280 2416-0100024             4.000  EACH |    2110.00000        8440.00|     693.00000        2772.00| 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0290 2416-0101036             4.000  EACH |    1000.00000        4000.00|     525.00000        2100.00| 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 
  APRONS LESS THAN OR EQUAL TO 36 IN.     |                             |                             | 
0300 2416-1240036           109.000  LF   |     131.00000       14279.00|     112.00000       12208.00| 
  CULVERT, 3000D CONCRETE ROADWAY PIPE,   |                             |                             | 

  36 IN. DIA.                             |                             |                             | 
0310 2416-1264036            94.000  LF   |     530.00000       49820.00|     759.00000       71346.00| 
  CULVERT, CONCRETE PIPE, 3750D,          |                             |                             | 
  TRENCHLESS, 36 IN. DIA.                 |                             |                             | 
0320 2430-0000100            81.000  SF   |      64.64000        5235.84|      64.00000        5184.00| 
  MODULAR BLOCK RETAINING WALL            |                             |                             | 
0330 2435-0140200             1.000  EACH |    4400.00000        4400.00|    4764.00000        4764.00| 
  MANHOLE, STORM SEWER, SW-402            |                             |                             | 
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     Bid Order:  011                             Contract ID:  57-1187-775                   Primary County:  LINN 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) IO081               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |IOWA BRIDGE & CULVERT, L.C.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2435-0251224             1.000  EACH |    2700.00000        2700.00|    1697.00000        1697.00| 
  INTAKE, SW-512, 24 IN.                  |                             |                             | 
0350 2435-0251230             1.000  EACH |    3100.00000        3100.00|    2705.00000        2705.00| 
  INTAKE, SW-512, 30 IN.                  |                             |                             | 

0360 2435-0600010             3.000  EACH |    1000.00000        3000.00|     659.00000        1977.00| 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0370 2435-0600020             1.000  EACH |    1500.00000        1500.00|    2419.00000        2419.00| 
  MANHOLE ADJUSTMENT, MAJOR               |                             |                             | 
0380 2435-0700010             2.000  EACH |    1500.00000        3000.00|     765.00000        1530.00| 
  CONNECTION TO EXISTING MANHOLE          |                             |                             | 
0390 2435-0700020             1.000  EACH |    1500.00000        1500.00|    1023.00000        1023.00| 
  CONNECTION TO EXISTING INTAKE           |                             |                             | 
0400 2501-0201253          1050.000  LF   |      37.30000       39165.00|      45.00000       47250.00| 
  PILES, STEEL, HP 12 X 53                |                             |                             | 
0410 2501-0201284          1530.000  LF   |      48.10000       73593.00|      65.00000       99450.00| 
  PILES, STEEL, HP 12 X 84                |                             |                             | 
0420 2501-6335010           140.000  LF   |      45.50000        6370.00|      45.00000        6300.00| 
  PREBORED HOLES                          |                             |                             | 
0430 2501-8400172                    LUMP |   51000.00000       51000.00|   60000.00000       60000.00| 

  TEMPORARY SHORING                       |                             |                             | 
0440 2502-8212034          1364.100  LF   |      12.40000       16914.84|      10.90000       14868.69| 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0450 2502-8212036           482.200  LF   |      13.45000        6485.59|      11.95000        5762.29| 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0460 2502-8220193             1.000  EACH |     375.00000         375.00|     240.00000         240.00| 
  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 
0470 2502-8220196            11.000  EACH |     465.00000        5115.00|     370.00000        4070.00| 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0480 2503-0114215            51.500  LF   |      58.70000        3023.05|      57.05000        2938.08| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 

  (CLASS III), 15 IN.                     |                             |                             | 
0490 2503-0114218            43.700  LF   |      61.55000        2689.74|      58.45000        2554.27| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0500 2503-0114224           205.000  LF   |      80.80000       16564.00|      66.35000       13601.75| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 011  5 

 
     Bid Order:  011                             Contract ID:  57-1187-775                   Primary County:  LINN 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) IO081               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |IOWA BRIDGE & CULVERT, L.C.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0510 2503-0200036           282.000  LF   |      24.00000        6768.00|      14.45000        4074.90| 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0520 2503-0200341            78.000  LF   |      75.50000        5889.00|      15.10000        1177.80| 

  STORM SEWER ABANDONMENT, FILL AND PLUG, |                             |                             | 
  LESS THAN OR EQUAL TO 36 IN. DIA.       |                             |                             | 
0530 2505-4008120           130.000  LF   |       3.55000         461.50|       6.50000         845.00| 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0540 2505-4008130           396.700  LF   |       3.05000        1209.94|       6.50000        2578.55| 
  REMOVAL OF CABLE GUARDRAIL              |                             |                             | 
0550 2505-4008300           125.000  LF   |      25.25000        3156.25|      25.00000        3125.00| 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0560 2505-4021020             1.000  EACH |    1818.00000        1818.00|    2500.00000        2500.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM |                             |                             | 
0570 2505-4021700             1.000  EACH |    2777.50000        2777.50|    3000.00000        3000.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0580 2505-6000111           644.600  LF   |      18.18000       11718.83|      29.00000       18693.40| 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0590 2505-6000121             4.000  EACH |    3282.50000       13130.00|    3000.00000       12000.00| 

  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0610 2507-2638620           237.600  SY   |      84.00000       19958.40|      28.00000        6652.80| 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
0620 2507-2638660            21.800  SY   |     146.00000        3182.80|      50.00000        1090.00| 
  BRIDGE WING ARMORING - MACADAM STONE    |                             |                             | 
0630 2507-3250005           544.200  SY   |       5.85000        3183.57|       3.15000        1714.23| 
  ENGINEERING FABRIC                      |                             |                             | 
0640 2507-8029000           155.300  TON  |      38.50000        5979.05|      38.50000        5979.05| 
  EROSION STONE                           |                             |                             | 
0650 2510-6745850           386.000  SY   |      17.60000        6793.60|      18.90000        7295.40| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0660 2511-0302600          2094.200  SY   |      37.50000       78532.50|      34.10000       71412.22| 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 

0670 2511-0310100             8.900  STA  |     450.00000        4005.00|     450.00000        4005.00| 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
0680 2511-6745900            56.600  SY   |      30.00000        1698.00|      33.53000        1897.80| 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0690 2511-7526004            66.000  SY   |      52.00000        3432.00|      53.95000        3560.70| 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
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     Bid Order:  011                             Contract ID:  57-1187-775                   Primary County:  LINN 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) IO081               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |IOWA BRIDGE & CULVERT, L.C.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0700 2511-7526006            12.400  SY   |      56.25000         697.50|      80.65000        1000.06| 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0710 2511-7528101            90.000  SF   |      30.00000        2700.00|      40.90000        3681.00| 
  DETECTABLE WARNINGS                     |                             |                             | 

0720 2512-1725156            89.200  LF   |      30.00000        2676.00|      30.20000        2693.84| 
  CURB AND GUTTER, P.C. CONCRETE, 1.5 FT. |                             |                             | 
0730 2518-6910000             5.000  EACH |     150.00000         750.00|     100.00000         500.00| 
  SAFETY CLOSURE                          |                             |                             | 
0740 2519-1001000           296.000  LF   |      30.30000        8968.80|      30.00000        8880.00| 
  FENCE, CHAIN LINK, VINYL COATED 48 IN.  |                             |                             | 
  HEIGHT                                  |                             |                             | 
0750 2519-4200120            56.800  LF   |      16.16000         917.89|      22.03000        1251.30| 
  REMOVAL OF FENCE, CHAIN LINK            |                             |                             | 
0760 2523-0000200          1708.800  LF   |       3.00000        5126.40|       3.00000        5126.40| 
  ELECTRICAL CIRCUITS                     |                             |                             | 
0770 2523-0000310             4.000  EACH |     700.00000        2800.00|     700.00000        2800.00| 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
0780 2524-6765010             1.000  EACH |     200.00000         200.00|     120.00000         120.00| 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 

0790 2525-0000100                    LUMP |   32500.00000       32500.00|   26000.00000       26000.00| 
  TRAFFIC SIGNALIZATION                   |                             |                             | 
0800 2526-8285000                    LUMP |   12500.00000       12500.00|    9680.00000        9680.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0810 2527-9263109            32.910  STA  |     105.00000        3455.55|      40.00000        1316.40| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0820 2527-9263131            58.820  STA  |     120.00000        7058.40|     150.00000        8823.00| 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0830 2527-9263137             6.000  EACH |     110.00000         660.00|      85.00000         510.00| 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0840 2527-9263158            14.000  EACH |     360.00000        5040.00|     250.00000        3500.00| 

  PRE-CUT SYMBOLS AND LEGENDS,            |                             |                             | 
  INTERSECTION MARKING TAPE               |                             |                             | 
0850 2527-9263180            91.730  STA  |      23.00000        2109.79|      40.00000        3669.20| 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0860 2528-8400048          1206.200  LF   |      10.75000       12966.65|      15.00000       18093.00| 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0870 2528-8445110                    LUMP |   22500.00000       22500.00|   11200.00000       11200.00| 
  TRAFFIC CONTROL                         |                             |                             | 
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     Bid Order:  011                             Contract ID:  57-1187-775                   Primary County:  LINN 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) IO081               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |IOWA BRIDGE & CULVERT, L.C.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0880 2528-8445113             5.000  EACH |     345.00000        1725.00|     345.00000        1725.00| 
  FLAGGERS                                |                             |                             | 
0890 2528-9290004            20.000  CDAY |      70.00000        1400.00|      70.00000        1400.00| 
  CHANGEABLE MESSAGE SIGNS, PORTABLE      |                             |                             | 

0900 2533-4980005                    LUMP |  136000.00000      136000.00|  135000.00000      135000.00| 
  MOBILIZATION                            |                             |                             | 
0910 2551-0000110             2.000  EACH |     900.00000        1800.00|    1600.00000        3200.00| 
  TEMP CRASH CUSHION                      |                             |                             | 
0920 2551-0000130             2.000  EACH |    5500.00000       11000.00|    7500.00000       15000.00| 
  TEMP CRASH CUSHION, SEVERE USE (SU)     |                             |                             | 
0930 2599-9999005             2.000  EACH |    2500.00000        5000.00|    1000.00000        2000.00| 
  ('EACH' ITEM) BRONZE PLAQUES, FURNISH   |                             |                             | 
  AND INSTALL                             |                             |                             | 
0940 2599-9999005            13.000  EACH |     650.00000        8450.00|     650.00000        8450.00| 
  ('EACH' ITEM) LIGHT FIXTURE TYPE 'A'    |                             |                             | 
0950 2599-9999005             1.000  EACH |    5500.00000        5500.00|    5870.00000        5870.00| 
  ('EACH' ITEM) REMOVE AND REINSTALL FIRE |                             |                             | 
  HYDRANT                                 |                             |                             | 
0960 2599-9999010                    LUMP |    4000.00000        4000.00|    8500.00000        8500.00| 

  ('LUMP SUM' ITEM) TYPE 'E' EXPANSION    |                             |                             | 
  JOINTS IN EXISTING                      |                             |                             | 
0970 2601-2634100             6.400  ACRE |     700.00000        4480.00|     700.00000        4480.00| 
  MULCHING                                |                             |                             | 
0990 2601-2636044             3.200  ACRE |    1100.00000        3520.00|    1100.00000        3520.00| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
1000 2601-2638352           828.600  SQ   |      10.00000        8286.00|      10.00000        8286.00| 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
1010 2601-2642120             3.200  ACRE |    1100.00000        3520.00|    1100.00000        3520.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
1020 2601-2643411            36.100  SQ   |      60.00000        2166.00|      60.00000        2166.00| 
  TURF REINFORCEMENT MAT, TYPE 1          |                             |                             | 
1030 2602-0000020          2704.100  LF   |       1.40000        3785.74|       1.40000        3785.74| 

  SILT FENCE                              |                             |                             | 
1040 2602-0000071          2704.100  LF   |       0.10000         270.41|       0.10000         270.41| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
1050 2602-0000312          1616.800  LF   |       2.50000        4042.00|       2.50000        4042.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
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     Bid Order:  011                             Contract ID:  57-1187-775                   Primary County:  LINN 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) IO081               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |IOWA BRIDGE & CULVERT, L.C.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1060 2602-0010010             2.000  EACH |     500.00000        1000.00|     500.00000        1000.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
1070 2602-0010020             4.000  EACH |    1000.00000        4000.00|    1000.00000        4000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 

1071 2402-0425040            91.000  CY   |      76.00000        6916.00|     102.00000        9282.00| 
  FLOODED BACKFILL                        |                             |                             | 
1072 2402-0875150           385.000  CY   |      14.00000        5390.00|      48.50000       18672.50| 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
  (STRUCTURES)                            |                             |                             | 
1073 2601-2643110             1.000  MGAL |      60.00000          60.00|      60.00000          60.00| 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
     SECTION TOTALS                       |           $     2,014,119.92|           $     2,059,278.86|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,014,119.92|           $     2,059,278.86|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/14 
                                                           VENDOR RANKING                                          Page:  012  1 
 

     Bid  Order:  012                         Contract ID:  86-C086-089                 Primary County:  TAMA 
   Letting Date:  140617     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   BOULDER CONTRACTING, LLC. 
Contract Period:   45 WORK DAYS      Late Start Date:  08/25/14 
 
 
        Project:  BROS-C086(89)--8J-86 
      Work Type:  RCB CULVERT REPLACEMENT - TWIN BOX 
         County:  TAMA               Prj Awd Amt: $327,018.85 
          Route:  K AVENUE 
       Location:  BETWEEN HWY D65 AND 100TH STREET 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   BO413          BOULDER CONTRACTING, LLC.                                                  $    327,018.85     100.00  % 
   2   PE320          PETERSON CONTRACTORS INC.                                                  $    336,790.80     102.98  % 
   3   JE101          JENCO CONSTRUCTION, INC.                                                   $    339,289.03     103.75  % 
   4   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    355,050.73     108.57  % 
   5   GU100          GUS CONSTRUCTION CO., INC.                                                 $    484,638.85     148.19  % 
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     Bid Order:  012                             Contract ID:  86-C086-089                   Primary County:  TAMA 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) BO413               |(   2  ) PE320               |(   3  ) JE101 
                                          |BOULDER CONTRACTING, LLC.    |PETERSON CONTRACTORS INC.    |JENCO CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TWIN 12'-0 X 12'-0 X 51'-0 REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2102-2625000          3124.300  CY   |      10.00000       31243.00|      10.00000       31243.00|      19.25000       60142.78 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0020 2102-2710070          1264.500  CY   |       5.00000        6322.50|       5.00000        6322.50|       8.00000       10116.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020           521.600  CY   |       5.00000        2608.00|       5.00000        2608.00|       4.00000        2086.40 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2105-8425015           997.300  CY   |       6.00000        5983.80|       6.00000        5983.80|       6.00000        5983.80 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2312-8260051          1580.200  TON  |      16.50000       26073.30|      16.50000       26073.30|      19.50000       30813.90 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0060 2315-8275025            45.000  TON  |      16.50000         742.50|      16.50000         742.50|      19.50000         877.50 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0070 2401-6745625                    LUMP |    3500.00000        3500.00|   10000.00000       10000.00|    8000.00000        8000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0080 2402-2720000          2716.800  CY   |      10.00000       27168.00|       7.50000       20376.00|       9.00000       24451.20 

  EXCAVATION, CLASS 20                    |                             |                             | 
0090 2403-0100020           313.600  CY   |     400.00000      125440.00|     368.00000      115404.80|     335.00000      105056.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0100 2404-7775000         46461.000  LB   |       0.75000       34845.75|       1.15000       53430.15|       0.90000       41814.90 
  REINFORCING STEEL                       |                             |                             | 
0110 2417-0225018             2.000  EACH |     400.00000         800.00|     400.00000         800.00|     200.00000         400.00 
  APRONS, METAL, 18 IN. DIA.              |                             |                             | 
0120 2417-0225024             2.000  EACH |     450.00000         900.00|     450.00000         900.00|     225.00000         450.00 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0130 2417-0250035             2.000  EACH |     550.00000        1100.00|     550.00000        1100.00|     300.00000         600.00 
  APRONS, METAL, ARCH, 35 IN. X 24 IN.    |                             |                             | 
0140 2417-1040018            41.000  LF   |      40.00000        1640.00|      40.00000        1640.00|      44.00000        1804.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 

0150 2417-1040024            52.000  LF   |      45.00000        2340.00|      45.00000        2340.00|      48.00000        2496.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0160 2417-1080035            45.000  LF   |      50.00000        2250.00|      50.00000        2250.00|      70.00000        3150.00 
  CULVERT, CORRUGATED METAL ARCH ENTRANCE |                             |                             | 
  PIPE, 35 IN. X 24 IN.                   |                             |                             | 
0170 2507-6800061           450.000  TON  |      32.50000       14625.00|      32.50000       14625.00|      33.25000       14962.50 
  REVETMENT, CLASS E                      |                             |                             | 
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     Bid Order:  012                             Contract ID:  86-C086-089                   Primary County:  TAMA 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) BO413               |(   2  ) PE320               |(   3  ) JE101 
                                          |BOULDER CONTRACTING, LLC.    |PETERSON CONTRACTORS INC.    |JENCO CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2518-6910000             4.000  EACH |     100.00000         400.00|     100.00000         400.00|      75.00000         300.00 
  SAFETY CLOSURE                          |                             |                             | 
0190 2524-9100030             4.000  EACH |     200.00000         800.00|     200.00000         800.00|      75.00000         300.00 
  OBJECT MARKER, TYPE 3                   |                             |                             | 

0200 2528-8445110                    LUMP |    3400.00000        3400.00|    3000.00000        3000.00|    2200.00000        2200.00 
  TRAFFIC CONTROL                         |                             |                             | 
0210 2533-4980005                    LUMP |   25000.00000       25000.00|   30000.00000       30000.00|   16500.00000       16500.00 
  MOBILIZATION                            |                             |                             | 
0220 2601-2632110             1.900  ACRE |     450.00000         855.00|     250.00000         475.00|     246.00000         467.40 
  FERTILIZING                             |                             |                             | 
0230 2601-2634100             1.900  ACRE |     700.00000        1330.00|     700.00000        1330.00|     700.00000        1330.00 
  MULCHING                                |                             |                             | 
0240 2601-2636015             1.900  ACRE |    1500.00000        2850.00|     875.00000        1662.50|     896.00000        1702.40 
  NATIVE GRASS SEEDING                    |                             |                             | 
0250 2602-0000020           220.000  LF   |       6.00000        1320.00|       2.75000         605.00|       2.75000         605.00 
  SILT FENCE                              |                             |                             | 
0260 2602-0000030           247.000  LF   |       6.00000        1482.00|       2.75000         679.25|       2.75000         679.25 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0270 2602-0010010             2.000  EACH |     500.00000        1000.00|     500.00000        1000.00|     500.00000        1000.00 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0280 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       327,018.85|           $       336,790.80|           $       339,289.03 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       327,018.85|           $       336,790.80|           $       339,289.03 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 012  4 

 
     Bid Order:  012                             Contract ID:  86-C086-089                   Primary County:  TAMA 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO081               |(   5  ) GU100               |(      ) 
                                          |IOWA BRIDGE & CULVERT, L.C.  |GUS CONSTRUCTION CO., INC.   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TWIN 12'-0 X 12'-0 X 51'-0 REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2102-2625000          3124.300  CY   |      10.51000       32836.39|      22.00000       68734.60| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0020 2102-2710070          1264.500  CY   |       5.26000        6651.27|       8.00000       10116.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020           521.600  CY   |       5.26000        2743.62|       8.00000        4172.80| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2105-8425015           997.300  CY   |       6.31000        6292.96|       8.50000        8477.05| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2312-8260051          1580.200  TON  |      17.34000       27400.67|      25.00000       39505.00| 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0060 2315-8275025            45.000  TON  |      17.34000         780.30|      25.00000        1125.00| 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0070 2401-6745625                    LUMP |   12000.00000       12000.00|   22000.00000       22000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0080 2402-2720000          2716.800  CY   |      10.00000       27168.00|      12.00000       32601.60| 

  EXCAVATION, CLASS 20                    |                             |                             | 
0090 2403-0100020           313.600  CY   |     368.00000      115404.80|     495.00000      155232.00| 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0100 2404-7775000         46461.000  LB   |       1.15000       53430.15|       1.80000       83629.80| 
  REINFORCING STEEL                       |                             |                             | 
0110 2417-0225018             2.000  EACH |     420.41000         840.82|     300.00000         600.00| 
  APRONS, METAL, 18 IN. DIA.              |                             |                             | 
0120 2417-0225024             2.000  EACH |     472.96000         945.92|     350.00000         700.00| 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0130 2417-0250035             2.000  EACH |     578.06000        1156.12|     400.00000         800.00| 
  APRONS, METAL, ARCH, 35 IN. X 24 IN.    |                             |                             | 
0140 2417-1040018            41.000  LF   |      42.04000        1723.64|      30.00000        1230.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 

0150 2417-1040024            52.000  LF   |      47.30000        2459.60|      35.00000        1820.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0160 2417-1080035            45.000  LF   |      52.55000        2364.75|      55.00000        2475.00| 
  CULVERT, CORRUGATED METAL ARCH ENTRANCE |                             |                             | 
  PIPE, 35 IN. X 24 IN.                   |                             |                             | 
0170 2507-6800061           450.000  TON  |      34.16000       15372.00|      40.00000       18000.00| 
  REVETMENT, CLASS E                      |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 012  5 

 
     Bid Order:  012                             Contract ID:  86-C086-089                   Primary County:  TAMA 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO081               |(   5  ) GU100               |(      ) 
                                          |IOWA BRIDGE & CULVERT, L.C.  |GUS CONSTRUCTION CO., INC.   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2518-6910000             4.000  EACH |      78.83000         315.32|     150.00000         600.00| 
  SAFETY CLOSURE                          |                             |                             | 
0190 2524-9100030             4.000  EACH |     236.48000         945.92|     300.00000        1200.00| 
  OBJECT MARKER, TYPE 3                   |                             |                             | 

0200 2528-8445110                    LUMP |    2312.25000        2312.25|    1800.00000        1800.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0210 2533-4980005                    LUMP |   35000.00000       35000.00|   22000.00000       22000.00| 
  MOBILIZATION                            |                             |                             | 
0220 2601-2632110             1.900  ACRE |     258.55000         491.25|     300.00000         570.00| 
  FERTILIZING                             |                             |                             | 
0230 2601-2634100             1.900  ACRE |     700.00000        1330.00|     700.00000        1330.00| 
  MULCHING                                |                             |                             | 
0240 2601-2636015             1.900  ACRE |     913.34000        1735.35|     950.00000        1805.00| 
  NATIVE GRASS SEEDING                    |                             |                             | 
0250 2602-0000020           220.000  LF   |       2.89000         635.80|       4.00000         880.00| 
  SILT FENCE                              |                             |                             | 
0260 2602-0000030           247.000  LF   |       2.89000         713.83|       5.00000        1235.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0270 2602-0010010             2.000  EACH |     500.00000        1000.00|     500.00000        1000.00| 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0280 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       355,050.73|           $       484,638.85|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       355,050.73|           $       484,638.85|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/14 
                                                           VENDOR RANKING                                          Page:  013  1 
 

     Bid  Order:  013                         Contract ID:  86-C086-090                 Primary County:  TAMA 
   Letting Date:  140617     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   BOULDER CONTRACTING, LLC. 
Contract Period:   45 WORK DAYS      Late Start Date:  08/25/14 
 
 
        Project:  BROS-C086(90)--8J-86 
      Work Type:  RCB CULVERT REPLACEMENT - TWIN BOX 
         County:  TAMA               Prj Awd Amt: $282,575.50 
          Route:  W AVENUE 
       Location:  BETWEEN 200TH STREET AND 210TH STREET 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   BO413          BOULDER CONTRACTING, LLC.                                                  $    282,575.50     100.00  % 
   2   PE320          PETERSON CONTRACTORS INC.                                                  $    317,061.30     112.20  % 
   3   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    327,198.93     115.79  % 
   4   JE101          JENCO CONSTRUCTION, INC.                                                   $    371,299.38     131.39  % 
   5   GU100          GUS CONSTRUCTION CO., INC.                                                 $    483,462.80     171.09  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 013  2 

 
     Bid Order:  013                             Contract ID:  86-C086-090                   Primary County:  TAMA 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) BO413               |(   2  ) PE320               |(   3  ) IO081 
                                          |BOULDER CONTRACTING, LLC.    |PETERSON CONTRACTORS INC.    |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TWIN 12'-0 X 8'-0 X 40'-0 REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2102-2625000          3347.000  CY   |       8.00000       26776.00|      10.00000       33470.00|       8.41000       28148.27 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0020 2102-2710070           950.900  CY   |       5.00000        4754.50|       5.00000        4754.50|       5.26000        5001.73 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020           647.800  CY   |       5.00000        3239.00|       5.00000        3239.00|       5.26000        3407.43 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2105-8425015           555.600  CY   |       7.00000        3889.20|       6.00000        3333.60|       7.36000        4089.22 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2312-8260051           802.800  TON  |      17.50000       14049.00|      15.00000       12042.00|      19.00000       15253.20 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0060 2315-8275025            30.000  TON  |      17.50000         525.00|      15.00000         450.00|      19.00000         570.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0070 2401-6745625                    LUMP |    5000.00000        5000.00|   10000.00000       10000.00|   12500.00000       12500.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0080 2402-2720000          1742.400  CY   |       7.00000       12196.80|       7.50000       13068.00|      15.00000       26136.00 

  EXCAVATION, CLASS 20                    |                             |                             | 
0090 2403-0100020           273.500  CY   |     415.00000      113502.50|     372.00000      101742.00|     372.00000      101742.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0100 2404-7775000         41148.000  LB   |       0.75000       30861.00|       1.15000       47320.20|       1.15000       47320.20 
  REINFORCING STEEL                       |                             |                             | 
0110 2417-0225024             4.000  EACH |     215.00000         860.00|     450.00000        1800.00|     226.00000         904.00 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0120 2417-1040024            98.000  LF   |      24.00000        2352.00|      50.00000        4900.00|      24.48000        2399.04 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0130 2507-6800061          1271.500  TON  |      31.50000       40052.25|      32.50000       41323.75|      32.59000       41438.19 
  REVETMENT, CLASS E                      |                             |                             | 
0140 2518-6910000             4.000  EACH |     100.00000         400.00|     100.00000         400.00|     105.11000         420.44 
  SAFETY CLOSURE                          |                             |                             | 

0150 2528-8445110                    LUMP |    2900.00000        2900.00|    3000.00000        3000.00|    1471.59000        1471.59 
  TRAFFIC CONTROL                         |                             |                             | 
0160 2533-4980005                    LUMP |   15000.00000       15000.00|   30000.00000       30000.00|   30000.00000       30000.00 
  MOBILIZATION                            |                             |                             | 
0170 2601-2632110             1.000  ACRE |     200.00000         200.00|     200.00000         200.00|     210.23000         210.23 
  FERTILIZING                             |                             |                             | 
0180 2601-2634100             1.000  ACRE |     700.00000         700.00|     700.00000         700.00|     700.00000         700.00 
  MULCHING                                |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 013  3 

 
     Bid Order:  013                             Contract ID:  86-C086-090                   Primary County:  TAMA 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) BO413               |(   2  ) PE320               |(   3  ) IO081 
                                          |BOULDER CONTRACTING, LLC.    |PETERSON CONTRACTORS INC.    |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2601-2636015             1.000  ACRE |     945.00000         945.00|     945.00000         945.00|     993.32000         993.32 
  NATIVE GRASS SEEDING                    |                             |                             | 
0200 2602-0000020           698.000  LF   |       2.75000        1919.50|       2.75000        1919.50|       2.89000        2017.22 
  SILT FENCE                              |                             |                             | 

0210 2602-0000030           165.000  LF   |       2.75000         453.75|       2.75000         453.75|       2.89000         476.85 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0220 2602-0010010             2.000  EACH |     500.00000        1000.00|     500.00000        1000.00|     500.00000        1000.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0230 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       282,575.50|           $       317,061.30|           $       327,198.93 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       282,575.50|           $       317,061.30|           $       327,198.93 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 013  4 

 
     Bid Order:  013                             Contract ID:  86-C086-090                   Primary County:  TAMA 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) JE101               |(   5  ) GU100               |(      ) 
                                          |JENCO CONSTRUCTION, INC.     |GUS CONSTRUCTION CO., INC.   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TWIN 12'-0 X 8'-0 X 40'-0 REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2102-2625000          3347.000  CY   |      14.00000       46858.00|      16.00000       53552.00| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0020 2102-2710070           950.900  CY   |      10.00000        9509.00|       8.00000        7607.20| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020           647.800  CY   |       4.00000        2591.20|       8.00000        5182.40| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2105-8425015           555.600  CY   |       9.00000        5000.40|       8.50000        4722.60| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2312-8260051           802.800  TON  |      19.50000       15654.60|      25.00000       20070.00| 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0060 2315-8275025            30.000  TON  |      19.50000         585.00|      25.00000         750.00| 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0070 2401-6745625                    LUMP |   25000.00000       25000.00|   30000.00000       30000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0080 2402-2720000          1742.400  CY   |       9.00000       15681.60|      14.00000       24393.60| 

  EXCAVATION, CLASS 20                    |                             |                             | 
0090 2403-0100020           273.500  CY   |     410.00000      112135.00|     520.00000      142220.00| 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0100 2404-7775000         41148.000  LB   |       0.90000       37033.20|       2.25000       92583.00| 
  REINFORCING STEEL                       |                             |                             | 
0110 2417-0225024             4.000  EACH |     200.00000         800.00|     275.00000        1100.00| 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0120 2417-1040024            98.000  LF   |      40.00000        3920.00|      30.00000        2940.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0130 2507-6800061          1271.500  TON  |      33.25000       42277.38|      40.00000       50860.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0140 2518-6910000             4.000  EACH |      75.00000         300.00|     150.00000         600.00| 
  SAFETY CLOSURE                          |                             |                             | 

0150 2528-8445110                    LUMP |    2200.00000        2200.00|    1600.00000        1600.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0160 2533-4980005                    LUMP |   43500.00000       43500.00|   37000.00000       37000.00| 
  MOBILIZATION                            |                             |                             | 
0170 2601-2632110             1.000  ACRE |     300.00000         300.00|     300.00000         300.00| 
  FERTILIZING                             |                             |                             | 
0180 2601-2634100             1.000  ACRE |     700.00000         700.00|     700.00000         700.00| 
  MULCHING                                |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 013  5 

 
     Bid Order:  013                             Contract ID:  86-C086-090                   Primary County:  TAMA 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) JE101               |(   5  ) GU100               |(      ) 
                                          |JENCO CONSTRUCTION, INC.     |GUS CONSTRUCTION CO., INC.   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2601-2636015             1.000  ACRE |    2500.00000        2500.00|    1500.00000        1500.00| 
  NATIVE GRASS SEEDING                    |                             |                             | 
0200 2602-0000020           698.000  LF   |       3.00000        2094.00|       4.00000        2792.00| 
  SILT FENCE                              |                             |                             | 

0210 2602-0000030           165.000  LF   |       4.00000         660.00|       6.00000         990.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0220 2602-0010010             2.000  EACH |     500.00000        1000.00|     500.00000        1000.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0230 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       371,299.38|           $       483,462.80|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       371,299.38|           $       483,462.80|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/14 
                                                           VENDOR RANKING                                          Page:  014  1 
 

     Bid  Order:  014                         Contract ID:  97-0201-105                 Primary County:  WOODBURY 
   Letting Date:  140617     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   DIXON CONSTR. CO. 
Contract Period:  115 WORK DAYS      Late Start Date:  04/20/15 
 
 
        Project:  BRFN-020-1(105)--39-97 
      Work Type:  BRIDGE REPLACEMENT - STEEL GIRDER 
         County:  WOODBURY           Prj Awd Amt: $1,490,967.24 
          Route:  U.S. 20 
       Location:  OVER ELLIOTT CREEK 6 MILES W. OF IA. 140 
                  (EBL) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   DI360          DIXON CONSTRUCTION CO.                                                     $  1,490,967.24     100.00  % 
   2   CH320          CHRISTENSEN BROS., INC.                                                    $  1,567,443.30     105.12  % 
   3   CR120          CRAMER AND ASSOC., INC.                                                    $  1,778,901.20     119.31  % 
   4   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $  1,778,917.34     119.31  % 
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                                                                                                                Run Date: 07/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 014  2 

 
     Bid Order:  014                             Contract ID:  97-0201-105                   Primary County:  WOODBURY 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DI360               |(   2  ) CH320               |(   3  ) CR120 
                                          |DIXON CONSTR. CO.            |CHRISTENSEN BROS., INC.      |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 3214; 180'-0 X 40' ROLLED STEEL BEAM BRIDGE 
                                          |                             |                             | 
0010 2104-2710020           165.000  CY   |       5.00000         825.00|       8.00000        1320.00|      40.00000        6600.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

0020 2401-6745625                    LUMP |  100000.00000      100000.00|  130000.00000      130000.00|  110000.00000      110000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000           126.000  CY   |      30.00000        3780.00|     150.00000       18900.00|      30.00000        3780.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2403-0100010           310.200  CY   |     350.00000      108570.00|     350.00000      108570.00|     850.00000      263670.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0050 2404-7775000          5610.000  LB   |       0.85000        4768.50|       0.80000        4488.00|       1.50000        8415.00 
  REINFORCING STEEL                       |                             |                             | 
0060 2404-7775005         81229.000  LB   |       0.75000       60921.75|       0.80000       64983.20|       0.80000       64983.20 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0070 2408-7800000        155058.000  LB   |       1.50000      232587.00|       1.60000      248092.80|       1.75000      271351.50 
  STRUCTURAL STEEL                        |                             |                             | 
0080 2414-6424110           394.000  LF   |      57.00000       22458.00|      50.00000       19700.00|      65.00000       25610.00 
  CONCRETE BARRIER RAILING                |                             |                             | 
0090 2501-0201057          1440.000  LF   |      37.00000       53280.00|      38.00000       54720.00|      40.00000       57600.00 

  PILES, STEEL, HP 10 X 57                |                             |                             | 
0100 2501-0201489          1295.000  LF   |      57.00000       73815.00|      55.00000       71225.00|      55.00000       71225.00 
  PILES, STEEL, HP 14 X 89                |                             |                             | 
0110 2501-5478089           231.100  LF   |     100.00000       23110.00|     180.00000       41598.00|     160.00000       36976.00 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 14 X 89 (P10L TYPE 3)                |                             |                             | 
0120 2501-6335010           160.000  LF   |      30.00000        4800.00|      40.00000        6400.00|     100.00000       16000.00 
  PREBORED HOLES                          |                             |                             | 
0130 2507-3250005           275.000  SY   |       2.50000         687.50|       2.00000         550.00|       2.00000         550.00 
  ENGINEERING FABRIC                      |                             |                             | 
0140 2507-6800061           250.000  TON  |      43.00000       10750.00|      45.00000       11250.00|      55.00000       13750.00 
  REVETMENT, CLASS E                      |                             |                             | 
0150 2507-8029000            15.000  TON  |      70.00000        1050.00|      50.00000         750.00|      55.00000         825.00 
  EROSION STONE                           |                             |                             | 

0160 2533-4980005                    LUMP |  150000.00000      150000.00|  120000.00000      120000.00|  100000.00000      100000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       851,402.75|           $       902,547.00|           $     1,051,335.70 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0170 2102-0425070           555.000  TON  |      30.00000       16650.00|      32.00000       17760.00|      30.00000       16650.00 
  SPECIAL BACKFILL                        |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 014  3 

 
     Bid Order:  014                             Contract ID:  97-0201-105                   Primary County:  WOODBURY 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DI360               |(   2  ) CH320               |(   3  ) CR120 
                                          |DIXON CONSTR. CO.            |CHRISTENSEN BROS., INC.      |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2102-2625000          1108.000  CY   |      10.00000       11080.00|       8.00000        8864.00|      25.00000       27700.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0190 2102-2710070          1202.000  CY   |      10.00000       12020.00|       9.00000       10818.00|      20.00000       24040.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0200 2102-2712015            20.000  CY   |      40.00000         800.00|      70.00000        1400.00|      30.00000         600.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0210 2102-2713090           567.000  CY   |       8.00000        4536.00|       6.00000        3402.00|      30.00000       17010.00 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0220 2105-8425015           912.000  CY   |       7.00000        6384.00|       6.00000        5472.00|      15.00000       13680.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0230 2107-0875100          2031.000  CY   |       2.00000        4062.00|       2.00000        4062.00|       5.00000       10155.00 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0240 2115-0100000          1020.100  CY   |      41.00000       41824.10|      42.00000       42844.20|      50.00000       51005.00 
  MODIFIED SUBBASE                        |                             |                             | 
0250 2122-5190501            71.100  SY   |      95.00000        6754.50|      95.00000        6754.50|     100.00000        7110.00 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 

0260 2123-7450000             5.600  STA  |     500.00000        2800.00|     500.00000        2800.00|     500.00000        2800.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0270 2301-0690200           472.500  SY   |     152.00000       71820.00|     160.00000       75600.00|     160.00000       75600.00 
  BRIDGE APPROACH, RK-20                  |                             |                             | 
0280 2301-1033100          2074.000  SY   |      53.75000      111477.50|      55.00000      114070.00|      55.00000      114070.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0290 2304-0100000          1140.000  SY   |      54.00000       61560.00|      60.00000       68400.00|      55.00000       62700.00 
  DETOUR PAVEMENT                         |                             |                             | 
0300 2412-0000100          1220.600  SY   |       2.20000        2685.32|       3.00000        3661.80|       2.50000        3051.50 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0310 2417-5895018             2.000  EACH |    3500.00000        7000.00|    1000.00000        2000.00|     500.00000        1000.00 
  BEVELED PIPE AND GUARD, 18 INCH         |                             |                             | 

0320 2422-1722018           250.000  LF   |      38.00000        9500.00|      42.00000       10500.00|      30.00000        7500.00 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0330 2502-2301000           709.000  LF   |      17.00000       12053.00|      20.00000       14180.00|      20.00000       14180.00 
  FIN DRAIN, AS PER PLAN                  |                             |                             | 
0340 2502-8220196             4.000  EACH |     300.00000        1200.00|     200.00000         800.00|     200.00000         800.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
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     Bid Order:  014                             Contract ID:  97-0201-105                   Primary County:  WOODBURY 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DI360               |(   2  ) CH320               |(   3  ) CR120 
                                          |DIXON CONSTR. CO.            |CHRISTENSEN BROS., INC.      |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2505-4008120           528.000  LF   |       5.00000        2640.00|       3.00000        1584.00|       5.00000        2640.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0360 2505-4008300           287.500  LF   |      22.75000        6540.63|      23.00000        6612.50|      25.00000        7187.50 
  STEEL BEAM GUARDRAIL                    |                             |                             | 

0370 2505-4008400             3.000  EACH |    2000.00000        6000.00|    2000.00000        6000.00|    2000.00000        6000.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0380 2505-4021010             3.000  EACH |     200.00000         600.00|     200.00000         600.00|     200.00000         600.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0390 2505-4021700             2.000  EACH |    2000.00000        4000.00|    2000.00000        4000.00|    2000.00000        4000.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0400 2505-4021705             1.000  EACH |    4000.00000        4000.00|    4000.00000        4000.00|    4000.00000        4000.00 
  STEEL BEAM GUARDRAIL MEDIAN END TERMINA |                             |                             | 
0410 2507-8029000           138.000  TON  |      43.00000        5934.00|      42.00000        5796.00|      50.00000        6900.00 
  EROSION STONE                           |                             |                             | 
0420 2510-6745850          4249.300  SY   |      10.00000       42493.00|       7.00000       29745.10|      12.00000       50991.60 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0430 2518-6910000             6.000  EACH |     100.00000         600.00|     100.00000         600.00|     100.00000         600.00 
  SAFETY CLOSURE                          |                             |                             | 

0440 2527-9263109           326.500  STA  |      25.00000        8162.50|      25.00000        8162.50|      25.00000        8162.50 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0450 2527-9263131            51.930  STA  |     120.00000        6231.60|     120.00000        6231.60|     120.00000        6231.60 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0460 2527-9263137            16.000  EACH |     120.00000        1920.00|     120.00000        1920.00|     120.00000        1920.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0470 2527-9263180            73.710  STA  |      50.00000        3685.50|      50.00000        3685.50|      50.00000        3685.50 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0480 2527-9263190            10.000  EACH |     110.00000        1100.00|     110.00000        1100.00|     110.00000        1100.00 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0490 2528-8400048           150.000  LF   |      29.00000        4350.00|      30.00000        4500.00|      30.00000        4500.00 

  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0500 2528-8400157             2.000  EACH |    4500.00000        9000.00|    5000.00000       10000.00|    5000.00000       10000.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0510 2528-8445110                    LUMP |   27000.00000       27000.00|   15000.00000       15000.00|   15000.00000       15000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0520 2528-9109020          2790.000  LF   |       6.75000       18832.50|       7.00000       19530.00|       7.00000       19530.00 
  TEMPORARY LANE SEPARATOR SYSTEM         |                             |                             | 
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     Bid Order:  014                             Contract ID:  97-0201-105                   Primary County:  WOODBURY 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DI360               |(   2  ) CH320               |(   3  ) CR120 
                                          |DIXON CONSTR. CO.            |CHRISTENSEN BROS., INC.      |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0530 2533-4980005                    LUMP |    6000.00000        6000.00|   35000.00000       35000.00|   20000.00000       20000.00 
  MOBILIZATION                            |                             |                             | 
0540 2551-0000110             1.000  EACH |    1100.00000        1100.00|    1100.00000        1100.00|    1100.00000        1100.00 
  TEMP CRASH CUSHION                      |                             |                             | 

0550 2601-2633100             2.800  ACRE |     100.00000         280.00|      90.00000         252.00|     100.00000         280.00 
  MOWING                                  |                             |                             | 
0560 2601-2634100             1.800  ACRE |     700.00000        1260.00|     700.00000        1260.00|     700.00000        1260.00 
  MULCHING                                |                             |                             | 
0570 2601-2636015             1.400  ACRE |    1500.00000        2100.00|    2000.00000        2800.00|    2500.00000        3500.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0580 2601-2642100             0.800  ACRE |    1200.00000         960.00|     600.00000         480.00|    1250.00000        1000.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0590 2601-2643412             4.200  SQ   |      55.00000         231.00|      70.00000         294.00|     175.00000         735.00 
  TURF REINFORCEMENT MAT, TYPE 2          |                             |                             | 
0600 2601-2700010            64.000  SF   |      22.00000        1408.00|      20.00000        1280.00|      20.00000        1280.00 
  OUTLET OR CHANNEL SCOUR PROTECTION      |                             |                             | 
0610 2602-0000020          1048.000  LF   |       2.00000        2096.00|       3.00000        3144.00|       2.00000        2096.00 
  SILT FENCE                              |                             |                             | 

0620 2602-0000030           168.000  LF   |       3.00000         504.00|       3.00000         504.00|       4.50000         756.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0630 2602-0000071          1216.000  LF   |       0.25000         304.00|       1.00000        1216.00|       0.50000         608.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0640 2602-0000101           121.600  LF   |       0.40000          48.64|       2.00000         243.20|       0.50000          60.80 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0650 2602-0000212           260.000  LF   |      19.50000        5070.00|      27.00000        7020.00|      30.00000        7800.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0660 2602-0000240           130.000  LF   |       1.00000         130.00|       9.00000        1170.00|       1.00000         130.00 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
0670 2602-0000312           200.000  LF   |       5.50000        1100.00|       5.00000        1000.00|       4.00000         800.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 

  DEVICE, 12 IN. DIA.                     |                             |                             | 
0680 2602-0000320           200.000  LF   |       6.50000        1300.00|       6.00000        1200.00|       6.00000        1200.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0690 2602-0000350           400.000  LF   |       0.25000         100.00|       1.00000         400.00|       1.00000         400.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
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     Bid Order:  014                             Contract ID:  97-0201-105                   Primary County:  WOODBURY 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DI360               |(   2  ) CH320               |(   3  ) CR120 
                                          |DIXON CONSTR. CO.            |CHRISTENSEN BROS., INC.      |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0700 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0710 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 

     SECTION TOTALS                       |           $       562,787.79|           $       582,318.90|           $       647,206.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ALTERNATE 'AA' OPTION 1:  HMA SHOULDERS  BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
0720 2102-0425070           794.900  TON  |                             |                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0730 2121-7425010           120.500  TON  |                             |                             | 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0740 2122-5500060           894.200  SY   |                             |                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0750 2548-0000100             7.600  STA  |                             |                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0760 2548-0000110             8.200  GAL  |                             |                             | 

  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0770 2548-0000200             9.500  STA  |                             |                             | 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ALTERNATE 'AA' OPTION 2:  PCC SHOULDERS  BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
0780 2102-0425070           798.600  TON  |      30.00000       23958.00|      32.00000       25555.20|      30.00000       23958.00 
  SPECIAL BACKFILL                        |                             |                             | 
0790 2121-7425010           189.600  TON  |      41.00000        7773.60|      42.00000        7963.20|      50.00000        9480.00 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0800 2122-5190007           938.200  SY   |      43.00000       40342.60|      45.00000       42219.00|      45.00000       42219.00 

  PAVED SHOULDER, P.C. CONCRETE, 7 IN.    |                             |                             | 
0810 2548-0000200            17.100  STA  |     275.00000        4702.50|     400.00000        6840.00|     275.00000        4702.50 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
     SECTION TOTALS                       |           $        76,776.70|           $        82,577.40|           $        80,359.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,490,967.24|           $     1,567,443.30|           $     1,778,901.20 
==================================================================================================================================== 
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     Bid Order:  014                             Contract ID:  97-0201-105                   Primary County:  WOODBURY 
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==================================================================================================================================== 
                                          |(   4  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 3214; 180'-0 X 40' ROLLED STEEL BEAM BRIDGE 
                                          |                             |                             | 
0010 2104-2710020           165.000  CY   |      10.00000        1650.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

0020 2401-6745625                    LUMP |  100000.00000      100000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000           126.000  CY   |      30.00000        3780.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2403-0100010           310.200  CY   |     630.00000      195426.00|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0050 2404-7775000          5610.000  LB   |       0.82000        4600.20|                             | 
  REINFORCING STEEL                       |                             |                             | 
0060 2404-7775005         81229.000  LB   |       0.86000       69856.94|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0070 2408-7800000        155058.000  LB   |       1.85000      286857.30|                             | 
  STRUCTURAL STEEL                        |                             |                             | 
0080 2414-6424110           394.000  LF   |      55.00000       21670.00|                             | 
  CONCRETE BARRIER RAILING                |                             |                             | 
0090 2501-0201057          1440.000  LF   |      49.00000       70560.00|                             | 

  PILES, STEEL, HP 10 X 57                |                             |                             | 
0100 2501-0201489          1295.000  LF   |      63.00000       81585.00|                             | 
  PILES, STEEL, HP 14 X 89                |                             |                             | 
0110 2501-5478089           231.100  LF   |     100.00000       23110.00|                             | 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 14 X 89 (P10L TYPE 3)                |                             |                             | 
0120 2501-6335010           160.000  LF   |      30.00000        4800.00|                             | 
  PREBORED HOLES                          |                             |                             | 
0130 2507-3250005           275.000  SY   |       3.00000         825.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0140 2507-6800061           250.000  TON  |      45.00000       11250.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0150 2507-8029000            15.000  TON  |      45.00000         675.00|                             | 
  EROSION STONE                           |                             |                             | 

0160 2533-4980005                    LUMP |   90000.00000       90000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       966,645.44|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0170 2102-0425070           555.000  TON  |      25.00000       13875.00|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
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     Bid Order:  014                             Contract ID:  97-0201-105                   Primary County:  WOODBURY 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2102-2625000          1108.000  CY   |      18.00000       19944.00|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0190 2102-2710070          1202.000  CY   |      12.00000       14424.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0200 2102-2712015            20.000  CY   |      30.00000         600.00|                             | 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0210 2102-2713090           567.000  CY   |      10.00000        5670.00|                             | 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0220 2105-8425015           912.000  CY   |      10.00000        9120.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0230 2107-0875100          2031.000  CY   |       1.00000        2031.00|                             | 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0240 2115-0100000          1020.100  CY   |      60.00000       61206.00|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
0250 2122-5190501            71.100  SY   |     100.00000        7110.00|                             | 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 

0260 2123-7450000             5.600  STA  |     350.00000        1960.00|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0270 2301-0690200           472.500  SY   |     155.00000       73237.50|                             | 
  BRIDGE APPROACH, RK-20                  |                             |                             | 
0280 2301-1033100          2074.000  SY   |      68.00000      141032.00|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0290 2304-0100000          1140.000  SY   |      57.00000       64980.00|                             | 
  DETOUR PAVEMENT                         |                             |                             | 
0300 2412-0000100          1220.600  SY   |       3.00000        3661.80|                             | 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0310 2417-5895018             2.000  EACH |     500.00000        1000.00|                             | 
  BEVELED PIPE AND GUARD, 18 INCH         |                             |                             | 

0320 2422-1722018           250.000  LF   |      26.00000        6500.00|                             | 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0330 2502-2301000           709.000  LF   |      18.00000       12762.00|                             | 
  FIN DRAIN, AS PER PLAN                  |                             |                             | 
0340 2502-8220196             4.000  EACH |     200.00000         800.00|                             | 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
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     Bid Order:  014                             Contract ID:  97-0201-105                   Primary County:  WOODBURY 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2505-4008120           528.000  LF   |       5.00000        2640.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0360 2505-4008300           287.500  LF   |      30.80000        8855.00|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 

0370 2505-4008400             3.000  EACH |    1675.00000        5025.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0380 2505-4021010             3.000  EACH |     325.00000         975.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0390 2505-4021700             2.000  EACH |    1985.00000        3970.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0400 2505-4021705             1.000  EACH |    3675.00000        3675.00|                             | 
  STEEL BEAM GUARDRAIL MEDIAN END TERMINA |                             |                             | 
0410 2507-8029000           138.000  TON  |      45.00000        6210.00|                             | 
  EROSION STONE                           |                             |                             | 
0420 2510-6745850          4249.300  SY   |      12.00000       50991.60|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0430 2518-6910000             6.000  EACH |     100.00000         600.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 

0440 2527-9263109           326.500  STA  |      25.00000        8162.50|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0450 2527-9263131            51.930  STA  |     120.00000        6231.60|                             | 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0460 2527-9263137            16.000  EACH |     120.00000        1920.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0470 2527-9263180            73.710  STA  |      50.00000        3685.50|                             | 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0480 2527-9263190            10.000  EACH |     110.00000        1100.00|                             | 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0490 2528-8400048           150.000  LF   |      29.00000        4350.00|                             | 

  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0500 2528-8400157             2.000  EACH |    4500.00000        9000.00|                             | 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0510 2528-8445110                    LUMP |   16000.00000       16000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0520 2528-9109020          2790.000  LF   |       6.75000       18832.50|                             | 
  TEMPORARY LANE SEPARATOR SYSTEM         |                             |                             | 
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     Bid Order:  014                             Contract ID:  97-0201-105                   Primary County:  WOODBURY 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0530 2533-4980005                    LUMP |  110000.00000      110000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0540 2551-0000110             1.000  EACH |    1100.00000        1100.00|                             | 
  TEMP CRASH CUSHION                      |                             |                             | 

0550 2601-2633100             2.800  ACRE |      50.00000         140.00|                             | 
  MOWING                                  |                             |                             | 
0560 2601-2634100             1.800  ACRE |     700.00000        1260.00|                             | 
  MULCHING                                |                             |                             | 
0570 2601-2636015             1.400  ACRE |    2500.00000        3500.00|                             | 
  NATIVE GRASS SEEDING                    |                             |                             | 
0580 2601-2642100             0.800  ACRE |     500.00000         400.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0590 2601-2643412             4.200  SQ   |     500.00000        2100.00|                             | 
  TURF REINFORCEMENT MAT, TYPE 2          |                             |                             | 
0600 2601-2700010            64.000  SF   |      25.00000        1600.00|                             | 
  OUTLET OR CHANNEL SCOUR PROTECTION      |                             |                             | 
0610 2602-0000020          1048.000  LF   |       2.00000        2096.00|                             | 
  SILT FENCE                              |                             |                             | 

0620 2602-0000030           168.000  LF   |       2.50000         420.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0630 2602-0000071          1216.000  LF   |       0.50000         608.00|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0640 2602-0000101           121.600  LF   |       1.00000         121.60|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0650 2602-0000212           260.000  LF   |      25.00000        6500.00|                             | 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0660 2602-0000240           130.000  LF   |      10.00000        1300.00|                             | 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
0670 2602-0000312           200.000  LF   |       3.50000         700.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 

  DEVICE, 12 IN. DIA.                     |                             |                             | 
0680 2602-0000320           200.000  LF   |       4.00000         800.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0690 2602-0000350           400.000  LF   |       1.00000         400.00|                             | 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
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     Bid Order:  014                             Contract ID:  97-0201-105                   Primary County:  WOODBURY 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0700 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0710 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 

     SECTION TOTALS                       |           $       726,682.60|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ALTERNATE 'AA' OPTION 1:  HMA SHOULDERS  BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
0720 2102-0425070           794.900  TON  |                             |                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0730 2121-7425010           120.500  TON  |                             |                             | 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0740 2122-5500060           894.200  SY   |                             |                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0750 2548-0000100             7.600  STA  |                             |                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0760 2548-0000110             8.200  GAL  |                             |                             | 

  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0770 2548-0000200             9.500  STA  |                             |                             | 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ALTERNATE 'AA' OPTION 2:  PCC SHOULDERS  BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
0780 2102-0425070           798.600  TON  |      26.00000       20763.60|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0790 2121-7425010           189.600  TON  |      40.00000        7584.00|                             | 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0800 2122-5190007           938.200  SY   |      56.00000       52539.20|                             | 

  PAVED SHOULDER, P.C. CONCRETE, 7 IN.    |                             |                             | 
0810 2548-0000200            17.100  STA  |     275.00000        4702.50|                             | 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
     SECTION TOTALS                       |           $        85,589.30|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,778,917.34|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  015                         Contract ID:  97-0201-128                 Primary County:  WOODBURY 
   Letting Date:  140617     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   DIXON CONSTR. CO. 
Contract Period:  125 WORK DAYS      Late Start Date:  04/01/15 
 
 
        Project:  BRFN-020-1(128)--39-97 
      Work Type:  BRIDGE REPLACEMENT - STEEL GIRDER 
         County:  WOODBURY           Prj Awd Amt: $1,562,014.66 
          Route:  U.S. 20 
       Location:  OVER W. FORK LITTLE SIOUX RIVER 0.1 MILE W. 
                  OF IA. 140(EBL) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   DI360          DIXON CONSTRUCTION CO.                                                     $  1,562,014.66     100.00  % 
   2   CH320          CHRISTENSEN BROS., INC.                                                    $  1,662,817.00     106.45  % 
   3   CR120          CRAMER AND ASSOC., INC.                                                    $  1,798,503.20     115.14  % 
   4   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $  1,907,500.45     122.11  % 
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     Bid Order:  015                             Contract ID:  97-0201-128                   Primary County:  WOODBURY 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DI360               |(   2  ) CH320               |(   3  ) CR120 
                                          |DIXON CONSTR. CO.            |CHRISTENSEN BROS., INC.      |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 3114; 220'-0 X 40' ROLLED STEEL BEAM BRIDGE 
                                          |                             |                             | 
0010 2401-6745625                    LUMP |  100000.00000      100000.00|  170000.00000      170000.00|  150000.00000      150000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 

0020 2402-2720000           536.000  CY   |      10.00000        5360.00|      10.00000        5360.00|      15.00000        8040.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2402-2721000           389.000  CY   |     200.00000       77800.00|     120.00000       46680.00|     100.00000       38900.00 
  EXCAVATION, CLASS 21                    |                             |                             | 
0040 2403-0100010           561.900  CY   |     325.00000      182617.50|     380.00000      213522.00|     650.00000      365235.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0050 2404-7775000         30540.000  LB   |       0.80000       24432.00|       0.80000       24432.00|       1.50000       45810.00 
  REINFORCING STEEL                       |                             |                             | 
0060 2404-7775005         96125.000  LB   |       0.75000       72093.75|       0.80000       76900.00|       0.80000       76900.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0070 2408-7800000        232973.000  LB   |       1.27000      295875.71|       1.50000      349459.50|       1.30000      302864.90 
  STRUCTURAL STEEL                        |                             |                             | 
0080 2414-6424110           474.100  LF   |      55.00000       26075.50|      50.00000       23705.00|      60.00000       28446.00 
  CONCRETE BARRIER RAILING                |                             |                             | 
0090 2501-0201057          3615.000  LF   |      40.00000      144600.00|      40.00000      144600.00|      38.00000      137370.00 

  PILES, STEEL, HP 10 X 57                |                             |                             | 
0100 2501-6335010           180.000  LF   |      30.00000        5400.00|      40.00000        7200.00|      25.00000        4500.00 
  PREBORED HOLES                          |                             |                             | 
0110 2533-4980005                    LUMP |  150000.00000      150000.00|  120000.00000      120000.00|  110000.00000      110000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,084,254.46|           $     1,181,858.50|           $     1,268,065.90 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0120 2102-0425070           555.000  TON  |      30.00000       16650.00|      32.00000       17760.00|      30.00000       16650.00 
  SPECIAL BACKFILL                        |                             |                             | 
0130 2102-2625000          1521.000  CY   |      10.00000       15210.00|       7.00000       10647.00|      25.00000       38025.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0140 2102-2710070          1182.000  CY   |      10.00000       11820.00|       8.00000        9456.00|      15.00000       17730.00 

  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0150 2102-2712015            10.000  CY   |      40.00000         400.00|      70.00000         700.00|      30.00000         300.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0160 2102-2713090           485.000  CY   |       8.00000        3880.00|       5.00000        2425.00|      30.00000       14550.00 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0170 2107-0875100          2430.000  CY   |       2.00000        4860.00|       2.00000        4860.00|       5.00000       12150.00 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
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     Bid Order:  015                             Contract ID:  97-0201-128                   Primary County:  WOODBURY 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DI360               |(   2  ) CH320               |(   3  ) CR120 
                                          |DIXON CONSTR. CO.            |CHRISTENSEN BROS., INC.      |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2115-0100000           283.800  CY   |      41.00000       11635.80|      42.00000       11919.60|      50.00000       14190.00 
  MODIFIED SUBBASE                        |                             |                             | 
0190 2122-5190501            71.100  SY   |      95.00000        6754.50|     100.00000        7110.00|     100.00000        7110.00 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 

  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0200 2123-7450000             3.500  STA  |     500.00000        1750.00|     500.00000        1750.00|     500.00000        1750.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0210 2301-0690200           472.500  SY   |     148.00000       69930.00|     150.00000       70875.00|     160.00000       75600.00 
  BRIDGE APPROACH, RK-20                  |                             |                             | 
0220 2301-1033100           691.700  SY   |      63.00000       43577.10|      65.00000       44960.50|      65.00000       44960.50 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0230 2301-9091000             4.000  EACH |     500.00000        2000.00|     500.00000        2000.00|     500.00000        2000.00 
  RUMBLE STRIP PANEL (PCC SURFACE)        |                             |                             | 
0240 2304-0100000          1140.000  SY   |      63.00000       71820.00|      70.00000       79800.00|      65.00000       74100.00 
  DETOUR PAVEMENT                         |                             |                             | 
0250 2401-6745650                    LUMP |    2500.00000        2500.00|    8000.00000        8000.00|    7500.00000        7500.00 

  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0260 2412-0000100          1385.000  SY   |       2.10000        2908.50|       2.50000        3462.50|       2.50000        3462.50 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0270 2417-5895018             2.000  EACH |    3500.00000        7000.00|    1000.00000        2000.00|     500.00000        1000.00 
  BEVELED PIPE AND GUARD, 18 INCH         |                             |                             | 
0280 2422-1723018           250.000  LF   |      38.00000        9500.00|      42.00000       10500.00|      30.00000        7500.00 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 18  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0290 2502-8212034           315.000  LF   |      15.00000        4725.00|      20.00000        6300.00|      15.00000        4725.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0300 2502-8220196             4.000  EACH |     200.00000         800.00|     300.00000        1200.00|     250.00000        1000.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0310 2505-4008120           737.500  LF   |       4.00000        2950.00|       3.00000        2212.50|       4.00000        2950.00 

  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0320 2505-4008300           300.000  LF   |      14.00000        4200.00|      15.00000        4500.00|      15.00000        4500.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0330 2505-4008400             4.000  EACH |    2000.00000        8000.00|    2000.00000        8000.00|    2000.00000        8000.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0340 2505-4021010             4.000  EACH |     200.00000         800.00|     200.00000         800.00|     200.00000         800.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
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                                                                                                                Run Date: 07/21/14 
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     Bid Order:  015                             Contract ID:  97-0201-128                   Primary County:  WOODBURY 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DI360               |(   2  ) CH320               |(   3  ) CR120 
                                          |DIXON CONSTR. CO.            |CHRISTENSEN BROS., INC.      |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0360 2510-6745850          2185.900  SY   |      10.00000       21859.00|       8.00000       17487.20|      15.00000       32788.50 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0370 2527-9263109           287.780  STA  |      20.00000        5755.60|      20.00000        5755.60|      20.00000        5755.60 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0380 2527-9263131            11.530  STA  |     120.00000        1383.60|     120.00000        1383.60|     120.00000        1383.60 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0390 2527-9263138             4.000  EACH |     120.00000         480.00|     120.00000         480.00|     120.00000         480.00 
  PAINTED SYMBOLS AND LEGENDS, HIGH-BUILD |                             |                             | 
  WATERBORNE                              |                             |                             | 
0400 2527-9263180           170.600  STA  |      21.00000        3582.60|      22.00000        3753.20|      21.00000        3582.60 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0410 2527-9263190             4.000  EACH |     110.00000         440.00|     110.00000         440.00|     110.00000         440.00 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0420 2528-8400048           250.000  LF   |      22.95000        5737.50|      24.00000        6000.00|      25.00000        6250.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0430 2528-8400157             3.000  EACH |    4500.00000       13500.00|    5000.00000       15000.00|    4000.00000       12000.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 

0440 2528-8445110                    LUMP |   30000.00000       30000.00|   20000.00000       20000.00|   20000.00000       20000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0450 2533-4980005                    LUMP |   28000.00000       28000.00|   30000.00000       30000.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
0460 2551-0000110             1.000  EACH |    1100.00000        1100.00|    1100.00000        1100.00|    1100.00000        1100.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0470 2601-2633100             2.000  ACRE |     100.00000         200.00|     100.00000         200.00|     200.00000         400.00 
  MOWING                                  |                             |                             | 
0480 2601-2634100             2.000  ACRE |     700.00000        1400.00|     700.00000        1400.00|     700.00000        1400.00 
  MULCHING                                |                             |                             | 
0490 2601-2636015             1.000  ACRE |    1500.00000        1500.00|    1500.00000        1500.00|    2750.00000        2750.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0500 2601-2636043             1.000  ACRE |     895.00000         895.00|     600.00000         600.00|    1200.00000        1200.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 

0510 2601-2642100             2.000  ACRE |     625.00000        1250.00|     700.00000        1400.00|     750.00000        1500.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0520 2601-2643412            11.000  SQ   |      55.00000         605.00|      70.00000         770.00|     100.00000        1100.00 
  TURF REINFORCEMENT MAT, TYPE 2          |                             |                             | 
0530 2601-2700010           128.000  SF   |      22.00000        2816.00|      20.00000        2560.00|      25.00000        3200.00 
  OUTLET OR CHANNEL SCOUR PROTECTION      |                             |                             | 
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     Bid Order:  015                             Contract ID:  97-0201-128                   Primary County:  WOODBURY 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DI360               |(   2  ) CH320               |(   3  ) CR120 
                                          |DIXON CONSTR. CO.            |CHRISTENSEN BROS., INC.      |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0540 2602-0000020           801.000  LF   |       2.10000        1682.10|       3.00000        2403.00|       3.00000        2403.00 
  SILT FENCE                              |                             |                             | 
0550 2602-0000030            75.000  LF   |       4.00000         300.00|       3.00000         225.00|       5.00000         375.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 

0560 2602-0000071           876.000  LF   |       0.30000         262.80|       1.00000         876.00|       1.00000         876.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0570 2602-0000101            88.000  LF   |       1.00000          88.00|       2.00000         176.00|       5.00000         440.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0580 2602-0000212           230.000  LF   |      19.50000        4485.00|      27.00000        6210.00|      30.00000        6900.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0590 2602-0000240           115.000  LF   |       1.00000         115.00|       9.00000        1035.00|      10.00000        1150.00 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
0600 2602-0000312           300.000  LF   |       5.50000        1650.00|       5.00000        1500.00|       3.00000         900.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0610 2602-0000320           300.000  LF   |       6.50000        1950.00|       6.00000        1800.00|       4.00000        1200.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 

  DEVICE, 20 IN. DIA.                     |                             |                             | 
0620 2602-0000350           600.000  LF   |       0.25000         150.00|       1.00000         600.00|       1.50000         900.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0630 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0640 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
0641 2505-4021700             4.000  EACH |    2000.00000        8000.00|    2000.00000        8000.00|    2050.00000        8200.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
     SECTION TOTALS                       |           $       444,358.10|           $       445,392.70|           $       495,727.30 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ALTERNATE 'AA' OPTION 1:  PCC SHOULDERS  BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 

0650 2102-0425070           310.600  TON  |      30.00000        9318.00|      32.00000        9939.20|      30.00000        9318.00 
  SPECIAL BACKFILL                        |                             |                             | 
0660 2121-7425010            46.300  TON  |      41.00000        1898.30|      42.00000        1944.60|      50.00000        2315.00 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0670 2122-5190007           445.600  SY   |      43.00000       19160.80|      45.00000       20052.00|      45.00000       20052.00 
  PAVED SHOULDER, P.C. CONCRETE, 7 IN.    |                             |                             | 
0680 2548-0000200            12.100  STA  |     250.00000        3025.00|     300.00000        3630.00|     250.00000        3025.00 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
     SECTION TOTALS                       |           $        33,402.10|           $        35,565.80|           $        34,710.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ALTERNATE 'AA' OPTION 2:  HMA SHOULDERS  BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
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     Bid Order:  015                             Contract ID:  97-0201-128                   Primary County:  WOODBURY 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DI360               |(   2  ) CH320               |(   3  ) CR120 
                                          |DIXON CONSTR. CO.            |CHRISTENSEN BROS., INC.      |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0690 2102-0425070           349.300  TON  |                             |                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0700 2121-7425010            36.000  TON  |                             |                             | 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 

0710 2122-5500060           445.600  SY   |                             |                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0720 2548-0000100             6.100  STA  |                             |                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0730 2548-0000110             6.600  GAL  |                             |                             | 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0740 2548-0000200             6.100  STA  |                             |                             | 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,562,014.66|           $     1,662,817.00|           $     1,798,503.20 

==================================================================================================================================== 
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     Bid Order:  015                             Contract ID:  97-0201-128                   Primary County:  WOODBURY 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 3114; 220'-0 X 40' ROLLED STEEL BEAM BRIDGE 
                                          |                             |                             | 
0010 2401-6745625                    LUMP |  100000.00000      100000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 

0020 2402-2720000           536.000  CY   |      25.00000       13400.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2402-2721000           389.000  CY   |     235.00000       91415.00|                             | 
  EXCAVATION, CLASS 21                    |                             |                             | 
0040 2403-0100010           561.900  CY   |     580.00000      325902.00|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0050 2404-7775000         30540.000  LB   |       0.82000       25042.80|                             | 
  REINFORCING STEEL                       |                             |                             | 
0060 2404-7775005         96125.000  LB   |       0.86000       82667.50|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0070 2408-7800000        232973.000  LB   |       1.65000      384405.45|                             | 
  STRUCTURAL STEEL                        |                             |                             | 
0080 2414-6424110           474.100  LF   |      55.00000       26075.50|                             | 
  CONCRETE BARRIER RAILING                |                             |                             | 
0090 2501-0201057          3615.000  LF   |      49.00000      177135.00|                             | 

  PILES, STEEL, HP 10 X 57                |                             |                             | 
0100 2501-6335010           180.000  LF   |      30.00000        5400.00|                             | 
  PREBORED HOLES                          |                             |                             | 
0110 2533-4980005                    LUMP |  100000.00000      100000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,331,443.25|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0120 2102-0425070           555.000  TON  |      25.00000       13875.00|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0130 2102-2625000          1521.000  CY   |      18.00000       27378.00|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0140 2102-2710070          1182.000  CY   |      12.00000       14184.00|                             | 

  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0150 2102-2712015            10.000  CY   |      30.00000         300.00|                             | 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0160 2102-2713090           485.000  CY   |      10.00000        4850.00|                             | 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0170 2107-0875100          2430.000  CY   |       1.00000        2430.00|                             | 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
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     Bid Order:  015                             Contract ID:  97-0201-128                   Primary County:  WOODBURY 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2115-0100000           283.800  CY   |      60.00000       17028.00|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
0190 2122-5190501            71.100  SY   |     120.00000        8532.00|                             | 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 

  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0200 2123-7450000             3.500  STA  |     350.00000        1225.00|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0210 2301-0690200           472.500  SY   |     155.00000       73237.50|                             | 
  BRIDGE APPROACH, RK-20                  |                             |                             | 
0220 2301-1033100           691.700  SY   |      68.00000       47035.60|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0230 2301-9091000             4.000  EACH |     500.00000        2000.00|                             | 
  RUMBLE STRIP PANEL (PCC SURFACE)        |                             |                             | 
0240 2304-0100000          1140.000  SY   |      57.00000       64980.00|                             | 
  DETOUR PAVEMENT                         |                             |                             | 
0250 2401-6745650                    LUMP |    3000.00000        3000.00|                             | 

  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0260 2412-0000100          1385.000  SY   |       2.50000        3462.50|                             | 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0270 2417-5895018             2.000  EACH |     500.00000        1000.00|                             | 
  BEVELED PIPE AND GUARD, 18 INCH         |                             |                             | 
0280 2422-1723018           250.000  LF   |      25.00000        6250.00|                             | 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 18  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0290 2502-8212034           315.000  LF   |      15.00000        4725.00|                             | 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0300 2502-8220196             4.000  EACH |     250.00000        1000.00|                             | 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0310 2505-4008120           737.500  LF   |       5.00000        3687.50|                             | 

  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0320 2505-4008300           300.000  LF   |      14.00000        4200.00|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0330 2505-4008400             4.000  EACH |    2000.00000        8000.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0340 2505-4021010             4.000  EACH |     200.00000         800.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
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     Bid Order:  015                             Contract ID:  97-0201-128                   Primary County:  WOODBURY 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0360 2510-6745850          2185.900  SY   |      12.00000       26230.80|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0370 2527-9263109           287.780  STA  |      20.00000        5755.60|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0380 2527-9263131            11.530  STA  |     120.00000        1383.60|                             | 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0390 2527-9263138             4.000  EACH |     120.00000         480.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, HIGH-BUILD |                             |                             | 
  WATERBORNE                              |                             |                             | 
0400 2527-9263180           170.600  STA  |      21.00000        3582.60|                             | 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0410 2527-9263190             4.000  EACH |     110.00000         440.00|                             | 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0420 2528-8400048           250.000  LF   |      22.95000        5737.50|                             | 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0430 2528-8400157             3.000  EACH |    4500.00000       13500.00|                             | 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 

0440 2528-8445110                    LUMP |   20000.00000       20000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0450 2533-4980005                    LUMP |  110000.00000      110000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0460 2551-0000110             1.000  EACH |    1100.00000        1100.00|                             | 
  TEMP CRASH CUSHION                      |                             |                             | 
0470 2601-2633100             2.000  ACRE |      25.00000          50.00|                             | 
  MOWING                                  |                             |                             | 
0480 2601-2634100             2.000  ACRE |     700.00000        1400.00|                             | 
  MULCHING                                |                             |                             | 
0490 2601-2636015             1.000  ACRE |    2500.00000        2500.00|                             | 
  NATIVE GRASS SEEDING                    |                             |                             | 
0500 2601-2636043             1.000  ACRE |     950.00000         950.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 

0510 2601-2642100             2.000  ACRE |     500.00000        1000.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0520 2601-2643412            11.000  SQ   |     500.00000        5500.00|                             | 
  TURF REINFORCEMENT MAT, TYPE 2          |                             |                             | 
0530 2601-2700010           128.000  SF   |      25.00000        3200.00|                             | 
  OUTLET OR CHANNEL SCOUR PROTECTION      |                             |                             | 
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     Bid Order:  015                             Contract ID:  97-0201-128                   Primary County:  WOODBURY 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0540 2602-0000020           801.000  LF   |       3.00000        2403.00|                             | 
  SILT FENCE                              |                             |                             | 
0550 2602-0000030            75.000  LF   |       4.00000         300.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 

0560 2602-0000071           876.000  LF   |       1.00000         876.00|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0570 2602-0000101            88.000  LF   |       1.00000          88.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0580 2602-0000212           230.000  LF   |      25.00000        5750.00|                             | 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0590 2602-0000240           115.000  LF   |      10.00000        1150.00|                             | 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
0600 2602-0000312           300.000  LF   |       3.50000        1050.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0610 2602-0000320           300.000  LF   |       4.00000        1200.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 

  DEVICE, 20 IN. DIA.                     |                             |                             | 
0620 2602-0000350           600.000  LF   |       1.00000         600.00|                             | 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0630 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0640 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
0641 2505-4021700             4.000  EACH |    2000.00000        8000.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
     SECTION TOTALS                       |           $       538,907.20|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ALTERNATE 'AA' OPTION 1:  PCC SHOULDERS  BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 

0650 2102-0425070           310.600  TON  |      25.00000        7765.00|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0660 2121-7425010            46.300  TON  |      40.00000        1852.00|                             | 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0670 2122-5190007           445.600  SY   |      55.00000       24508.00|                             | 
  PAVED SHOULDER, P.C. CONCRETE, 7 IN.    |                             |                             | 
0680 2548-0000200            12.100  STA  |     250.00000        3025.00|                             | 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
     SECTION TOTALS                       |           $        37,150.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ALTERNATE 'AA' OPTION 2:  HMA SHOULDERS  BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
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     Bid Order:  015                             Contract ID:  97-0201-128                   Primary County:  WOODBURY 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0690 2102-0425070           349.300  TON  |                             |                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0700 2121-7425010            36.000  TON  |                             |                             | 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 

0710 2122-5500060           445.600  SY   |                             |                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0720 2548-0000100             6.100  STA  |                             |                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0730 2548-0000110             6.600  GAL  |                             |                             | 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0740 2548-0000200             6.100  STA  |                             |                             | 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,907,500.45|           $                 |           $ 

==================================================================================================================================== 
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     Bid  Order:  016                         Contract ID:  97-0867-601                 Primary County:  WOODBURY 
   Letting Date:  140617     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    DIXON CONSTR. CO. 
Contract Period:   75 WORK DAYS      Late Start Date:  07/21/14 
 
 
        Project:  BRS-0867(601)--60-97 
      Work Type:  BRIDGE AND APPROACHES - CCS 
         County:  WOODBURY           Prj Awd Amt: $1,299,064.30 
          Route:  210TH STREET 
       Location:  D-38 APPROX 1/4 MILE SE OF K42.BRONSON TWP. 
                  SECTION 5. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      DIXON CONSTRUCTION CO. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   DI360          DIXON CONSTRUCTION CO.                                                     $  1,299,064.30     100.00  % 
   2   GR100          GRAVES CONSTRUCTION CO., INC.                                              $  1,543,643.61     118.82  % 
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     Bid Order:  016                             Contract ID:  97-0867-601                   Primary County:  WOODBURY 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DI360               |(   2  ) GR100               |(      ) 
                                          |DIXON CONSTR. CO.            |GRAVES CONSTRUCTION CO., INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 150'-0 X 30'-6 CONTINUOUS CONCRETE BRIDGE 
                                          |                             |                             | 
0010 2101-0850001             2.000  ACRE |    4000.00000        8000.00|    2165.00000        4330.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070           942.000  CY   |      10.00000        9420.00|       7.42000        6989.64| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020          4283.000  CY   |       5.00000       21415.00|       5.00000       21415.00| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2110-3825010            90.000  TON  |      50.00000        4500.00|      40.00000        3600.00| 
  GRANULAR MATERIAL                       |                             |                             | 
0050 2121-7425020           500.000  TON  |      30.00000       15000.00|      42.00000       21000.00| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0060 2123-7450020            15.500  STA  |     500.00000        7750.00|     515.00000        7982.50| 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0070 2301-0690180           106.500  SY   |     150.00000       15975.00|     135.00000       14377.50| 
  BRIDGE APPROACH, RK-18                  |                             |                             | 
0080 2301-1033090          1598.900  SY   |      70.00000      111923.00|      50.00000       79945.00| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 

  DURABILITY, 9 IN.                       |                             |                             | 
0090 2301-6911722                    LUMP |    3000.00000        3000.00|    3000.00000        3000.00| 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0100 2301-7000110          5400.000  EACH |       1.00000        5400.00|       1.00000        5400.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 
0110 2401-6745625                    LUMP |  100000.00000      100000.00|  195000.00000      195000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0120 2402-2720000           626.000  CY   |      10.00000        6260.00|      45.00000       28170.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0130 2403-0100010           540.000  CY   |     450.00000      243000.00|     520.00000      280800.00| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 

0140 2403-0100020           125.600  CY   |     450.00000       56520.00|     610.00000       76616.00| 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0150 2404-7775000         18941.000  LB   |       0.80000       15152.80|       1.06000       20077.46| 
  REINFORCING STEEL                       |                             |                             | 
0160 2404-7775005         95363.000  LB   |       0.80000       76290.40|       0.97000       92502.11| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0170 2414-6424124           322.200  LF   |      50.00000       16110.00|      60.00000       19332.00| 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
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     Bid Order:  016                             Contract ID:  97-0867-601                   Primary County:  WOODBURY 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DI360               |(   2  ) GR100               |(      ) 
                                          |DIXON CONSTR. CO.            |GRAVES CONSTRUCTION CO., INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2501-0201042           980.000  LF   |      30.00000       29400.00|      38.00000       37240.00| 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0190 2501-0201253          1680.000  LF   |      40.00000       67200.00|      44.00000       73920.00| 
  PILES, STEEL, HP 12 X 53                |                             |                             | 

0200 2501-5478053           390.300  LF   |     150.00000       58545.00|     210.00000       81963.00| 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 12 X 53 (P10L TYPE 3)                |                             |                             | 
0210 2501-6335010           140.000  LF   |      35.00000        4900.00|      40.00000        5600.00| 
  PREBORED HOLES                          |                             |                             | 
0230 2507-3250005          2340.000  SY   |       2.20000        5148.00|       3.00000        7020.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0240 2507-6800061          2500.000  TON  |      40.00000      100000.00|      44.00000      110000.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0250 2510-6750501          1598.900  SY   |      15.00000       23983.50|      12.00000       19186.80| 
  REMOVAL AND CRUSHING OF PAVEMENT        |                             |                             | 
0260 2518-6910000             2.000  EACH |     150.00000         300.00|     350.00000         700.00| 
  SAFETY CLOSURE                          |                             |                             | 
0270 2519-4200010           620.000  LF   |       5.00000        3100.00|       8.14000        5046.80| 
  REMOVAL AND REINSTALLATION OF FENCE,    |                             |                             | 

  BARBED WIRE                             |                             |                             | 
0280 2527-9263109            23.880  STA  |      70.00000        1671.60|      85.00000        2029.80| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0290 2528-8445110                    LUMP |    7000.00000        7000.00|    5000.00000        5000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0300 2533-4980005                    LUMP |  175000.00000      175000.00|  210000.00000      210000.00| 
  MOBILIZATION                            |                             |                             | 
0310 2551-0000210             4.000  EACH |   25000.00000      100000.00|   24900.00000       99600.00| 
  PERMANENT CRASH CUSHION                 |                             |                             | 
0320 2551-0000300             4.000  EACH |     500.00000        2000.00|     175.00000         700.00| 
  PERMANENT CRASH CUSHION SPARE PARTS KIT |                             |                             | 
0330 2601-2634100             2.000  ACRE |     700.00000        1400.00|     700.00000        1400.00| 
  MULCHING                                |                             |                             | 

0340 2601-2636043             2.000  ACRE |    1000.00000        2000.00|    1000.00000        2000.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0350 2602-0000020           425.000  LF   |       4.00000        1700.00|       4.00000        1700.00| 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $     1,299,064.30|           $     1,543,643.61|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,299,064.30|           $     1,543,643.61|           $ 
==================================================================================================================================== 
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     Bid  Order:  101                         Contract ID:  06-7872-602                 Primary County:  BENTON 
   Letting Date:  140617     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   PIRC-TOBIN CONSTRUCTION, INC. 
Contract Period:   40 WORK DAYS      Late Start Date:  08/11/14 
 
 
        Project:  STP-U-7872(602)--70-06 
      Work Type:  PCC PAVEMENT (MISCELLANEOUS) 
         County:  BENTON             Prj Awd Amt: $406,161.25 
          Route:  UNION AVENUE 
       Location:  IN THE CITY OF URBANA, UNION ST (D-66): FROM 
                  WOOD ST TO CITY  LIMITS 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PI045          PIRC-TOBIN CONSTRUCTION, INC.                                              $    406,161.25     100.00  % 
   2   VI035          VIETH CONSTRUCTION CORPORATION                                             $    444,527.18     109.44  % 
   3   AB112          ABSOLUTE CONCRETE CONSTRUCTION, INC.                                       $    611,163.21     150.47  % 
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     Bid Order:  101                             Contract ID:  06-7872-602                   Primary County:  BENTON 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PI045               |(   2  ) VI035               |(   3  ) AB112 
                                          |PIRC-TOBIN CONSTRUCTION, INC |VIETH CONSTRUCTION CORP.     |ABSOLUTE CONCRETE CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002           193.900  UNIT |      23.50000        4556.65|      26.00000        5041.40|      26.00000        5041.40 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425046            36.390  CY   |      40.50000        1473.80|      58.00000        2110.62|      58.00000        2110.62 
  SELECTED BACKFILL                       |                             |                             | 
0030 2102-2710070           936.110  CY   |      14.50000       13573.60|      17.00000       15913.87|      17.00000       15913.87 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-2710080            36.390  CY   |      25.00000         909.75|      30.00000        1091.70|      30.00000        1091.70 
  EXCAVATION, CLASS 10, UNSUITABLE OR     |                             |                             | 
  UNSTABLE MATERIAL                       |                             |                             | 
0050 2105-8425015           261.460  CY   |      28.50000        7451.61|      30.00000        7843.80|      30.00000        7843.80 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0060 2115-0100000           445.000  CY   |      45.50000       20247.50|      29.00000       12905.00|      29.00000       12905.00 
  MODIFIED SUBBASE                        |                             |                             | 
0070 2121-7425021             1.000  STA  |     800.00000         800.00|     675.00000         675.00|     675.00000         675.00 
  GRANULAR SHOULDERS, TYPE B, AS PER PLAN |                             |                             | 
0080 2123-7450020            15.040  STA  |     247.00000        3714.88|     225.00000        3384.00|     225.00000        3384.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 

0090 2125-2225050             1.500  STA  |     549.00000         823.50|     400.00000         600.00|     400.00000         600.00 
  RESHAPING DITCHES                       |                             |                             | 
0100 2213-2713300           268.520  CY   |      24.00000        6444.48|      27.00000        7250.04|      27.00000        7250.04 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0110 2213-6745500             0.840  STA  |     387.00000         325.08|     880.00000         739.20|     880.00000         739.20 
  REMOVAL OF CURB                         |                             |                             | 
0120 2213-7100400             2.000  EACH |     238.00000         476.00|     270.00000         540.00|     250.00000         500.00 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0130 2214-5145150          1333.330  SY   |       9.60000       12799.97|       9.75000       12999.97|       9.00000       11999.97 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0140 2301-1032080           477.300  SY   |      40.00000       19092.00|      75.50000       36036.15|      95.00000       45343.50 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 2     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 

0150 2301-6911722                    LUMP |     330.00000         330.00|    1650.00000        1650.00|    5000.00000        5000.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0160 2303-0031750           235.000  TON  |      80.00000       18800.00|      80.00000       18800.00|      75.00000       17625.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 3/4 IN. MIX         |                             |                             | 
0170 2303-0032750           120.000  TON  |      75.00000        9000.00|      76.00000        9120.00|      70.00000        8400.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 3/4 IN. MIX |                             |                             | 
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     Bid Order:  101                             Contract ID:  06-7872-602                   Primary County:  BENTON 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PI045               |(   2  ) VI035               |(   3  ) AB112 
                                          |PIRC-TOBIN CONSTRUCTION, INC |VIETH CONSTRUCTION CORP.     |ABSOLUTE CONCRETE CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2303-0033380           120.000  TON  |      83.50000       10020.00|      85.00000       10200.00|      78.00000        9360.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 3/8 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 

0190 2303-0246422            28.500  TON  |     620.00000       17670.00|     625.00000       17812.50|     580.00000       16530.00 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0200 2303-6911000                    LUMP |     534.00000         534.00|     540.00000         540.00|     500.00000         500.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0210 2401-6750001                    LUMP |    2000.00000        2000.00|    3800.00000        3800.00|    5000.00000        5000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0220 2416-0100018             1.000  EACH |    2000.00000        2000.00|    1350.00000        1350.00|    1350.00000        1350.00 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0230 2435-0250100             4.000  EACH |    2500.00000       10000.00|    4800.00000       19200.00|    4800.00000       19200.00 
  INTAKE, SW-501                          |                             |                             | 
0240 2435-0250700             1.000  EACH |    2800.00000        2800.00|    3000.00000        3000.00|    3000.00000        3000.00 
  INTAKE, SW-507                          |                             |                             | 
0250 2435-0600010             3.000  EACH |    2000.00000        6000.00|     425.00000        1275.00|     425.00000        1275.00 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0260 2502-8212034           629.000  LF   |      14.00000        8806.00|      12.00000        7548.00|      12.00000        7548.00 

  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0270 2502-8220193             4.000  EACH |     109.00000         436.00|     175.00000         700.00|     175.00000         700.00 
  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 
0280 2503-0114212            72.000  LF   |      61.00000        4392.00|      82.00000        5904.00|      82.00000        5904.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 12 IN.                     |                             |                             | 
0290 2503-0114215           332.000  LF   |      50.00000       16600.00|      63.00000       20916.00|      63.00000       20916.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0300 2503-0114218            56.000  LF   |      51.00000        2856.00|      68.00000        3808.00|      68.00000        3808.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 

  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0310 2504-0220000             1.000  EACH |    1700.00000        1700.00|    2500.00000        2500.00|    2500.00000        2500.00 
  SANITARY SEWER SERVICE RELOCATION       |                             |                             | 
0320 2507-6800042            60.000  TON  |      33.00000        1980.00|      55.00000        3300.00|      55.00000        3300.00 
  REVETMENT, CLASS D                      |                             |                             | 
0330 2510-6745850           670.770  SY   |      10.00000        6707.70|      14.00000        9390.78|      14.00000        9390.78 
  REMOVAL OF PAVEMENT                     |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 101  4 

 
     Bid Order:  101                             Contract ID:  06-7872-602                   Primary County:  BENTON 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PI045               |(   2  ) VI035               |(   3  ) AB112 
                                          |PIRC-TOBIN CONSTRUCTION, INC |VIETH CONSTRUCTION CORP.     |ABSOLUTE CONCRETE CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2511-6745900           149.800  SY   |      11.00000        1647.80|      15.00000        2247.00|      15.00000        2247.00 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0350 2511-7526004           181.140  SY   |      32.50000        5887.05|      54.00000        9781.56|      95.00000       17208.30 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 

0360 2511-7526006            19.650  SY   |      83.00000        1630.95|      65.00000        1277.25|     125.00000        2456.25 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0370 2511-7528101            60.000  SF   |      23.00000        1380.00|      41.00000        2460.00|      40.00000        2400.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0380 2512-1725256          1125.000  LF   |      21.50000       24187.50|      30.00000       33750.00|      42.00000       47250.00 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0390 2515-2475006           582.600  SY   |      35.50000       20682.30|      65.00000       37869.00|      78.00000       45442.80 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0400 2515-6745600           301.470  SY   |       6.10000        1838.97|      10.00000        3014.70|      10.00000        3014.70 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0410 2516-8625000           101.800  CY   |     751.00000       76451.80|     540.00000       54972.00|    1000.00000      101800.00 
  COMBINED CONCRETE SIDEWALK AND          |                             |                             | 
  RETAINING WALL                          |                             |                             | 
0420 2518-6910000             3.000  EACH |     107.00000         321.00|     108.00000         324.00|     100.00000         300.00 
  SAFETY CLOSURE                          |                             |                             | 

0430 2524-6765010            10.000  EACH |     160.00000        1600.00|     163.00000        1630.00|     150.00000        1500.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0440 2524-9275100            48.000  LF   |      16.00000         768.00|      17.00000         816.00|      15.00000         720.00 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 4 IN.                                 |                             |                             | 
0450 2524-9325001            22.060  SF   |      21.50000         474.29|      22.00000         485.32|      20.00000         441.20 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0460 2527-9263109            11.390  STA  |     107.00000        1218.73|     108.00000        1230.12|     100.00000        1139.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0470 2528-8445110                    LUMP |    3500.00000        3500.00|    2700.00000        2700.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0480 2529-5070110           118.020  SY   |      95.50000       11270.91|      85.00000       10031.70|      79.00000        9323.58 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 

0490 2529-5070120             1.000  EACH |     785.00000         785.00|     243.00000         243.00|     225.00000         225.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0500 2529-8174010           118.020  SY   |      21.50000        2537.43|      25.00000        2950.50|      25.00000        2950.50 
  SUBBASE (PATCHES)                       |                             |                             | 
0510 2533-4980005                    LUMP |   28100.00000       28100.00|   23000.00000       23000.00|   95000.00000       95000.00 
  MOBILIZATION                            |                             |                             | 
0520 2554-0204110             1.000  EACH |    1800.00000        1800.00|    1800.00000        1800.00|    1800.00000        1800.00 
  WATER SERVICE STUB, COPPER, 1 IN.       |                             |                             | 
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                                                                                                                Run Date: 07/21/14 
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     Bid Order:  101                             Contract ID:  06-7872-602                   Primary County:  BENTON 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PI045               |(   2  ) VI035               |(   3  ) AB112 
                                          |PIRC-TOBIN CONSTRUCTION, INC |VIETH CONSTRUCTION CORP.     |ABSOLUTE CONCRETE CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0530 2601-2634100             0.300  ACRE |     700.00000         210.00|     700.00000         210.00|     700.00000         210.00 
  MULCHING                                |                             |                             | 
0540 2601-2636044             0.300  ACRE |    4500.00000        1350.00|    4900.00000        1470.00|   10000.00000        3000.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 

0550 2602-0000020           300.000  LF   |       1.60000         480.00|       3.75000        1125.00|      10.00000        3000.00 
  SILT FENCE                              |                             |                             | 
0560 2602-0000030            40.000  LF   |       4.80000         192.00|       5.50000         220.00|      10.00000         400.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0570 2602-0000071           340.000  LF   |       0.50000         170.00|       0.55000         187.00|       5.00000        1700.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0580 2602-0000101           340.000  LF   |       0.35000         119.00|       0.55000         187.00|       5.00000        1700.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0590 2602-0000306           132.000  LF   |       2.80000         369.60|       4.50000         594.00|      10.00000        1320.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 6 IN. DIA.                      |                             |                             | 
0600 2602-0000312            50.000  LF   |       3.00000         150.00|       6.50000         325.00|      10.00000         500.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 

  DEVICE, 12 IN. DIA.                     |                             |                             | 
0610 2602-0000350           182.000  LF   |       1.20000         218.40|       1.00000         182.00|       5.00000         910.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0620 2602-0010010             3.000  EACH |     500.00000        1500.00|     500.00000        1500.00|     500.00000        1500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       406,161.25|           $       444,527.18|           $       611,163.21 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       406,161.25|           $       444,527.18|           $       611,163.21 
==================================================================================================================================== 
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                                                           VENDOR RANKING                                          Page:  102  1 
 

     Bid  Order:  102                         Contract ID:  07-C007-129                 Primary County:  BLACK HAWK 
   Letting Date:  140617     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   PETERSON CONTRACTORS INC. 
Contract Period:   55 WORK DAYS      Late Start Date:  08/04/14 
 
 
        Project:  FM-TSF-C007(129)--5B-07 
      Work Type:  PCC PAVEMENT - GRADE & REPLACE 
         County:  BLACK HAWK         Prj Awd Amt: $1,414,571.84 
          Route:  V37 
       Location:  FROM 0.25 MI SOUTH OF D38 TO ORANGE RD. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE320          PETERSON CONTRACTORS INC.                                                  $  1,414,571.84     100.00  % 
   2   CU100          CUNNINGHAM, K. CONSTRUCTION CO., INC.                                      $  1,440,802.32     101.85  % 
   3   CE099          CEDAR VALLEY CORP., LLC.                                                   $  1,469,021.64     103.84  % 
   4   CR334          CROELL AND SUBSIDIARY                                                      $  1,490,007.61     105.33  % 
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                                                                                                                Run Date: 07/21/14 
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     Bid Order:  102                             Contract ID:  07-C007-129                   Primary County:  BLACK HAWK 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) CU100               |(   3  ) CE099 
                                          |PETERSON CONTRACTORS INC.    |CUNNINGHAM, K CONST. CO., IN |CEDAR VALLEY CORP., LLC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.600  ACRE |    7000.00000        4200.00|    7000.00000        4200.00|    7000.00000        4200.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2625000          6909.000  CY   |       7.00000       48363.00|       7.00000       48363.00|       7.00000       48363.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2102-2710070          7720.000  CY   |       4.50000       34740.00|       4.50000       34740.00|       4.50000       34740.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-2713090           321.300  CY   |      12.00000        3855.60|      12.00000        3855.60|      12.00000        3855.60 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0050 2105-8425015          7812.000  CY   |       5.25000       41013.00|       5.25000       41013.00|       5.25000       41013.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0060 2107-0875000          8400.000  CY   |       1.85000       15540.00|       1.85000       15540.00|       1.85000       15540.00 
  COMPACTION WITH MOISTURE AND DENSITY    |                             |                             | 
  CONTROL                                 |                             |                             | 
0070 2115-0100000          2025.100  CY   |      32.50000       65815.75|      32.50000       65815.75|      32.50000       65815.75 
  MODIFIED SUBBASE                        |                             |                             | 
0080 2121-7425020          4373.300  TON  |      16.00000       69972.80|      16.00000       69972.80|      16.00000       69972.80 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0090 2213-2713300           670.700  CY   |      11.00000        7377.70|      11.00000        7377.70|      11.00000        7377.70 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0100 2213-7100400             6.000  EACH |     300.00000        1800.00|     100.00000         600.00|     100.00000         600.00 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0110 2214-5145150         11118.300  SY   |       4.30000       47808.69|       4.75000       52811.93|       1.85000       20568.86 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0120 2301-1033080         10254.400  SY   |      34.10000      349675.04|      34.10000      349675.04|      39.62000      406279.33 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0130 2301-4875006            13.800  SY   |     125.00000        1725.00|     125.00000        1725.00|      50.00000         690.00 
  MEDIAN, P.C. CONCRETE, 6 IN.            |                             |                             | 
0140 2301-6911722                    LUMP |    2500.00000        2500.00|    2500.00000        2500.00|     600.00000         600.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 

  SAMPLES                                 |                             |                             | 
0150 2301-7000110         10000.000  EACH |       1.00000       10000.00|       1.00000       10000.00|       1.00000       10000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 
0160 2301-7000120          7000.000  EACH |       1.00000        7000.00|       1.00000        7000.00|       1.00000        7000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR QM-C PCC     |                             |                             | 
  PAVEMENT COARSENESS AND WORKABILITY     |                             |                             | 
  FACTORS                                 |                             |                             | 
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     Bid Order:  102                             Contract ID:  07-C007-129                   Primary County:  BLACK HAWK 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) CU100               |(   3  ) CE099 
                                          |PETERSON CONTRACTORS INC.    |CUNNINGHAM, K CONST. CO., IN |CEDAR VALLEY CORP., LLC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2301-9091000             4.000  EACH |     275.00000        1100.00|     275.00000        1100.00|      50.00000         200.00 
  RUMBLE STRIP PANEL (PCC SURFACE)        |                             |                             | 
0180 2303-0031750            41.200  TON  |     165.00000        6798.00|     165.00000        6798.00|     165.00000        6798.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 

  ESAL), BASE COURSE, 3/4 IN. MIX         |                             |                             | 
0190 2303-0245828             2.500  TON  |     565.00000        1412.50|     565.00000        1412.50|     565.00000        1412.50 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0200 2310-5151600          2805.400  CY   |      71.01000      199211.45|      71.01000      199211.45|      71.37000      200221.40 
  PORTLAND CEMENT CONCRETE OVERLAY, QM-C, |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0210 2310-5151630         12624.400  SY   |      11.30000      142655.72|      11.30000      142655.72|      13.53000      170808.13 
  PORTLAND CEMENT CONCRETE OVERLAY, QM-C, |                             |                             | 
  PLACEMENT ONLY (WHITE TOPPING)          |                             |                             | 
0220 2315-8275025           762.300  TON  |      16.00000       12196.80|      16.00000       12196.80|      16.00000       12196.80 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0230 2316-0000110          8100.000  EACH |       1.00000        8100.00|       1.00000        8100.00|       1.00000        8100.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 

  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
0240 2402-2720100           100.000  CY   |      16.00000        1600.00|      16.00000        1600.00|      16.00000        1600.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0250 2416-0100036             2.000  EACH |    1100.00000        2200.00|    1100.00000        2200.00|    1100.00000        2200.00 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0260 2416-1165024            96.000  LF   |      42.00000        4032.00|      42.00000        4032.00|      42.00000        4032.00 
  CULVERT, 2000D CONCRETE ENTRANCE PIPE,  |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0270 2416-1180036           102.000  LF   |      61.00000        6222.00|      61.00000        6222.00|      61.00000        6222.00 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0280 2502-8212034         14505.900  LF   |       5.50000       79782.45|       5.50000       79782.45|       5.50000       79782.45 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 

  DIA.                                    |                             |                             | 
0290 2502-8220196            24.000  EACH |     150.00000        3600.00|     150.00000        3600.00|     150.00000        3600.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0300 2506-4984000            20.000  CY   |     110.00000        2200.00|     110.00000        2200.00|     110.00000        2200.00 
  FLOWABLE MORTAR                         |                             |                             | 
0310 2507-3250005            34.000  SY   |       2.50000          85.00|       2.50000          85.00|       2.50000          85.00 
  ENGINEERING FABRIC                      |                             |                             | 
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     Bid Order:  102                             Contract ID:  07-C007-129                   Primary County:  BLACK HAWK 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) CU100               |(   3  ) CE099 
                                          |PETERSON CONTRACTORS INC.    |CUNNINGHAM, K CONST. CO., IN |CEDAR VALLEY CORP., LLC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2507-6800061            20.000  TON  |      65.00000        1300.00|      65.00000        1300.00|      65.00000        1300.00 
  REVETMENT, CLASS E                      |                             |                             | 
0330 2510-6745850          8130.700  SY   |       3.20000       26018.24|       4.25000       34555.48|       1.48000       12033.44 
  REMOVAL OF PAVEMENT                     |                             |                             | 

0340 2515-2475006            96.200  SY   |      34.50000        3318.90|      34.50000        3318.90|      53.85000        5180.37 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0350 2518-6910000             6.000  EACH |     125.00000         750.00|     125.00000         750.00|     100.00000         600.00 
  SAFETY CLOSURE                          |                             |                             | 
0360 2523-0000200          2316.000  LF   |       6.00000       13896.00|       6.00000       13896.00|       6.00000       13896.00 
  ELECTRICAL CIRCUITS                     |                             |                             | 
0370 2523-0000310             2.000  EACH |     500.00000        1000.00|     500.00000        1000.00|     500.00000        1000.00 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
0380 2523-0000400             1.000  EACH |    2600.00000        2600.00|    2600.00000        2600.00|    2600.00000        2600.00 
  CONTROL CABINET                         |                             |                             | 
0390 2524-6765010             8.000  EACH |     100.00000         800.00|     100.00000         800.00|     100.00000         800.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0400 2524-9276010           192.000  LF   |      11.00000        2112.00|      11.00000        2112.00|      11.00000        2112.00 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0410 2524-9325001            72.000  SF   |      17.00000        1224.00|      17.00000        1224.00|      17.00000        1224.00 

  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0420 2526-8285000                    LUMP |   18000.00000       18000.00|   14140.00000       14140.00|   15700.00000       15700.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0430 2527-9263109           211.690  STA  |       8.00000        1693.52|       8.00000        1693.52|      11.25000        2381.51 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0440 2527-9270111           210.960  STA  |      20.50000        4324.68|      20.50000        4324.68|      50.00000       10548.00 
  GROOVES CUT FOR PAVEMENT MARKINGS       |                             |                             | 
0450 2528-8445110                    LUMP |    4000.00000        4000.00|    2250.00000        2250.00|   12720.00000       12720.00 
  TRAFFIC CONTROL                         |                             |                             | 
0460 2528-8445113            10.000  EACH |     345.00000        3450.00|     345.00000        3450.00|     345.00000        3450.00 
  FLAGGERS                                |                             |                             | 
0470 2533-4980005                    LUMP |  100000.00000      100000.00|  119500.00000      119500.00|   99900.00000       99900.00 
  MOBILIZATION                            |                             |                             | 

0480 2554-0124004           530.000  LF   |      18.00000        9540.00|      18.00000        9540.00|      18.00000        9540.00 
  WATER MAIN, TRENCHLESS, POLYVINYL       |                             |                             | 
  CHLORIDE PIPE (PVC), 4 IN.              |                             |                             | 
0490 2554-0124006           120.000  LF   |      27.00000        3240.00|      27.00000        3240.00|      27.00000        3240.00 
  WATER MAIN, TRENCHLESS, POLYVINYL       |                             |                             | 
  CHLORIDE PIPE (PVC), 6 IN.              |                             |                             | 
0500 2554-0203000           400.000  LB   |       4.65000        1860.00|       4.65000        1860.00|       4.65000        1860.00 
  FITTINGS BY WEIGHT, DUCTILE IRON        |                             |                             | 
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     Bid Order:  102                             Contract ID:  07-C007-129                   Primary County:  BLACK HAWK 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) CU100               |(   3  ) CE099 
                                          |PETERSON CONTRACTORS INC.    |CUNNINGHAM, K CONST. CO., IN |CEDAR VALLEY CORP., LLC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0510 2554-0207000             1.000  EACH |     980.00000         980.00|     980.00000         980.00|     980.00000         980.00 
  VALVE, GATE, DIP, 3 IN.                 |                             |                             | 
0520 2554-0207004             1.000  EACH |    1125.00000        1125.00|    1125.00000        1125.00|    1125.00000        1125.00 
  VALVE, GATE, DIP, 4 IN.                 |                             |                             | 

0530 2554-0207006             2.000  EACH |    1420.00000        2840.00|    1420.00000        2840.00|    1420.00000        2840.00 
  VALVE, GATE, DIP, 6 IN.                 |                             |                             | 
0540 2599-9999005             2.000  EACH |     470.00000         940.00|     470.00000         940.00|     470.00000         940.00 
  ('EACH' ITEM) BEACON, CIRCULAR, RED     |                             |                             | 
  FLASHING                                |                             |                             | 
0550 2599-9999005             4.000  EACH |     485.00000        1940.00|     485.00000        1940.00|     485.00000        1940.00 
  ('EACH' ITEM) BEACON, CIRCULAR, YELLOW  |                             |                             | 
  FLASHING                                |                             |                             | 
0560 2599-9999009           450.000  LF   |      13.45000        6052.50|      13.45000        6052.50|      13.45000        6052.50 
  ('LINEAR FEET' ITEM) WATER MAIN,        |                             |                             | 
  TRENCHLESS, PVC, 3 IN.                  |                             |                             | 
0570 2601-2633100             3.000  ACRE |      75.00000         225.00|      75.00000         225.00|      75.00000         225.00 
  MOWING                                  |                             |                             | 
0580 2602-0000020           400.000  LF   |       2.00000         800.00|       2.00000         800.00|       2.00000         800.00 
  SILT FENCE                              |                             |                             | 

0590 2602-0000320          6583.800  LF   |       2.50000       16459.50|       2.50000       16459.50|       2.50000       16459.50 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0600 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0610 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     1,414,571.84|           $     1,440,802.32|           $     1,469,021.64 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,414,571.84|           $     1,440,802.32|           $     1,469,021.64 
==================================================================================================================================== 
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     Bid Order:  102                             Contract ID:  07-C007-129                   Primary County:  BLACK HAWK 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CR334               |(      )                     |(      ) 
                                          |CROELL AND SUBSIDIARY        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.600  ACRE |    7000.00000        4200.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2625000          6909.000  CY   |       7.00000       48363.00|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2102-2710070          7720.000  CY   |       4.50000       34740.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-2713090           321.300  CY   |      12.00000        3855.60|                             | 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0050 2105-8425015          7812.000  CY   |       5.25000       41013.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0060 2107-0875000          8400.000  CY   |       1.85000       15540.00|                             | 
  COMPACTION WITH MOISTURE AND DENSITY    |                             |                             | 
  CONTROL                                 |                             |                             | 
0070 2115-0100000          2025.100  CY   |      32.50000       65815.75|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
0080 2121-7425020          4373.300  TON  |      16.00000       69972.80|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0090 2213-2713300           670.700  CY   |      11.00000        7377.70|                             | 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0100 2213-7100400             6.000  EACH |     250.00000        1500.00|                             | 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0110 2214-5145150         11118.300  SY   |       3.50000       38914.05|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0120 2301-1033080         10254.400  SY   |      41.53000      425865.23|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0130 2301-4875006            13.800  SY   |     100.00000        1380.00|                             | 
  MEDIAN, P.C. CONCRETE, 6 IN.            |                             |                             | 
0140 2301-6911722                    LUMP |    2500.00000        2500.00|                             | 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 

  SAMPLES                                 |                             |                             | 
0150 2301-7000110         10000.000  EACH |       1.00000       10000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 
0160 2301-7000120          7000.000  EACH |       1.00000        7000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR QM-C PCC     |                             |                             | 
  PAVEMENT COARSENESS AND WORKABILITY     |                             |                             | 
  FACTORS                                 |                             |                             | 
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     Bid Order:  102                             Contract ID:  07-C007-129                   Primary County:  BLACK HAWK 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CR334               |(      )                     |(      ) 
                                          |CROELL AND SUBSIDIARY        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2301-9091000             4.000  EACH |     200.00000         800.00|                             | 
  RUMBLE STRIP PANEL (PCC SURFACE)        |                             |                             | 
0180 2303-0031750            41.200  TON  |     165.00000        6798.00|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 

  ESAL), BASE COURSE, 3/4 IN. MIX         |                             |                             | 
0190 2303-0245828             2.500  TON  |     565.00000        1412.50|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0200 2310-5151600          2805.400  CY   |      79.00000      221626.60|                             | 
  PORTLAND CEMENT CONCRETE OVERLAY, QM-C, |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0210 2310-5151630         12624.400  SY   |       9.67000      122077.95|                             | 
  PORTLAND CEMENT CONCRETE OVERLAY, QM-C, |                             |                             | 
  PLACEMENT ONLY (WHITE TOPPING)          |                             |                             | 
0220 2315-8275025           762.300  TON  |      16.00000       12196.80|                             | 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0230 2316-0000110          8100.000  EACH |       1.00000        8100.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 

  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
0240 2402-2720100           100.000  CY   |      16.00000        1600.00|                             | 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0250 2416-0100036             2.000  EACH |    1100.00000        2200.00|                             | 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0260 2416-1165024            96.000  LF   |      42.00000        4032.00|                             | 
  CULVERT, 2000D CONCRETE ENTRANCE PIPE,  |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0270 2416-1180036           102.000  LF   |      61.00000        6222.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0280 2502-8212034         14505.900  LF   |       5.50000       79782.45|                             | 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 

  DIA.                                    |                             |                             | 
0290 2502-8220196            24.000  EACH |     150.00000        3600.00|                             | 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0300 2506-4984000            20.000  CY   |     110.00000        2200.00|                             | 
  FLOWABLE MORTAR                         |                             |                             | 
0310 2507-3250005            34.000  SY   |       2.50000          85.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
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     Bid Order:  102                             Contract ID:  07-C007-129                   Primary County:  BLACK HAWK 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CR334               |(      )                     |(      ) 
                                          |CROELL AND SUBSIDIARY        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2507-6800061            20.000  TON  |      65.00000        1300.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0330 2510-6745850          8130.700  SY   |       4.25000       34555.48|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 

0340 2515-2475006            96.200  SY   |      60.00000        5772.00|                             | 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0350 2518-6910000             6.000  EACH |     125.00000         750.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0360 2523-0000200          2316.000  LF   |       6.00000       13896.00|                             | 
  ELECTRICAL CIRCUITS                     |                             |                             | 
0370 2523-0000310             2.000  EACH |     500.00000        1000.00|                             | 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
0380 2523-0000400             1.000  EACH |    2600.00000        2600.00|                             | 
  CONTROL CABINET                         |                             |                             | 
0390 2524-6765010             8.000  EACH |     100.00000         800.00|                             | 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0400 2524-9276010           192.000  LF   |      11.00000        2112.00|                             | 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0410 2524-9325001            72.000  SF   |      17.00000        1224.00|                             | 

  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0420 2526-8285000                    LUMP |   14000.00000       14000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0430 2527-9263109           211.690  STA  |       8.00000        1693.52|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0440 2527-9270111           210.960  STA  |      20.50000        4324.68|                             | 
  GROOVES CUT FOR PAVEMENT MARKINGS       |                             |                             | 
0450 2528-8445110                    LUMP |    4000.00000        4000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0460 2528-8445113            10.000  EACH |     345.00000        3450.00|                             | 
  FLAGGERS                                |                             |                             | 
0470 2533-4980005                    LUMP |   50000.00000       50000.00|                             | 
  MOBILIZATION                            |                             |                             | 

0480 2554-0124004           530.000  LF   |      50.00000       26500.00|                             | 
  WATER MAIN, TRENCHLESS, POLYVINYL       |                             |                             | 
  CHLORIDE PIPE (PVC), 4 IN.              |                             |                             | 
0490 2554-0124006           120.000  LF   |     100.00000       12000.00|                             | 
  WATER MAIN, TRENCHLESS, POLYVINYL       |                             |                             | 
  CHLORIDE PIPE (PVC), 6 IN.              |                             |                             | 
0500 2554-0203000           400.000  LB   |       8.00000        3200.00|                             | 
  FITTINGS BY WEIGHT, DUCTILE IRON        |                             |                             | 
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     Bid Order:  102                             Contract ID:  07-C007-129                   Primary County:  BLACK HAWK 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CR334               |(      )                     |(      ) 
                                          |CROELL AND SUBSIDIARY        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0510 2554-0207000             1.000  EACH |     980.00000         980.00|                             | 
  VALVE, GATE, DIP, 3 IN.                 |                             |                             | 
0520 2554-0207004             1.000  EACH |    1125.00000        1125.00|                             | 
  VALVE, GATE, DIP, 4 IN.                 |                             |                             | 

0530 2554-0207006             2.000  EACH |    1420.00000        2840.00|                             | 
  VALVE, GATE, DIP, 6 IN.                 |                             |                             | 
0540 2599-9999005             2.000  EACH |     470.00000         940.00|                             | 
  ('EACH' ITEM) BEACON, CIRCULAR, RED     |                             |                             | 
  FLASHING                                |                             |                             | 
0550 2599-9999005             4.000  EACH |     485.00000        1940.00|                             | 
  ('EACH' ITEM) BEACON, CIRCULAR, YELLOW  |                             |                             | 
  FLASHING                                |                             |                             | 
0560 2599-9999009           450.000  LF   |      65.00000       29250.00|                             | 
  ('LINEAR FEET' ITEM) WATER MAIN,        |                             |                             | 
  TRENCHLESS, PVC, 3 IN.                  |                             |                             | 
0570 2601-2633100             3.000  ACRE |      75.00000         225.00|                             | 
  MOWING                                  |                             |                             | 
0580 2602-0000020           400.000  LF   |       2.00000         800.00|                             | 
  SILT FENCE                              |                             |                             | 

0590 2602-0000320          6583.800  LF   |       2.50000       16459.50|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0600 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0610 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     1,490,007.61|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,490,007.61|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  103                         Contract ID:  11-7422-616                 Primary County:  BUENA VISTA 
   Letting Date:  140617     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  ALL BIDS REJECTED 
Contract Period:   55 WORK DAYS      Late Start Date:  08/04/14 
 
 
        Project:  STP-E-7422(616)--8V-11 
      Work Type:  PCC SIDEWALK/TRAIL 
         County:  BUENA VISTA 
          Route:  LAKE AVE 
       Location:  LAKE AVE TRAIL: ALONG LAKE AVENUE FROM 10TH 
                  ST TO COUNTY ROA D C-49 IN THE CITY OF STORM 
                  LAKE 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $    639,645.61     100.00  % 
   2   AB112          ABSOLUTE CONCRETE CONSTRUCTION, INC.                                       $    698,444.50     109.19  % 
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     Bid Order:  103                             Contract ID:  11-7422-616                   Primary County:  BUENA VISTA 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) AB112               |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |ABSOLUTE CONCRETE CONSTRUCTI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070          4926.000  CY   |      12.50000       61575.00|      10.00000       49260.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2105-8425015          1872.000  CY   |      20.00000       37440.00|      10.00000       18720.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0030 2123-7450020            51.510  STA  |     265.00000       13650.15|     150.00000        7726.50| 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0040 2213-6745500             2.920  STA  |    1800.00000        5256.00|    2000.00000        5840.00| 
  REMOVAL OF CURB                         |                             |                             | 
0050 2315-8275036            22.200  TON  |      35.00000         777.00|      75.00000        1665.00| 
  SURFACING, DRIVEWAY, CLASS D CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0060 2416-0102218             2.000  EACH |    1070.00000        2140.00|    2000.00000        4000.00| 
  APRON, LOW CLEARANCE CONCRETE,          |                             |                             | 
  EQUIVALENT DIAMETER 18 IN.              |                             |                             | 
0070 2416-1165024             8.000  LF   |      78.40000         627.20|      50.00000         400.00| 
  CULVERT, 2000D CONCRETE ENTRANCE PIPE,  |                             |                             | 
  24 IN. DIA.                             |                             |                             | 

0080 2416-1192218            40.000  LF   |      85.30000        3412.00|      50.00000        2000.00| 
  CULVERT, 2000D LOW CLEARANCE CONCRETE   |                             |                             | 
  ENTRANCE PIPE, EQUIVALENT DIAMETER 18   |                             |                             | 
  IN.                                     |                             |                             | 
0090 2435-0140148             1.000  EACH |    4500.00000        4500.00|    3500.00000        3500.00| 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0100 2435-0251218             9.000  EACH |    1650.00000       14850.00|    3500.00000       31500.00| 
  INTAKE, SW-512, 18 IN.                  |                             |                             | 
0110 2435-0251224             1.000  EACH |    1850.00000        1850.00|    3000.00000        3000.00| 
  INTAKE, SW-512, 24 IN.                  |                             |                             | 
0120 2435-0600010             3.000  EACH |     800.00000        2400.00|     500.00000        1500.00| 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0130 2435-0600020             1.000  EACH |    1500.00000        1500.00|    1500.00000        1500.00| 
  MANHOLE ADJUSTMENT, MAJOR               |                             |                             | 

0140 2435-0600120             1.000  EACH |    1000.00000        1000.00|    1500.00000        1500.00| 
  INTAKE ADJUSTMENT, MAJOR                |                             |                             | 
0150 2435-0700010             2.000  EACH |    1250.00000        2500.00|    1500.00000        3000.00| 
  CONNECTION TO EXISTING MANHOLE          |                             |                             | 
0160 2435-0700020             5.000  EACH |    1250.00000        6250.00|    1500.00000        7500.00| 
  CONNECTION TO EXISTING INTAKE           |                             |                             | 
0170 2502-8212306           186.000  LF   |      30.00000        5580.00|      20.00000        3720.00| 
  SUBDRAIN, STANDARD, PERFORATED, 6 IN.,  |                             |                             | 
  AS PER PLAN                             |                             |                             | 
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     Bid Order:  103                             Contract ID:  11-7422-616                   Primary County:  BUENA VISTA 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) AB112               |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |ABSOLUTE CONCRETE CONSTRUCTI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2503-0114212           153.000  LF   |      68.50000       10480.50|      75.00000       11475.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 12 IN.                     |                             |                             | 

0190 2503-0114215           684.000  LF   |      72.00000       49248.00|      55.00000       37620.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0200 2503-0200036           260.000  LF   |      15.00000        3900.00|     100.00000       26000.00| 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0210 2507-3250005           640.000  SY   |       4.75000        3040.00|       4.00000        2560.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0220 2511-0302400          2440.400  SY   |      35.90000       87610.36|      35.00000       85414.00| 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 4 IN.                         |                             |                             | 
0230 2511-0302600           297.500  SY   |      45.00000       13387.50|      45.00000       13387.50| 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 

0240 2511-0302600            96.000  SY   |      85.00000        8160.00|     200.00000       19200.00| 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN. COLORED                 |                             |                             | 
0250 2511-0302800           525.900  SY   |      55.00000       28924.50|      55.00000       28924.50| 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 8 IN. CLASS C                 |                             |                             | 
0260 2511-0302800           120.000  SY   |      68.00000        8160.00|      75.00000        9000.00| 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 8 IN. CLASS M                 |                             |                             | 
0270 2511-0310100            37.310  STA  |     275.00000       10260.25|     500.00000       18655.00| 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
0280 2511-6745900            27.500  SY   |      20.00000         550.00|     100.00000        2750.00| 
  REMOVAL OF SIDEWALK                     |                             |                             | 

0290 2511-7528101           376.000  SF   |      28.00000       10528.00|      40.00000       15040.00| 
  DETECTABLE WARNINGS                     |                             |                             | 
0300 2512-1725256           292.000  LF   |      45.00000       13140.00|      75.00000       21900.00| 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0310 2515-2475006            82.200  SY   |      50.00000        4110.00|      75.00000        6165.00| 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0320 2515-2475008           650.000  SY   |      60.00000       39000.00|      75.00000       48750.00| 
  DRIVEWAY, P.C. CONCRETE, 8 IN. CLASS C  |                             |                             | 
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                                                                                                                Run Date: 07/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 103  4 

 
     Bid Order:  103                             Contract ID:  11-7422-616                   Primary County:  BUENA VISTA 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) AB112               |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |ABSOLUTE CONCRETE CONSTRUCTI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2515-2475008           211.000  SY   |      70.00000       14770.00|     100.00000       21100.00| 
  DRIVEWAY, P.C. CONCRETE, 8 IN. CLASS M  |                             |                             | 
0340 2515-6745600          1494.700  SY   |       9.50000       14199.65|      25.00000       37367.50| 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 

0350 2524-6765010            12.000  EACH |     175.00000        2100.00|     500.00000        6000.00| 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0360 2527-9263109            46.340  STA  |     175.00000        8109.50|     175.00000        8109.50| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0370 2527-9263180             2.760  STA  |     125.00000         345.00|     125.00000         345.00| 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0380 2528-8445110                    LUMP |   15000.00000       15000.00|   20000.00000       20000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0390 2533-4980005                    LUMP |   75000.00000       75000.00|   50000.00000       50000.00| 
  MOBILIZATION                            |                             |                             | 
0400 2599-9999003           234.000  CY   |      50.00000       11700.00|     100.00000       23400.00| 
  ('CUBIC YARDS' ITEM) ENGINEERED SOIL    |                             |                             | 
  MATRIX                                  |                             |                             | 
0410 2599-9999005          1160.000  EACH |      12.00000       13920.00|       8.00000        9280.00| 

  ('EACH' ITEM) RAIN GARDEN PLANTING      |                             |                             | 
0420 2599-9999020           195.000  TON  |      45.00000        8775.00|      50.00000        9750.00| 
  ('TONS' ITEM) UNDERDRAIN GRAVEL BLANKET |                             |                             | 
0430 2601-2634100             1.500  ACRE |     700.00000        1050.00|     700.00000        1050.00| 
  MULCHING                                |                             |                             | 
0440 2601-2636044             1.500  ACRE |    3500.00000        5250.00|    3500.00000        5250.00| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0450 2602-0000020           865.000  LF   |       5.00000        4325.00|       5.00000        4325.00| 
  SILT FENCE                              |                             |                             | 
0460 2602-0000030           375.000  LF   |       5.00000        1875.00|       5.00000        1875.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0470 2602-0000071          1240.000  LF   |       1.00000        1240.00|       1.00000        1240.00| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 

0480 2602-0000101          1240.000  LF   |       1.00000        1240.00|       1.00000        1240.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0490 2602-0000306           110.000  LF   |      10.00000        1100.00|      10.00000        1100.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 6 IN. DIA.                      |                             |                             | 
0500 2602-0010010             4.000  EACH |     500.00000        2000.00|     500.00000        2000.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 103  5 

 
     Bid Order:  103                             Contract ID:  11-7422-616                   Primary County:  BUENA VISTA 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) AB112               |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |ABSOLUTE CONCRETE CONSTRUCTI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0510 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
0520 2610-0000212            21.000  CY   |      40.00000         840.00|      40.00000         840.00| 
  MULCH, SHREDDED BARK                    |                             |                             | 

     SECTION TOTALS                       |           $       639,645.61|           $       698,444.50|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       639,645.61|           $       698,444.50|           $ 
==================================================================================================================================== 
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                                                           VENDOR RANKING                                          Page:  104  1 
 

     Bid  Order:  104                         Contract ID:  18-7020-015                 Primary County:  CHEROKEE 
   Letting Date:  140617     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    GODBERSEN-SMITH CONSTRUCTION CO. 
Contract Period:   30 WORK DAYS      Late Start Date:  08/04/14 
 
 
        Project:  DHS-702-0(15)--7H-18 
      Work Type:  PCC PAVEMENT - GRADE & REPLACE 
         County:  CHEROKEE           Prj Awd Amt: $180,244.10 
          Route:  FUEL STATION ROAD 
       Location:  CHEROKEE MENTAL HEALTH INSTITUTE - FUEL 
                  STATION RD. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $    180,244.10     100.00  % 
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                                                                                                                Run Date: 07/21/14 
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     Bid Order:  104                             Contract ID:  18-7020-015                   Primary County:  CHEROKEE 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070           167.000  CY   |      20.00000        3340.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2102-2713090           121.000  CY   |      22.00000        2662.00|                             | 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0030 2105-8425005            47.200  CY   |      30.00000        1416.00|                             | 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0040 2113-0001100           200.000  SY   |       6.00000        1200.00|                             | 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0050 2115-0100000            84.000  CY   |      56.00000        4704.00|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
0060 2123-7450000             2.200  STA  |    1000.00000        2200.00|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0070 2301-1022080           385.900  SY   |      76.00000       29328.40|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS B, CLASS 2     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 

0080 2301-6911722                    LUMP |    2000.00000        2000.00|                             | 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0090 2312-8260250            10.000  TON  |      40.00000         400.00|                             | 
  GRANULAR SURFACING ON ROAD, CRUSHED     |                             |                             | 
  STONE                                   |                             |                             | 
0100 2416-0100012             1.000  EACH |     775.00000         775.00|                             | 
  APRONS, CONCRETE, 12 IN. DIA.           |                             |                             | 
0110 2435-0140148             1.000  EACH |    3650.00000        3650.00|                             | 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0120 2435-0250700             2.000  EACH |    4250.00000        8500.00|                             | 
  INTAKE, SW-507                          |                             |                             | 
0130 2502-8212204           244.300  LF   |      19.70000        4812.71|                             | 
  SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN |                             |                             | 

  DIA.                                    |                             |                             | 
0140 2502-8220193             3.000  EACH |     125.00000         375.00|                             | 
  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 
0150 2502-8220196             1.000  EACH |     325.00000         325.00|                             | 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0160 2503-0110012           156.600  LF   |      63.85000        9998.91|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED, 12  |                             |                             | 
  IN.                                     |                             |                             | 
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                                                                                                                Run Date: 07/21/14 
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     Bid Order:  104                             Contract ID:  18-7020-015                   Primary County:  CHEROKEE 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2507-3250005            34.300  SY   |       6.25000         214.38|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0180 2507-8029000            37.100  TON  |      58.00000        2151.80|                             | 
  EROSION STONE                           |                             |                             | 

0190 2510-6745850           385.900  SY   |      18.00000        6946.20|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0200 2511-6745900            16.400  SY   |      18.00000         295.20|                             | 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0210 2511-7526004            19.500  SY   |      60.00000        1170.00|                             | 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0220 2518-6910000             2.000  EACH |     150.00000         300.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0230 2520-3350010             1.000  EACH |    4000.00000        4000.00|                             | 
  FIELD LABORATORY                        |                             |                             | 
0240 2526-8285000                    LUMP |    3950.00000        3950.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0250 2528-8445110                    LUMP |    3000.00000        3000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0260 2529-2242304            15.000  EACH |     135.00000        2025.00|                             | 

  CD JOINT ASSEMBLY                       |                             |                             | 
0270 2529-5070110           192.200  SY   |     145.00000       27869.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0280 2529-5070120            10.000  EACH |     250.00000        2500.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0290 2533-4980005                    LUMP |   35000.00000       35000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0300 2537-6746000             1.000  EACH |    1500.00000        1500.00|                             | 
  REMOVAL OF UNDERGROUND TANKS            |                             |                             | 
0310 2537-6911020             1.000  EACH |    6400.00000        6400.00|                             | 
  SAMPLING AND TESTING FOR PETROLEUM      |                             |                             | 
  CONTAMINATION (WATER AND SOIL SAMPLES   |                             |                             | 
  FOR REMOVAL OF UNDERGROUND TANKS)       |                             |                             | 
0320 2537-8900000             1.000  CY   |      75.00000          75.00|                             | 

  REMEDIATION OF PETROLEUM CONTAMINATED   |                             |                             | 
  SOIL                                    |                             |                             | 
0330 2537-8900100             1.000  EACH |     850.00000         850.00|                             | 
  SAMPLING AND TESTING FOR PETROLEUM      |                             |                             | 
  CONTAMINATION (WATER AND SOIL SAMPLES   |                             |                             | 
  FOR REMEDIATION OF PETROLEUM            |                             |                             | 
  CONTAMINATED SOIL)                      |                             |                             | 
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     Bid Order:  104                             Contract ID:  18-7020-015                   Primary County:  CHEROKEE 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2601-2638352             9.000  SQ   |      60.00000         540.00|                             | 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0350 2601-2643110             1.800  MGAL |      60.00000         108.00|                             | 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 

  OR SLOPE PROTECTION                     |                             |                             | 
0360 2601-2643300             3.000  EACH |     350.00000        1050.00|                             | 
  MOBILIZATION FOR WATERING               |                             |                             | 
0370 2602-0000312           325.000  LF   |       3.00000         975.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0380 2602-0000320           325.000  LF   |       3.50000        1137.50|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0390 2602-0010010             3.000  EACH |     500.00000        1500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0400 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       180,244.10|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       180,244.10|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  105                         Contract ID:  49-0520-602                 Primary County:  JACKSON 
   Letting Date:  140617     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  AWARD RECOMMENDED   to   EASTERN IOWA EXCAVATING & CONCRETE, LLC 
Contract Period:   40 WORK DAYS      Late Start Date:  08/18/14 
 
 
        Project:  TAP-R-0520(602)--8T-49 
      Work Type:  PCC SIDEWALK/TRAIL 
         County:  JACKSON            Prj Awd Amt: $581,186.50 
          Route:  RIVERVUE TRAIL 
       Location:  IN THE CITY OF BELLEVUE, BELLEVUE RIVERVUE 
                  TRAIL-PH II: FROM  JEFFERSON AVE NORTHERLY 
                  ON THE W SIDE OF US 52 TO 395TH AVE 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      EASTERN IOWA EXCAVATING AND CONCRETE, LLC 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   EA057          EASTERN IOWA EXCAVATING AND CONCRETE, LLC                                  $    581,186.50     100.00  % 
   2   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $    620,125.57     106.69  % 
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     Bid Order:  105                             Contract ID:  49-0520-602                   Primary County:  JACKSON 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) EA057               |(   2  ) TS020               |(      ) 
                                          |EASTERN IOWA EXCAVATING & CO |TSCHIGGFRIE EXCAV. CO.       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAIL ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.100  ACRE |    5800.00000         580.00|   10863.00000        1086.30| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425070          2400.000  TON  |      12.50000       30000.00|      20.95000       50280.00| 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2710070          3829.000  CY   |      15.50000       59349.50|      14.25000       54563.25| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2121-7425010          1000.000  TON  |      14.00000       14000.00|      21.60000       21600.00| 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0050 2123-7450020            92.000  STA  |     116.00000       10672.00|      66.75000        6141.00| 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0060 2315-8275025           130.000  TON  |      13.25000        1722.50|      17.55000        2281.50| 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0070 2402-0425031           120.000  TON  |      16.50000        1980.00|      26.30000        3156.00| 
  GRANULAR BACKFILL                       |                             |                             | 
0080 2403-0100000            25.000  CY   |     485.00000       12125.00|     793.35000       19833.75| 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 

0090 2417-0341036             1.000  EACH |     610.00000         610.00|     854.80000         854.80| 
  REMOVE AND REINSTALL METAL APRONS LESS  |                             |                             | 
  THAN OR EQUAL TO 36 IN.                 |                             |                             | 
0100 2417-1060036            50.000  LF   |      60.85000        3042.50|      67.10000        3355.00| 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  36 IN. DIA.                             |                             |                             | 
0110 2430-0000100          1240.000  SF   |      34.00000       42160.00|      39.60000       49104.00| 
  MODULAR BLOCK RETAINING WALL            |                             |                             | 
0120 2435-0600010             1.000  EACH |    1050.00000        1050.00|     447.45000         447.45| 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0130 2502-8212024           330.000  LF   |       6.00000        1980.00|       8.30000        2739.00| 
  SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4   |                             |                             | 
  IN. DIA.                                |                             |                             | 
0140 2502-8220196             2.000  EACH |     110.00000         220.00|     356.55000         713.10| 

  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0150 2511-0302600          7300.000  SY   |      31.50000      229950.00|      29.55000      215715.00| 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 
0160 2511-7528101            40.000  SF   |      36.75000        1470.00|      30.95000        1238.00| 
  DETECTABLE WARNINGS                     |                             |                             | 
0170 2515-2475008          1820.000  SY   |      39.00000       70980.00|      55.50000      101010.00| 
  DRIVEWAY, P.C. CONCRETE, 8 IN.          |                             |                             | 
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     Bid Order:  105                             Contract ID:  49-0520-602                   Primary County:  JACKSON 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) EA057               |(   2  ) TS020               |(      ) 
                                          |EASTERN IOWA EXCAVATING & CO |TSCHIGGFRIE EXCAV. CO.       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2515-6745600           179.900  SY   |      25.00000        4497.50|      10.85000        1951.92| 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0190 2519-1002042           160.000  LF   |      27.25000        4360.00|      26.25000        4200.00| 
  FENCE, CHAIN LINK, 42 IN. HEIGHT        |                             |                             | 

0200 2524-6765010             5.000  EACH |     120.00000         600.00|     126.00000         630.00| 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0210 2524-9100030             4.000  EACH |     225.00000         900.00|     210.00000         840.00| 
  OBJECT MARKER, TYPE 3                   |                             |                             | 
0220 2528-8445110                    LUMP |    2800.00000        2800.00|    3150.00000        3150.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0230 2533-4980005                    LUMP |   45000.00000       45000.00|   43970.00000       43970.00| 
  MOBILIZATION                            |                             |                             | 
0240 2599-9999005             4.000  EACH |      65.00000         260.00|      63.00000         252.00| 
  ('EACH' ITEM) REMOVE AND REINSTALL      |                             |                             | 
  ADDRESS SIGN                            |                             |                             | 
0250 2599-9999020           200.000  TON  |      18.50000        3700.00|      19.80000        3960.00| 
  ('TONS' ITEM) SUBGRADE STABILIZATION    |                             |                             | 
0260 2601-2634100             1.100  ACRE |     700.00000         770.00|     700.00000         770.00| 
  MULCHING                                |                             |                             | 

0270 2601-2634105             0.700  ACRE |    2500.00000        1750.00|    5250.00000        3675.00| 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0280 2601-2636043             1.100  ACRE |    6100.00000        6710.00|    1260.00000        1386.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0290 2601-2636044             0.700  ACRE |    7550.00000        5285.00|    2625.00000        1837.50| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0300 2602-0000020          7050.000  LF   |       1.75000       12337.50|       1.60000       11280.00| 
  SILT FENCE                              |                             |                             | 
0310 2602-0000071          7050.000  LF   |       0.50000        3525.00|       0.30000        2115.00| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0320 2602-0000101          1800.000  LF   |       1.00000        1800.00|       0.55000         990.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 

0330 2602-0010010            10.000  EACH |     500.00000        5000.00|     500.00000        5000.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       581,186.50|           $       620,125.57|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       581,186.50|           $       620,125.57|           $ 
==================================================================================================================================== 
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     Bid  Order:  106                         Contract ID:  54-1495-710                 Primary County:  KEOKUK 
   Letting Date:  140617     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    IOWA EROSION CONTROL, INC. 
Contract Period:   30 WORK DAYS      Late Start Date:  09/22/14 
 
 
        Project:  MP-149-5(710)31--76-54 
      Work Type:  PCC PAVEMENT - REPLACE 
         County:  KEOKUK             Prj Awd Amt: $336,887.54 
          Route:  IOWA 149 
       Location:  NEAR THE SKUNK RIVER BRIDGE, NORTH FROM MP 
                  30.9 TO MP 31.3. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IO200          IOWA EROSION CONTROL, INC.                                                 $    336,887.54     100.00  % 
   2   HE550          HEUER CONSTRUCTION, INC.                                                   $    400,007.06     118.73  % 
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     Bid Order:  106                             Contract ID:  54-1495-710                   Primary County:  KEOKUK 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO200               |(   2  ) HE550               |(      ) 
                                          |IOWA EROSION CONTROL, INC.   |HEUER CONSTRUCTION, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2713090            71.800  CY   |      10.00000         718.00|      50.00000        3590.00| 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 

0020 2121-7425020           575.000  TON  |      24.34000       13995.50|      22.50000       12937.50| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0030 2123-7450000            12.300  STA  |     100.00000        1230.00|     200.00000        2460.00| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0040 2301-1083090          3444.000  SY   |      59.00000      203196.00|      70.00000      241080.00| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS M, CLASS 3     |                             |                             | 
  DURABILITY, 9 IN.                       |                             |                             | 
0050 2502-8220196             6.000  EACH |     250.00000        1500.00|     190.00000        1140.00| 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0060 2510-6745850          3280.000  SY   |      10.00000       32800.00|      10.00000       32800.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0070 2527-9263109            35.480  STA  |      58.00000        2057.84|      87.00000        3086.76| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 

0080 2527-9263131             6.000  STA  |     155.00000         930.00|     104.00000         624.00| 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0090 2527-9263180            12.300  STA  |      42.00000         516.60|      51.00000         627.30| 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0100 2528-8400256             2.000  EACH |    2500.00000        5000.00|    3000.00000        6000.00| 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0110 2528-8445110                    LUMP |    4200.00000        4200.00|    3700.00000        3700.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2528-8445113            90.000  EACH |     345.00000       31050.00|     345.00000       31050.00| 
  FLAGGERS                                |                             |                             | 
0130 2529-2242304           124.000  EACH |     100.00000       12400.00|     125.00000       15500.00| 
  CD JOINT ASSEMBLY                       |                             |                             | 
0140 2529-5070110            53.400  SY   |      59.00000        3150.60|     275.00000       14685.00| 

  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0150 2529-5070120             4.000  EACH |     250.00000        1000.00|     250.00000        1000.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0160 2529-8201000             4.000  EACH |     400.00000        1600.00|     600.00000        2400.00| 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0170 2533-4980005                    LUMP |   15000.00000       15000.00|   19000.00000       19000.00| 
  MOBILIZATION                            |                             |                             | 
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     Bid Order:  106                             Contract ID:  54-1495-710                   Primary County:  KEOKUK 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO200               |(   2  ) HE550               |(      ) 
                                          |IOWA EROSION CONTROL, INC.   |HEUER CONSTRUCTION, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2602-0000020          2460.000  LF   |       1.80000        4428.00|       2.50000        6150.00| 
  SILT FENCE                              |                             |                             | 
0190 2602-0000101          1230.000  LF   |       0.50000         615.00|       0.55000         676.50| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 

  FOR DITCH CHECK                         |                             |                             | 
0200 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0210 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       336,887.54|           $       400,007.06|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       336,887.54|           $       400,007.06|           $ 
==================================================================================================================================== 
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     Bid  Order:  107                         Contract ID:  77-C077-198                 Primary County:  POLK 
   Letting Date:  140617     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  AWARD RECOMMENDED   to   HOWREY CONSTRUCTION, INC. 
Contract Period:   85 WORK DAYS      Late Start Date:  08/18/14 
 
 
        Project:  STP-ES-C077(198)--8I-77 
      Work Type:  PCC SIDEWALK/TRAIL 
         County:  POLK               Prj Awd Amt: $1,935,769.26 
          Route:  TRAIL 
       Location:  CHICHAQUA VALLEY TRAIL CONNECTOR FROM POLK 
                  COUNTY'S NE 29TH  STREET TO 800' WEST OF 
                  GRANT STREET IN BONDURANT 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      HOWREY CONSTRUCTION, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HO811          HOWREY CONSTRUCTION, INC.                                                  $  1,935,769.26     100.00  % 
   2   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $  1,941,284.20     100.28  % 
   3   AB112          ABSOLUTE CONCRETE CONSTRUCTION, INC.                                       $  2,043,917.50     105.58  % 
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     Bid Order:  107                             Contract ID:  77-C077-198                   Primary County:  POLK 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO811               |(   2  ) JA250               |(   3  ) AB112 
                                          |HOWREY CONSTRUCTION, INC.    |JASPER CONST. SERVICES, INC. |ABSOLUTE CONCRETE CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAIL ITEMS 
                                          |                             |                             | 
0010 2101-0850001            15.100  ACRE |    7400.00000      111740.00|    5000.00000       75500.00|    6622.00000       99992.20 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070         17800.000  CY   |      11.25000      200250.00|       4.50000       80100.00|       5.50000       97900.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2110-8200000             6.100  MILE |   10500.00000       64050.00|    6500.00000       39650.00|    6500.00000       39650.00 
  CONSTRUCTION OF SOIL AGGREGATE SUBBASE  |                             |                             | 
0040 2123-7450020           632.000  STA  |     125.00000       79000.00|      45.00000       28440.00|     150.00000       94800.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0050 2301-0685550            44.000  SY   |     175.00000        7700.00|     195.00000        8580.00|     250.00000       11000.00 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0060 2303-0131750           588.000  SY   |      30.00000       17640.00|      33.00000       19404.00|      30.00000       17640.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 3/4 IN. MIX         |                             |                             | 
0070 2303-0132750           588.000  SY   |      27.95000       16434.60|      30.00000       17640.00|      28.00000       16464.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 3/4 IN. MIX |                             |                             | 
0080 2303-0133500           588.000  SY   |      15.47000        9096.36|      17.00000        9996.00|      15.50000        9114.00 

  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0090 2417-0225018             3.000  EACH |     315.00000         945.00|     600.00000        1800.00|     750.00000        2250.00 
  APRONS, METAL, 18 IN. DIA.              |                             |                             | 
0100 2417-0225024             1.000  EACH |     375.00000         375.00|     700.00000         700.00|     800.00000         800.00 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0110 2417-1040018            80.000  LF   |      50.00000        4000.00|      70.00000        5600.00|      40.00000        3200.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0120 2417-1040024             7.000  LF   |      95.00000         665.00|      70.00000         490.00|     150.00000        1050.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0130 2507-6800061           286.000  TON  |      45.00000       12870.00|      50.00000       14300.00|      65.00000       18590.00 

  REVETMENT, CLASS E                      |                             |                             | 
0140 2510-6745850           660.000  SY   |      10.00000        6600.00|      15.00000        9900.00|      10.00000        6600.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0150 2511-0302600         34899.000  SY   |      26.50000      924823.50|      30.00000     1046970.00|      32.00000     1116768.00 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 
0160 2511-0302800            80.000  SY   |      70.00000        5600.00|      70.00000        5600.00|      55.00000        4400.00 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 
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     Bid Order:  107                             Contract ID:  77-C077-198                   Primary County:  POLK 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO811               |(   2  ) JA250               |(   3  ) AB112 
                                          |HOWREY CONSTRUCTION, INC.    |JASPER CONST. SERVICES, INC. |ABSOLUTE CONCRETE CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2511-7528101           320.000  SF   |      49.00000       15680.00|      38.00000       12160.00|      35.00000       11200.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0180 2518-6910000            21.000  EACH |     125.00000        2625.00|     125.00000        2625.00|     100.00000        2100.00 
  SAFETY CLOSURE                          |                             |                             | 

0190 2519-1001000           340.000  LF   |      66.00000       22440.00|      63.00000       21420.00|      63.00000       21420.00 
  FENCE, CHAIN LINK, VINYL COATED         |                             |                             | 
0200 2528-8445110                    LUMP |    3500.00000        3500.00|    3000.00000        3000.00|    3400.00000        3400.00 
  TRAFFIC CONTROL                         |                             |                             | 
0205 2528-8445113             4.000  EACH |     345.00000        1380.00|     345.00000        1380.00|     345.00000        1380.00 
  FLAGGERS                                |                             |                             | 
0210 2533-4980005                    LUMP |   85000.00000       85000.00|   85000.00000       85000.00|   70000.00000       70000.00 
  MOBILIZATION                            |                             |                             | 
0220 2599-9999005            16.000  EACH |     125.00000        2000.00|     125.00000        2000.00|     150.00000        2400.00 
  ('EACH' ITEM) PERMANENT TUBULAR MARKERS |                             |                             | 
0230 2599-9999010                    LUMP |   11500.00000       11500.00|   11000.00000       11000.00|   15300.00000       15300.00 
  ('LUMP SUM' ITEM) SIGNING               |                             |                             | 
0240 2601-2636043             7.700  ACRE |    1400.00000       10780.00|    1356.00000       10441.20|    3000.00000       23100.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0250 2602-0000020          3400.000  LF   |       2.25000        7650.00|       2.25000        7650.00|       2.00000        6800.00 

  SILT FENCE                              |                             |                             | 
0260 2602-0010010            10.000  EACH |     500.00000        5000.00|     500.00000        5000.00|     500.00000        5000.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $     1,629,344.46|           $     1,526,346.20|           $     1,702,318.20 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   STRUCTURE ITEMS 
                                          |                             |                             | 
0270 2401-6750001                    LUMP |   41000.00000       41000.00|   25000.00000       25000.00|   13500.00000       13500.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0280 2403-0100000             2.000  CY   |    4000.00000        8000.00|    1200.00000        2400.00|    3000.00000        6000.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0290 2403-0100010            42.000  CY   |     400.00000       16800.00|    1000.00000       42000.00|     425.00000       17850.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0300 2404-7775000          1114.000  LB   |       2.75000        3063.50|       4.50000        5013.00|       2.10000        2339.40 

  REINFORCING STEEL                       |                             |                             | 
0310 2408-7800000         12133.000  LB   |       3.60000       43678.80|      10.00000      121330.00|       5.30000       64304.90 
  STRUCTURAL STEEL                        |                             |                             | 
0320 2409-4575001             5.670  MFBM |    4500.00000       25515.00|    6000.00000       34020.00|    5500.00000       31185.00 
  TREATED TIMBER AND LUMBER               |                             |                             | 
0330 2426-6772016           240.000  SF   |     145.00000       34800.00|     135.00000       32400.00|     200.00000       48000.00 
  CONCRETE REPAIR                         |                             |                             | 
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     Bid Order:  107                             Contract ID:  77-C077-198                   Primary County:  POLK 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO811               |(   2  ) JA250               |(   3  ) AB112 
                                          |HOWREY CONSTRUCTION, INC.    |JASPER CONST. SERVICES, INC. |ABSOLUTE CONCRETE CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2519-1001000          1190.000  LF   |      66.00000       78540.00|      63.00000       74970.00|      63.00000       74970.00 
  FENCE, CHAIN LINK, VINYL COATED         |                             |                             | 
0350 2533-4980005                    LUMP |   10500.00000       10500.00|   30000.00000       30000.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 

0360 2599-9999009           730.000  LF   |      30.00000       21900.00|      30.00000       21900.00|      50.00000       36500.00 
  ('LINEAR FEET' ITEM) MASONRY ARCH       |                             |                             | 
  CULVERT MORTAR JOINT REPAIR             |                             |                             | 
0370 2599-9999014          2745.000  SF   |       7.50000       20587.50|       9.00000       24705.00|      10.00000       27450.00 
  ('SQUARE FEET' ITEM) 1-1/2 INCH STEEL   |                             |                             | 
  DECKING (GALV.)                         |                             |                             | 
0380 2599-9999014             6.000  SF   |     340.00000        2040.00|     200.00000        1200.00|     750.00000        4500.00 
  ('SQUARE FEET' ITEM) MASONRY ARCH       |                             |                             | 
  CULVERT STONE RESETTING                 |                             |                             | 
     SECTION TOTALS                       |           $       306,424.80|           $       414,938.00|           $       341,599.30 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,935,769.26|           $     1,941,284.20|           $     2,043,917.50 
==================================================================================================================================== 
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     Bid  Order:  108                         Contract ID:  78-0801-438                 Primary County:  POTTAWATTAMIE 
   Letting Date:  140617     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   TAB CONSTRUCTION 
Contract Period:   30 WORK DAYS      Late Start Date:  09/15/14 
 
 
        Project:  IMN-080-1(438)6--0E-78 
      Work Type:  PCC PAVEMENT - GRADE & REPLACE 
         County:  POTTAWATTAMIE      Prj Awd Amt: $936,218.31 
          Route:  I-80 
       Location:  IN COUNCIL BLUFFS JUST N OF MADISON AVE 
                  INTERCHANGE (WB) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   TA006          TAB HOLDING CO., INC. D/B/A TAB CONSTRUCTION                               $    936,218.31     100.00  % 
   2   CE099          CEDAR VALLEY CORP., LLC.                                                   $  1,107,851.07     118.33  % 
   3   M.197          MFT CONSTRUCTION, INC.                                                     $  1,241,886.06     132.64  % 
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     Bid Order:  108                             Contract ID:  78-0801-438                   Primary County:  POTTAWATTAMIE 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA006               |(   2  ) CE099               |(   3  ) M.197 
                                          |TAB CONSTRUCTION             |CEDAR VALLEY CORP., LLC.     |MFT CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425070           639.200  TON  |      25.00000       15980.00|      24.25000       15500.60|      31.53000       20153.98 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2710090          4329.000  CY   |       9.55000       41341.95|       8.30000       35930.70|      10.79000       46709.91 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0030 2102-2713090           736.000  CY   |      21.00000       15456.00|      19.70000       14499.20|      25.61000       18848.96 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0040 2105-8425005          1053.900  CY   |      16.50000       17389.35|      16.05000       16915.10|      20.87000       21994.89 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0050 2113-0001100          3148.900  SY   |       3.00000        9446.70|       2.90000        9131.81|       3.77000       11871.35 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0060 2115-0100000          3018.800  CY   |      39.00000      117733.20|      38.60000      116525.68|      50.18000      151483.38 
  MODIFIED SUBBASE                        |                             |                             | 
0070 2122-5190012          1937.800  SY   |      63.00000      122081.40|      84.00000      162775.20|      97.46000      188857.99 
  PAVED SHOULDER, P.C. CONCRETE, 12 IN.   |                             |                             | 
0080 2123-7450000            23.700  STA  |     360.00000        8532.00|     350.00000        8295.00|     455.00000       10783.50 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 

0090 2301-1034120          3148.900  SY   |      63.00000      198380.70|      84.00000      264507.60|      93.48000      294359.17 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3I    |                             |                             | 
  DURABILITY, 12 IN.                      |                             |                             | 
0100 2304-0100000           784.900  SY   |      96.00000       75350.40|      55.00000       43169.50|      95.64000       75067.84 
  DETOUR PAVEMENT                         |                             |                             | 
0110 2402-2720100            11.600  CY   |      15.00000         174.00|      60.00000         696.00|      23.96000         277.94 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0120 2416-0100048             1.000  EACH |    2300.00000        2300.00|    4000.00000        4000.00|    2635.83000        2635.83 
  APRONS, CONCRETE, 48 IN. DIA.           |                             |                             | 
0130 2502-8212036          2628.000  LF   |      10.75000       28251.00|      10.60000       27856.80|      13.78000       36213.84 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN |                             |                             | 
  DIA.                                    |                             |                             | 

0140 2502-8220196            12.000  EACH |     265.00000        3180.00|     255.00000        3060.00|     331.50000        3978.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0150 2506-4984000             2.000  CY   |     205.00000         410.00|     450.00000         900.00|     261.81000         523.62 
  FLOWABLE MORTAR                         |                             |                             | 
0160 2510-6745850          5865.000  SY   |       9.45000       55424.25|       7.55000       44280.75|       9.82000       57594.30 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0170 2526-8285000                    LUMP |   12000.00000       12000.00|   10000.00000       10000.00|   15600.00000       15600.00 
  CONSTRUCTION SURVEY                     |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 108  3 

 
     Bid Order:  108                             Contract ID:  78-0801-438                   Primary County:  POTTAWATTAMIE 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA006               |(   2  ) CE099               |(   3  ) M.197 
                                          |TAB CONSTRUCTION             |CEDAR VALLEY CORP., LLC.     |MFT CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2527-9263109           154.370  STA  |      15.45000        2385.02|      15.00000        2315.55|      19.50000        3010.22 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0190 2527-9263131            22.910  STA  |     131.00000        3001.21|     128.00000        2932.48|     166.40000        3812.22 

  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0200 2527-9263137             8.000  EACH |     155.00000        1240.00|     150.00000        1200.00|     195.00000        1560.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0210 2527-9263180           113.760  STA  |      43.00000        4891.68|      42.00000        4777.92|      54.60000        6211.30 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0220 2527-9263190             8.000  EACH |     154.00000        1232.00|     150.00000        1200.00|     195.00000        1560.00 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0230 2528-4983200            40.000  CDAY |     615.00000       24600.00|     810.00000       32400.00|     780.00000       31200.00 
  MONITORING WITH INCIDENT RESPONSE       |                             |                             | 
0240 2528-8400048          2687.500  LF   |       8.10000       21768.75|       7.85000       21096.88|      10.21000       27439.38 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0250 2528-8445110                    LUMP |    9785.00000        9785.00|   10500.00000       10500.00|   12350.00000       12350.00 
  TRAFFIC CONTROL                         |                             |                             | 

0260 2533-4980005                    LUMP |   88500.00000       88500.00|  197800.00000      197800.00|  122200.00000      122200.00 
  MOBILIZATION                            |                             |                             | 
0270 2549-0001037            45.000  LF   |     960.00000       43200.00|    1000.00000       45000.00|    1444.44000       64999.80 
  PIPE LINING, RESIN, CURED-IN-PLACE,     |                             |                             | 
  GREATER THAN 36 IN. DIA. OR HEIGHT      |                             |                             | 
0280 2551-0000110             2.000  EACH |     975.00000        1950.00|     950.00000        1900.00|    1235.00000        2470.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0290 2601-2636043             1.000  ACRE |    2935.00000        2935.00|     770.00000         770.00|    1001.00000        1001.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0300 2602-0000020          1875.000  LF   |       2.20000        4125.00|       2.80000        5250.00|       2.34000        4387.50 
  SILT FENCE                              |                             |                             | 
0310 2602-0000030           177.000  LF   |       2.50000         442.50|       3.10000         548.70|       2.73000         483.21 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0320 2602-0000071          2052.000  LF   |       0.40000         820.80|       0.20000         410.40|       0.26000         533.52 

  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0330 2602-0000101           205.200  LF   |       2.00000         410.40|       1.00000         205.20|       1.04000         213.41 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0340 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
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     Bid Order:  108                             Contract ID:  78-0801-438                   Primary County:  POTTAWATTAMIE 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA006               |(   2  ) CE099               |(   3  ) M.197 
                                          |TAB CONSTRUCTION             |CEDAR VALLEY CORP., LLC.     |MFT CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       936,218.31|           $     1,107,851.07|           $     1,241,886.06 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       936,218.31|           $     1,107,851.07|           $     1,241,886.06 
==================================================================================================================================== 
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     Bid  Order:  109                         Contract ID:  78-6802-157                 Primary County:  POTTAWATTAMIE 
   Letting Date:  140617     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    IOWA EROSION CONTROL, INC. 
Contract Period:   35 WORK DAYS      Late Start Date:  09/15/14 
 
 
        Project:  IMN-680-2(157)21--0E-78 
      Work Type:  BRIDGE APPROACH REPAIR 
         County:  POTTAWATTAMIE      Prj Awd Amt: $536,723.27 
          Route:  I-680 
       Location:  CO RD L34 (EB/WB) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IO200          IOWA EROSION CONTROL, INC.                                                 $    536,723.27     100.00  % 
   2   GU100          GUS CONSTRUCTION CO., INC.                                                 $    572,388.65     106.64  % 
   3   CR120          CRAMER AND ASSOC., INC.                                                    $    599,318.96     111.66  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
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     Bid Order:  109                             Contract ID:  78-6802-157                   Primary County:  POTTAWATTAMIE 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO200               |(   2  ) GU100               |(   3  ) CR120 
                                          |IOWA EROSION CONTROL, INC.   |GUS CONSTRUCTION CO., INC.   |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425070           590.700  TON  |      40.16000       23722.51|      38.00000       22446.60|      37.00000       21855.90 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2122-5500080           532.000  SY   |      55.65000       29605.80|      66.00000       35112.00|      65.00000       34580.00 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
0030 2123-7450000            11.100  STA  |     500.00000        5550.00|    1800.00000       19980.00|     375.00000        4162.50 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0040 2301-0685550          1276.200  SY   |     172.91000      220667.74|     190.00000      242478.00|     205.00000      261621.00 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0050 2304-0100000           901.100  SY   |      70.48000       63509.53|      66.00000       59472.60|      51.00000       45956.10 
  DETOUR PAVEMENT                         |                             |                             | 
0060 2412-0000100          1276.200  SY   |       2.25000        2871.45|       3.50000        4466.70|       2.50000        3190.50 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0070 2505-4008120          1197.000  LF   |       2.00000        2394.00|       7.00000        8379.00|       3.00000        3591.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0080 2505-4008300           687.500  LF   |      17.00000       11687.50|      19.26000       13241.25|      17.00000       11687.50 
  STEEL BEAM GUARDRAIL                    |                             |                             | 

0090 2505-4021010             4.000  EACH |     170.00000         680.00|     350.00000        1400.00|     170.00000         680.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0100 2505-4021700             4.000  EACH |    1700.00000        6800.00|    1750.00000        7000.00|    1700.00000        6800.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0110 2510-6745850          2474.700  SY   |      20.00000       49494.00|      12.00000       29696.40|      12.00000       29696.40 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0120 2527-9263109            83.310  STA  |      75.00000        6248.25|      70.00000        5831.70|      70.00000        5831.70 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0130 2527-9263131            92.520  STA  |     130.00000       12027.60|     110.00000       10177.20|     110.00000       10177.20 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0140 2527-9263152            16.000  EACH |     600.00000        9600.00|     250.00000        4000.00|     250.00000        4000.00 
  PRE-CUT SYMBOLS AND LEGENDS, REGULAR    |                             |                             | 

  MARKING TAPE                            |                             |                             | 
0150 2527-9263180            95.730  STA  |      50.00000        4786.50|      72.00000        6892.56|      72.00000        6892.56 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0160 2528-8400048          2062.500  LF   |       8.50000       17531.25|      12.00000       24750.00|      12.00000       24750.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0170 2528-8445110                    LUMP |   15600.00000       15600.00|   12000.00000       12000.00|   11000.00000       11000.00 
  TRAFFIC CONTROL                         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
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     Bid Order:  109                             Contract ID:  78-6802-157                   Primary County:  POTTAWATTAMIE 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO200               |(   2  ) GU100               |(   3  ) CR120 
                                          |IOWA EROSION CONTROL, INC.   |GUS CONSTRUCTION CO., INC.   |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2533-4980005                    LUMP |   16250.00000       16250.00|   30000.00000       30000.00|   57000.00000       57000.00 
  MOBILIZATION                            |                             |                             | 
0190 2551-0000110             4.000  EACH |    1200.00000        4800.00|    1200.00000        4800.00|    1200.00000        4800.00 
  TEMP CRASH CUSHION                      |                             |                             | 

0200 2602-0000020          1542.000  LF   |       2.20000        3392.40|       3.42000        5273.64|       1.80000        2775.60 
  SILT FENCE                              |                             |                             | 
0210 2602-0000071          1542.000  LF   |       0.35000         539.70|       0.50000         771.00|       0.50000         771.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0220 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0230 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
0231 2505-4008400             4.000  EACH |    1700.00000        6800.00|    2250.00000        9000.00|    1700.00000        6800.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
     SECTION TOTALS                       |           $       516,058.23|           $       558,668.65|           $       560,118.96 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0814; 146'-8 X VAR. PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 

                                          |                             |                             | 
0240 2401-6750001                    LUMP |    2390.75000        2390.75|    2000.00000        2000.00|    6000.00000        6000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0250 2403-0100000             2.800  CY   |    2430.99000        6806.77|    1200.00000        3360.00|    4500.00000       12600.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0260 2404-7775005           500.000  LB   |       2.27000        1135.00|       3.00000        1500.00|       2.00000        1000.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
     SECTION TOTALS                       |           $        10,332.52|           $         6,860.00|           $        19,600.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 0914; 146'-8 X VAR. PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0270 2401-6750001                    LUMP |    2390.75000        2390.75|    2000.00000        2000.00|    6000.00000        6000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0280 2403-0100000             2.800  CY   |    2430.99000        6806.77|    1200.00000        3360.00|    4500.00000       12600.00 

  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0290 2404-7775005           500.000  LB   |       2.27000        1135.00|       3.00000        1500.00|       2.00000        1000.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
     SECTION TOTALS                       |           $        10,332.52|           $         6,860.00|           $        19,600.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       536,723.27|           $       572,388.65|           $       599,318.96 
==================================================================================================================================== 
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     Bid  Order:  110                         Contract ID:  97-0121-031                 Primary County:  WOODBURY 
   Letting Date:  140617     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   K & L CONSTRUCTION, INC. 
Contract Period:   35 WORK DAYS      Late Start Date:  08/18/14 
 
 
        Project:  NHSN-012-1(31)--2R-97 
      Work Type:  PCC SIDEWALK/TRAIL 
         County:  WOODBURY           Prj Awd Amt: $129,047.15 
          Route:  IOWA 12 
       Location:  IN THE CITY OF SIOUX CITY FROM US 20/75 W. 
                  TO VIADUCT 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   K.055          K & L CONSTRUCTION, INC.                                                   $    129,047.15     100.00  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 110  2 

 
     Bid Order:  110                             Contract ID:  97-0121-031                   Primary County:  WOODBURY 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) K.055               |(      )                     |(      ) 
                                          |K & L CONSTRUCTION, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIDEWALK ITEMS 
                                          |                             |                             | 
0010 2102-2710090            37.000  CY   |      50.00000        1850.00|                             | 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 

0020 2213-6745500             1.130  STA  |    1000.00000        1130.00|                             | 
  REMOVAL OF CURB                         |                             |                             | 
0030 2435-0600020             4.000  EACH |     750.00000        3000.00|                             | 
  MANHOLE ADJUSTMENT, MAJOR               |                             |                             | 
0040 2510-6745850           270.100  SY   |      38.50000       10398.85|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0050 2511-6745900           453.700  SY   |      33.00000       14972.10|                             | 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0060 2511-7526004           412.900  SY   |      44.00000       18167.60|                             | 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0070 2511-7526006           100.300  SY   |      57.20000        5737.16|                             | 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0080 2511-7528101           346.000  SF   |      17.60000        6089.60|                             | 
  DETECTABLE WARNINGS                     |                             |                             | 
0090 2512-1725256           290.500  LF   |      38.50000       11184.25|                             | 

  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0100 2524-9100010             1.000  EACH |     300.00000         300.00|                             | 
  OBJECT MARKER, TYPE 1                   |                             |                             | 
0110 2527-9263109            34.170  STA  |      85.00000        2904.45|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0120 2527-9263180            17.490  STA  |      75.00000        1311.75|                             | 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0130 2528-8445110                    LUMP |    6500.00000        6500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2529-5070110            19.100  SY   |      82.50000        1575.75|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0150 2529-5070120             4.000  EACH |     825.00000        3300.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 

0160 2533-4980005                    LUMP |   27500.00000       27500.00|                             | 
  MOBILIZATION                            |                             |                             | 
0161 2515-2475006           142.600  SY   |      59.40000        8470.44|                             | 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0162 2599-9999009           105.800  LF   |      44.00000        4655.20|                             | 
  ('LINEAR FEET' ITEM) COMBINDED CONCRETE |                             |                             | 
  SIDEWALK AND                            |                             |                             | 
     SECTION TOTALS                       |           $       129,047.15|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       129,047.15|           $                 |           $ 
==================================================================================================================================== 
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                                                           VENDOR RANKING                                          Page:  151  1 
 

     Bid  Order:  151                         Contract ID:  48-C048-068                 Primary County:  IOWA 
   Letting Date:  140617     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  AWARD RECOMMENDED   to   PELLING, L.L. CO., INC. 
Contract Period:   45 WORK DAYS      Late Start Date:  08/11/14 
 
 
        Project:  STP-S-C048(68)--5E-48 
      Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING 
         County:  IOWA               Prj Awd Amt: $2,417,970.60 
          Route:  V-77 
       Location:  ON V77, FROM WILLIAMSBURG NCL TO US HWY 6, 
                  AT S15 T80 R10 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      PELLING, L.L. CO., INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE140          PELLING, L.L. CO., INC.                                                    $  2,417,970.60     100.00  % 
   2   MA810          MATHY CONSTRUCTION CO.                                                     $  2,430,725.40     100.52  % 
   3   NO081          NORRIS ASPHALT PAVING CO., LC                                              $  2,485,531.50     102.79  % 
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                                                                                                                Run Date: 07/21/14 
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     Bid Order:  151                             Contract ID:  48-C048-068                   Primary County:  IOWA 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE140               |(   2  ) MA810               |(   3  ) NO081 
                                          |PELLING, L.L. CO., INC.      |MATHY CONSTRUCTION CO.       |NORRIS ASPHALT PAVING CO., LC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020          7370.000  TON  |      16.75000      123447.50|      16.75000      123447.50|      16.00000      117920.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2212-0475095             6.040  MILE |     410.00000        2476.40|     250.00000        1510.00|     500.00000        3020.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2212-5070310           101.000  SY   |     165.00000       16665.00|     190.00000       19190.00|     190.00000       19190.00 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0040 2214-5145150         84100.000  SY   |       0.47000       39527.00|       0.77000       64757.00|       0.81000       68121.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0050 2303-0031750         17768.000  TON  |      30.80000      547254.40|      29.65000      526821.20|      32.05000      569464.40 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 3/4 IN. MIX         |                             |                             | 
0060 2303-0033500          7826.000  TON  |      33.10000      259040.60|      33.70000      263736.20|      36.85000      288388.10 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0070 2303-0245828          1536.000  TON  |     582.10000      894105.60|     590.00000      906240.00|     576.60000      885657.60 
  ASPHALT BINDER, PG 58-28                |                             |                             | 

0080 2303-6911000                    LUMP |    4450.00000        4450.00|    1500.00000        1500.00|    2500.00000        2500.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0090 2303-9091010             2.000  EACH |     475.00000         950.00|     600.00000        1200.00|     600.00000        1200.00 
  RUMBLE STRIP PANEL (HMA SURFACE)        |                             |                             | 
0100 2315-8275025           790.000  TON  |      16.75000       13232.50|      16.75000       13232.50|      16.00000       12640.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0110 2316-0000120         20410.000  EACH |       1.00000       20410.00|       1.00000       20410.00|       1.00000       20410.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
0120 2318-1001100         81400.000  SY   |       1.61000      131054.00|       1.61500      131461.00|       1.61000      131054.00 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0130 2318-1001220           313.400  TON  |     616.00000      193054.40|     620.00000      194308.00|     616.00000      193054.40 

  ASPHALT STABILIZING AGENT (FOAMED       |                             |                             | 
  ASPHALT)                                |                             |                             | 
0140 2527-9263109          1543.000  STA  |      10.40000       16047.20|       9.00000       13887.00|       9.00000       13887.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0150 2528-8445110                    LUMP |    5805.00000        5805.00|    3250.00000        3250.00|    3250.00000        3250.00 
  TRAFFIC CONTROL                         |                             |                             | 
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                                                                                                                Run Date: 07/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 151  3 

 
     Bid Order:  151                             Contract ID:  48-C048-068                   Primary County:  IOWA 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE140               |(   2  ) MA810               |(   3  ) NO081 
                                          |PELLING, L.L. CO., INC.      |MATHY CONSTRUCTION CO.       |NORRIS ASPHALT PAVING CO., LC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2528-8445113           180.000  EACH |     345.00000       62100.00|     345.00000       62100.00|     345.00000       62100.00 
  FLAGGERS                                |                             |                             | 
0170 2528-8445115            45.000  EACH |     515.00000       23175.00|     515.00000       23175.00|     515.00000       23175.00 
  PILOT CARS                              |                             |                             | 

0180 2533-4980005                    LUMP |   65176.00000       65176.00|   60500.00000       60500.00|   70500.00000       70500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     2,417,970.60|           $     2,430,725.40|           $     2,485,531.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,417,970.60|           $     2,430,725.40|           $     2,485,531.50 
==================================================================================================================================== 
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     Bid  Order:  152                         Contract ID:  75-1402-017                 Primary County:  PLYMOUTH 
   Letting Date:  140617     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   OMG MIDWEST D/B/A TRI-STATE PAVING 
Contract Period:  140 WORK DAYS      Late Start Date:  04/06/15 
 
 
        Project:  STPN-140-2(17)--2J-75 
      Work Type:  HMA RESURFACING WITH MILLING 
         County:  PLYMOUTH           Prj Awd Amt: $5,735,491.35 
          Route:  IOWA 140 
       Location:  FROM MAIN ST. IN KINGSLEY N. TO IA. 3 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   O.053          OMG MIDWEST, INC., D/B/A TRI-STATE PAVING                                  $  5,735,491.35     100.00  % 
   2   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $  6,175,418.32     107.67  % 
   3   WE540          WESTERN ENGINEERING CO., INC.                                              $  6,308,795.62     109.99  % 
   4   KN036          KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC                      $  6,324,852.88     110.27  % 
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     Bid Order:  152                             Contract ID:  75-1402-017                   Primary County:  PLYMOUTH 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.053               |(   2  ) HE400               |(   3  ) WE540 
                                          |OMG MIDWEST D/B/A TRI-STATE  |HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002          1034.000  UNIT |      22.00000       22748.00|      79.00000       81686.00|      22.50000       23265.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425070           133.800  TON  |      38.00000        5084.40|      40.00000        5352.00|      21.50000        2876.70 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2625000          1762.600  CY   |      22.00000       38777.20|      26.10000       46003.86|      22.50000       39658.50 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0040 2121-7425020          2889.500  TON  |      30.75000       88852.13|      31.73000       91683.84|      34.00000       98243.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0050 2122-5500060           424.300  SY   |      25.00000       10607.50|      42.24000       17922.43|      45.00000       19093.50 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0060 2123-7450000            14.900  STA  |     350.00000        5215.00|     500.00000        7450.00|     350.00000        5215.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0070 2212-0475095            15.800  MILE |     486.00000        7678.80|     400.00000        6320.00|     800.00000       12640.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0080 2212-5070310          1085.900  SY   |      93.61000      101651.10|     112.35000      122000.87|     116.00000      125964.40 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 

0090 2212-5070330            36.000  EACH |      50.00000        1800.00|     112.35000        4044.60|     120.00000        4320.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0100 2212-5075001            82.000  TON  |     147.00000       12054.00|     175.00000       14350.00|     300.00000       24600.00 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0110 2213-2713300          8446.900  CY   |      15.85000      133883.37|       9.56000       80752.36|      16.00000      135150.40 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0120 2213-8200000         10690.200  TON  |      33.00000      352776.60|      35.53000      379822.81|      41.00000      438298.20 
  BASE WIDENING, HOT MIX ASPHALT MIXTURE  |                             |                             | 
0130 2214-5145160         34243.300  TON  |       7.65000      261961.25|       7.19000      246209.33|      11.00000      376676.30 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0140 2303-0032500         21110.500  TON  |      29.75000      628037.38|      31.03000      655058.82|      34.50000      728312.25 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0150 2303-0033503         20784.500  TON  |      30.00000      623535.00|      32.28000      670923.66|      39.50000      820987.75 

  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-3                            |                             |                             | 
0160 2303-0245828           641.400  TON  |     575.00000      368805.00|     635.50000      407609.70|     550.00000      352770.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0170 2303-0246422          2513.800  TON  |     585.00000     1470573.00|     635.50000     1597519.90|     550.00000     1382590.00 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
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     Bid Order:  152                             Contract ID:  75-1402-017                   Primary County:  PLYMOUTH 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.053               |(   2  ) HE400               |(   3  ) WE540 
                                          |OMG MIDWEST D/B/A TRI-STATE  |HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2303-6911000                    LUMP |   21200.00000       21200.00|    6000.00000        6000.00|    7000.00000        7000.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0190 2315-8275055           177.400  TON  |      25.10000        4452.74|      35.00000        6209.00|      65.00000       11531.00 
  SURFACING, DRIVEWAY                     |                             |                             | 

0200 2401-6745650                    LUMP |    3850.00000        3850.00|    2500.00000        2500.00|    4000.00000        4000.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0210 2414-7200010             9.000  EACH |    2100.00000       18900.00|    3016.00000       27144.00|    2150.00000       19350.00 
  SAFETY GRATE, TYPE 1, CULVERT           |                             |                             | 
0220 2414-7200020             4.000  EACH |    2400.00000        9600.00|    4127.50000       16510.00|    2450.00000        9800.00 
  SAFETY GRATE, TYPE 2, CULVERT           |                             |                             | 
0230 2414-7200030             2.000  EACH |    3500.00000        7000.00|   13598.00000       27196.00|    3550.00000        7100.00 
  SAFETY GRATE, TYPE 3, CULVERT           |                             |                             | 
0240 2416-0100024             2.000  EACH |     985.00000        1970.00|    1575.00000        3150.00|    1000.00000        2000.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0250 2416-0100036             2.000  EACH |    1885.00000        3770.00|    2320.00000        4640.00|    1900.00000        3800.00 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0260 2416-0100042             3.000  EACH |    2200.00000        6600.00|    2800.00000        8400.00|    2250.00000        6750.00 
  APRONS, CONCRETE, 42 IN. DIA.           |                             |                             | 
0270 2416-0100054             3.000  EACH |    2850.00000        8550.00|    3750.00000       11250.00|    2900.00000        8700.00 

  APRONS, CONCRETE, 54 IN. DIA.           |                             |                             | 
0280 2416-0101036            24.000  EACH |     650.00000       15600.00|    2100.00000       50400.00|     660.00000       15840.00 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 
  APRONS LESS THAN OR EQUAL TO 36 IN.     |                             |                             | 
0290 2416-1160024            32.000  LF   |     115.00000        3680.00|      60.00000        1920.00|     120.00000        3840.00 
  CULVERT, CONCRETE ENTRANCE PIPE, 24 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
0300 2416-1180024            32.000  LF   |     120.00000        3840.00|      60.00000        1920.00|     122.00000        3904.00 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0310 2416-1180030            96.000  LF   |     145.00000       13920.00|     102.00000        9792.00|     150.00000       14400.00 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0320 2416-1180036           112.000  LF   |     185.00000       20720.00|     130.00000       14560.00|     190.00000       21280.00 

  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0330 2416-1180042           112.000  LF   |     210.00000       23520.00|     170.00000       19040.00|     215.00000       24080.00 
  CULVERT, CONCRETE ROADWAY PIPE, 42 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0340 2417-1040018            80.000  LF   |      36.00000        2880.00|      43.00000        3440.00|      37.00000        2960.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
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     Bid Order:  152                             Contract ID:  75-1402-017                   Primary County:  PLYMOUTH 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.053               |(   2  ) HE400               |(   3  ) WE540 
                                          |OMG MIDWEST D/B/A TRI-STATE  |HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2417-1040024           510.000  LF   |      42.00000       21420.00|      47.00000       23970.00|      43.00000       21930.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0360 2417-1040036            32.000  LF   |      56.00000        1792.00|      65.00000        2080.00|      57.00000        1824.00 

  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  36 IN. DIA.                             |                             |                             | 
0370 2435-0600010             4.000  EACH |     350.00000        1400.00|     795.00000        3180.00|     350.00000        1400.00 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0380 2499-4000036           200.000  LF   |     150.00000       30000.00|     330.00000       66000.00|     390.00000       78000.00 
  SLIPLINING EXISTING CULVERTS, LESS THAN |                             |                             | 
  OR EQUAL TO 36 IN. DIA. OR HEIGHT       |                             |                             | 
0390 2499-4000136           599.000  LF   |     410.00000      245590.00|     560.00000      335440.00|     420.00000      251580.00 
  SLIPLINING EXISTING CULVERTS, GREATER   |                             |                             | 
  THAN 36 IN. DIA. OR HEIGHT              |                             |                             | 
0400 2502-8212034         48205.000  LF   |       5.18000      249701.90|       5.18000      249701.90|       5.40000      260307.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0410 2502-8220196           196.000  EACH |     175.00000       34300.00|     175.00000       34300.00|     180.00000       35280.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 

0420 2505-4008120           750.000  LF   |       3.00000        2250.00|       6.00000        4500.00|       3.00000        2250.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0430 2505-4008300           350.000  LF   |      25.00000        8750.00|      41.50000       14525.00|      26.00000        9100.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0440 2505-4008400            12.000  EACH |    2000.00000       24000.00|    1585.00000       19020.00|    2100.00000       25200.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0450 2505-4021010            12.000  EACH |     250.00000        3000.00|     325.00000        3900.00|     255.00000        3060.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0460 2505-4021700            12.000  EACH |    2000.00000       24000.00|    2175.00000       26100.00|    2100.00000       25200.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0470 2506-4984000            50.300  CY   |     440.00000       22132.00|     690.00000       34707.00|     355.00000       17856.50 
  FLOWABLE MORTAR                         |                             |                             | 
0480 2507-3250005           208.300  SY   |       3.50000         729.05|      20.00000        4166.00|       3.60000         749.88 

  ENGINEERING FABRIC                      |                             |                             | 
0490 2507-6800061           157.100  TON  |      55.00000        8640.50|      40.00000        6284.00|      56.00000        8797.60 
  REVETMENT, CLASS E                      |                             |                             | 
0500 2510-6745850          2756.000  SY   |      20.00000       55120.00|       7.50000       20670.00|      20.50000       56498.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0510 2527-9263109          7204.460  STA  |       7.50000       54033.45|       7.50000       54033.45|       7.60000       54753.90 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
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     Bid Order:  152                             Contract ID:  75-1402-017                   Primary County:  PLYMOUTH 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.053               |(   2  ) HE400               |(   3  ) WE540 
                                          |OMG MIDWEST D/B/A TRI-STATE  |HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0520 2528-8400256             3.000  EACH |    3100.00000        9300.00|    3100.00000        9300.00|    3150.00000        9450.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0530 2528-8445110                    LUMP |   50750.00000       50750.00|   32250.00000       32250.00|   50000.00000       50000.00 
  TRAFFIC CONTROL                         |                             |                             | 

0540 2528-8445113           560.000  EACH |     345.00000      193200.00|     345.00000      193200.00|     345.00000      193200.00 
  FLAGGERS                                |                             |                             | 
0550 2528-8445115           100.000  EACH |     515.00000       51500.00|     515.00000       51500.00|     515.00000       51500.00 
  PILOT CARS                              |                             |                             | 
0560 2529-2242304             4.000  EACH |     130.00000         520.00|     127.00000         508.00|     130.00000         520.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0570 2529-5070110            73.400  SY   |     180.00000       13212.00|     155.00000       11377.00|     160.00000       11744.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0580 2529-5070120             2.000  EACH |     400.00000         800.00|     250.00000         500.00|     260.00000         520.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0590 2529-8174010           876.100  SY   |      14.00000       12265.40|      10.75000        9418.08|      11.00000        9637.10 
  SUBBASE (PATCHES)                       |                             |                             | 
0600 2529-8174050            25.000  EACH |     300.00000        7500.00|     195.00000        4875.00|     200.00000        5000.00 
  PATCH SUBDRAIN                          |                             |                             | 
0610 2529-8202000             2.000  EACH |     550.00000        1100.00|     400.00000         800.00|     400.00000         800.00 

  RUMBLE STRIP PANEL (IN FULL DEPTH PATCH |                             |                             | 
0620 2533-4980005                    LUMP |  159000.00000      159000.00|  139790.00000      139790.00|  200000.00000      200000.00 
  MOBILIZATION                            |                             |                             | 
0630 2548-0000100          1536.600  STA  |       5.00000        7683.00|      12.00000       18439.20|       7.00000       10756.20 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0640 2548-0000110          1664.800  GAL  |       3.08000        5127.58|       5.00000        8324.00|       4.80000        7991.04 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0650 2599-9999005             2.000  EACH |     975.00000        1950.00|    1500.00000        3000.00|    1000.00000        2000.00 
  ('EACH' ITEM) BEVELED PIPE 54 INCH      |                             |                             | 
0660 2602-0000020          2520.000  LF   |       2.55000        6426.00|       1.80000        4536.00|       2.60000        6552.00 
  SILT FENCE                              |                             |                             | 
0670 2602-0000101          2520.000  LF   |       0.50000        1260.00|       0.50000        1260.00|       0.52000        1310.40 

  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0680 2602-0000309           200.000  LF   |      10.00000        2000.00|       4.00000         800.00|      10.50000        2100.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
0690 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
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     Bid Order:  152                             Contract ID:  75-1402-017                   Primary County:  PLYMOUTH 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.053               |(   2  ) HE400               |(   3  ) WE540 
                                          |OMG MIDWEST D/B/A TRI-STATE  |HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0700 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     5,616,045.35|           $     6,042,735.81|           $     6,175,363.62 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0002   DESIGN NO. 1213; REPAIRS TO A 30'-0 X 28' CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0710 2403-0100000             1.400  CY   |    4000.00000        5600.00|    6595.05000        9233.07|    6700.00000        9380.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0720 2404-7775005           294.000  LB   |       3.00000         882.00|       5.65000        1661.10|       6.00000        1764.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
     SECTION TOTALS                       |           $         6,482.00|           $        10,894.17|           $        11,144.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 1113; REPAIRS TO A 75'-0 X 28' CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0730 2403-0100000             1.400  CY   |    4000.00000        5600.00|    6595.05000        9233.07|    6700.00000        9380.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0740 2404-7775005           294.000  LB   |       3.00000         882.00|       5.65000        1661.10|       6.00000        1764.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
     SECTION TOTALS                       |           $         6,482.00|           $        10,894.17|           $        11,144.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   DESIGN NO. 1013; REPAIRS TO A 175'-0 X 28'-0 CONTINUOUS I-BEAM BRIDGE 
                                          |                             |                             | 
0750 2403-0100000             1.400  CY   |    4000.00000        5600.00|    6595.05000        9233.07|    6700.00000        9380.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0760 2404-7775005           294.000  LB   |       3.00000         882.00|       5.65000        1661.10|       6.00000        1764.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
     SECTION TOTALS                       |           $         6,482.00|           $        10,894.17|           $        11,144.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0770 2303-7000610         21000.000  EACH |       1.00000       21000.00|       1.00000       21000.00|       1.00000       21000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 

  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0780 2303-7000620         21000.000  EACH |       1.00000       21000.00|       1.00000       21000.00|       1.00000       21000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0790 2317-7000120         58000.000  EACH |       1.00000       58000.00|       1.00000       58000.00|       1.00000       58000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $       100,000.00|           $       100,000.00|           $       100,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     5,735,491.35|           $     6,175,418.32|           $     6,308,795.62 
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     Bid Order:  152                             Contract ID:  75-1402-017                   Primary County:  PLYMOUTH 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.053               |(   2  ) HE400               |(   3  ) WE540 
                                          |OMG MIDWEST D/B/A TRI-STATE  |HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
==================================================================================================================================== 
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     Bid Order:  152                             Contract ID:  75-1402-017                   Primary County:  PLYMOUTH 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) KN036               |(      )                     |(      ) 
                                          |KNIFE RIVER MIDWEST LLC      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002          1034.000  UNIT |      59.00000       61006.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425070           133.800  TON  |      85.23000       11403.77|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2625000          1762.600  CY   |      20.00000       35252.00|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0040 2121-7425020          2889.500  TON  |      47.10000      136095.45|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0050 2122-5500060           424.300  SY   |      89.30000       37889.99|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0060 2123-7450000            14.900  STA  |     588.26000        8765.07|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0070 2212-0475095            15.800  MILE |     100.00000        1580.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0080 2212-5070310          1085.900  SY   |      93.61000      101651.10|                             | 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 

0090 2212-5070330            36.000  EACH |      50.00000        1800.00|                             | 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0100 2212-5075001            82.000  TON  |     190.00000       15580.00|                             | 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0110 2213-2713300          8446.900  CY   |      18.06000      152551.01|                             | 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0120 2213-8200000         10690.200  TON  |      41.55000      444177.81|                             | 
  BASE WIDENING, HOT MIX ASPHALT MIXTURE  |                             |                             | 
0130 2214-5145160         34243.300  TON  |      10.66000      365033.58|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0140 2303-0032500         21110.500  TON  |      26.87000      567239.14|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0150 2303-0033503         20784.500  TON  |      27.99000      581758.16|                             | 

  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-3                            |                             |                             | 
0160 2303-0245828           641.400  TON  |     685.17000      439468.04|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0170 2303-0246422          2513.800  TON  |     685.17000     1722380.35|                             | 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
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     Bid Order:  152                             Contract ID:  75-1402-017                   Primary County:  PLYMOUTH 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) KN036               |(      )                     |(      ) 
                                          |KNIFE RIVER MIDWEST LLC      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2303-6911000                    LUMP |    3850.00000        3850.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0190 2315-8275055           177.400  TON  |      60.00000       10644.00|                             | 
  SURFACING, DRIVEWAY                     |                             |                             | 

0200 2401-6745650                    LUMP |    1000.00000        1000.00|                             | 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0210 2414-7200010             9.000  EACH |    3550.00000       31950.00|                             | 
  SAFETY GRATE, TYPE 1, CULVERT           |                             |                             | 
0220 2414-7200020             4.000  EACH |    4350.00000       17400.00|                             | 
  SAFETY GRATE, TYPE 2, CULVERT           |                             |                             | 
0230 2414-7200030             2.000  EACH |    6450.00000       12900.00|                             | 
  SAFETY GRATE, TYPE 3, CULVERT           |                             |                             | 
0240 2416-0100024             2.000  EACH |     940.00000        1880.00|                             | 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0250 2416-0100036             2.000  EACH |    1500.00000        3000.00|                             | 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0260 2416-0100042             3.000  EACH |    2200.00000        6600.00|                             | 
  APRONS, CONCRETE, 42 IN. DIA.           |                             |                             | 
0270 2416-0100054             3.000  EACH |    3600.00000       10800.00|                             | 

  APRONS, CONCRETE, 54 IN. DIA.           |                             |                             | 
0280 2416-0101036            24.000  EACH |     700.00000       16800.00|                             | 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 
  APRONS LESS THAN OR EQUAL TO 36 IN.     |                             |                             | 
0290 2416-1160024            32.000  LF   |      82.00000        2624.00|                             | 
  CULVERT, CONCRETE ENTRANCE PIPE, 24 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
0300 2416-1180024            32.000  LF   |      82.00000        2624.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0310 2416-1180030            96.000  LF   |      96.00000        9216.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0320 2416-1180036           112.000  LF   |     120.00000       13440.00|                             | 

  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0330 2416-1180042           112.000  LF   |     152.00000       17024.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 42 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0340 2417-1040018            80.000  LF   |      24.00000        1920.00|                             | 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
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     Bid Order:  152                             Contract ID:  75-1402-017                   Primary County:  PLYMOUTH 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) KN036               |(      )                     |(      ) 
                                          |KNIFE RIVER MIDWEST LLC      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2417-1040024           510.000  LF   |      40.00000       20400.00|                             | 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0360 2417-1040036            32.000  LF   |      50.00000        1600.00|                             | 

  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  36 IN. DIA.                             |                             |                             | 
0370 2435-0600010             4.000  EACH |     600.00000        2400.00|                             | 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0380 2499-4000036           200.000  LF   |     150.00000       30000.00|                             | 
  SLIPLINING EXISTING CULVERTS, LESS THAN |                             |                             | 
  OR EQUAL TO 36 IN. DIA. OR HEIGHT       |                             |                             | 
0390 2499-4000136           599.000  LF   |     410.00000      245590.00|                             | 
  SLIPLINING EXISTING CULVERTS, GREATER   |                             |                             | 
  THAN 36 IN. DIA. OR HEIGHT              |                             |                             | 
0400 2502-8212034         48205.000  LF   |       4.50000      216922.50|                             | 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0410 2502-8220196           196.000  EACH |     175.00000       34300.00|                             | 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 

0420 2505-4008120           750.000  LF   |       5.00000        3750.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0430 2505-4008300           350.000  LF   |      25.00000        8750.00|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0440 2505-4008400            12.000  EACH |    2000.00000       24000.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0450 2505-4021010            12.000  EACH |     250.00000        3000.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0460 2505-4021700            12.000  EACH |    2000.00000       24000.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0470 2506-4984000            50.300  CY   |     440.00000       22132.00|                             | 
  FLOWABLE MORTAR                         |                             |                             | 
0480 2507-3250005           208.300  SY   |       3.00000         624.90|                             | 

  ENGINEERING FABRIC                      |                             |                             | 
0490 2507-6800061           157.100  TON  |      52.00000        8169.20|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0500 2510-6745850          2756.000  SY   |      19.70000       54293.20|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0510 2527-9263109          7204.460  STA  |       7.50000       54033.45|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
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     Bid Order:  152                             Contract ID:  75-1402-017                   Primary County:  PLYMOUTH 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) KN036               |(      )                     |(      ) 
                                          |KNIFE RIVER MIDWEST LLC      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0520 2528-8400256             3.000  EACH |    3100.00000        9300.00|                             | 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0530 2528-8445110                    LUMP |    7900.00000        7900.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 

0540 2528-8445113           560.000  EACH |     345.00000      193200.00|                             | 
  FLAGGERS                                |                             |                             | 
0550 2528-8445115           100.000  EACH |     515.00000       51500.00|                             | 
  PILOT CARS                              |                             |                             | 
0560 2529-2242304             4.000  EACH |     130.00000         520.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 
0570 2529-5070110            73.400  SY   |     180.00000       13212.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0580 2529-5070120             2.000  EACH |     400.00000         800.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0590 2529-8174010           876.100  SY   |      14.00000       12265.40|                             | 
  SUBBASE (PATCHES)                       |                             |                             | 
0600 2529-8174050            25.000  EACH |     300.00000        7500.00|                             | 
  PATCH SUBDRAIN                          |                             |                             | 
0610 2529-8202000             2.000  EACH |     550.00000        1100.00|                             | 

  RUMBLE STRIP PANEL (IN FULL DEPTH PATCH |                             |                             | 
0620 2533-4980005                    LUMP |  265337.00000      265337.00|                             | 
  MOBILIZATION                            |                             |                             | 
0630 2548-0000100          1536.600  STA  |      12.00000       18439.20|                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0640 2548-0000110          1664.800  GAL  |       4.70000        7824.56|                             | 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0650 2599-9999005             2.000  EACH |     400.00000         800.00|                             | 
  ('EACH' ITEM) BEVELED PIPE 54 INCH      |                             |                             | 
0660 2602-0000020          2520.000  LF   |       4.00000       10080.00|                             | 
  SILT FENCE                              |                             |                             | 
0670 2602-0000101          2520.000  LF   |       0.50000        1260.00|                             | 

  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0680 2602-0000309           200.000  LF   |       8.00000        1600.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
0690 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
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     Bid Order:  152                             Contract ID:  75-1402-017                   Primary County:  PLYMOUTH 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) KN036               |(      )                     |(      ) 
                                          |KNIFE RIVER MIDWEST LLC      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0700 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     6,205,406.88|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0002   DESIGN NO. 1213; REPAIRS TO A 30'-0 X 28' CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0710 2403-0100000             1.400  CY   |    4000.00000        5600.00|                             | 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0720 2404-7775005           294.000  LB   |       3.00000         882.00|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
     SECTION TOTALS                       |           $         6,482.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 1113; REPAIRS TO A 75'-0 X 28' CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0730 2403-0100000             1.400  CY   |    4000.00000        5600.00|                             | 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0740 2404-7775005           294.000  LB   |       3.00000         882.00|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
     SECTION TOTALS                       |           $         6,482.00|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   DESIGN NO. 1013; REPAIRS TO A 175'-0 X 28'-0 CONTINUOUS I-BEAM BRIDGE 
                                          |                             |                             | 
0750 2403-0100000             1.400  CY   |    4000.00000        5600.00|                             | 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0760 2404-7775005           294.000  LB   |       3.00000         882.00|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
     SECTION TOTALS                       |           $         6,482.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0770 2303-7000610         21000.000  EACH |       1.00000       21000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 

  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0780 2303-7000620         21000.000  EACH |       1.00000       21000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0790 2317-7000120         58000.000  EACH |       1.00000       58000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $       100,000.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     6,324,852.88|           $                 |           $ 
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     Bid Order:  152                             Contract ID:  75-1402-017                   Primary County:  PLYMOUTH 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) KN036               |(      )                     |(      ) 
                                          |KNIFE RIVER MIDWEST LLC      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
==================================================================================================================================== 
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     Bid  Order:  153                         Contract ID:  77-1425-624                 Primary County:  DALLAS 
   Letting Date:  140617     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  AWARD RECOMMENDED   to   GRIMES ASPHALT AND PAVING CORPORATION 
Contract Period:   25 WORK DAYS      Late Start Date:  09/08/14 
 
 
        Project:  STP-U-1425(624)--70-77 
      Work Type:  HMA RESURFACING 
         County:  POLK               Prj Awd Amt: $659,804.90 
          Route:  NW 142ND STREET 
       Location:  IN THE CITY OF CLIVE, NW 142ND ST: FROM 
                  HAWTHORN DR TO PINNA CLE POINTE DR 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      GRIMES ASPHALT AND PAVING CORPORATION 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GR219          GRIMES ASPHALT AND PAVING CORPORATION                                      $    659,804.90     100.00  % 
   2   O.050          OMG MIDWEST, INC., D/B/A DES MOINES ASPHALT & PAVING                       $    745,946.25     113.05  % 
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     Bid Order:  153                             Contract ID:  77-1425-624                   Primary County:  DALLAS 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GR219               |(   2  ) O.050               |(      ) 
                                          |GRIMES ASPHALT AND PAVING CO |OMG D/B/A DES MOINES ASPHALT | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2105-8425005           925.000  CY   |      38.00000       35150.00|      31.00000       28675.00| 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 

0020 2123-7450020            49.000  STA  |     169.00000        8281.00|      77.00000        3773.00| 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0030 2212-0475095             0.800  MILE |     608.00000         486.40|    7625.00000        6100.00| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0040 2212-5070310           460.000  SY   |     104.00000       47840.00|     153.00000       70380.00| 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0050 2212-5070330            35.000  EACH |     150.00000        5250.00|     263.00000        9205.00| 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0060 2213-2713300          1389.000  CY   |      13.00000       18057.00|      28.00000       38892.00| 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0070 2213-6745500             3.260  STA  |    1200.00000        3912.00|    2105.00000        6862.30| 
  REMOVAL OF CURB                         |                             |                             | 
0080 2214-5145150           582.000  SY   |      15.00000        8730.00|      17.25000       10039.50| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0090 2303-0031500           617.000  TON  |      62.00000       38254.00|      65.00000       40105.00| 

  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 
0100 2303-0032500          1669.000  TON  |      58.00000       96802.00|      55.00000       91795.00| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0110 2303-0033500          1669.000  TON  |      58.00000       96802.00|      58.00000       96802.00| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0120 2303-0246422           241.000  TON  |     604.00000      145564.00|     576.20000      138864.20| 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0130 2303-6911000                    LUMP |     500.00000         500.00|    4000.00000        4000.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0140 2435-0500000             6.000  EACH |     260.00000        1560.00|     630.00000        3780.00| 

  CASTING EXTENSION RINGS                 |                             |                             | 
0150 2435-0600010             5.000  EACH |    1700.00000        8500.00|    1790.00000        8950.00| 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0160 2511-6745900           297.000  SY   |      10.00000        2970.00|      32.00000        9504.00| 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0170 2511-7526006           362.000  SY   |      51.00000       18462.00|      74.00000       26788.00| 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
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     Bid Order:  153                             Contract ID:  77-1425-624                   Primary County:  DALLAS 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GR219               |(   2  ) O.050               |(      ) 
                                          |GRIMES ASPHALT AND PAVING CO |OMG D/B/A DES MOINES ASPHALT | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2511-7528101           240.000  SF   |      42.00000       10080.00|      42.00000       10080.00| 
  DETECTABLE WARNINGS                     |                             |                             | 
0190 2512-1725256           326.000  LF   |      34.00000       11084.00|      42.00000       13692.00| 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 

0200 2518-6910000            18.000  EACH |     165.00000        2970.00|     158.00000        2844.00| 
  SAFETY CLOSURE                          |                             |                             | 
0210 2524-9276010            65.000  LF   |      11.00000         715.00|      10.00000         650.00| 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0220 2524-9276021             8.000  EACH |      44.00000         352.00|      42.00000         336.00| 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, BREAK-AWAY SOIL INSTALLATION    |                             |                             | 
0230 2524-9325001            45.000  SF   |      24.00000        1080.00|      23.25000        1046.25| 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0240 2526-8285000                    LUMP |    2000.00000        2000.00|    7900.00000        7900.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0250 2527-9263126           152.300  STA  |     319.00000       48583.70|     305.00000       46451.50| 
  PERMANENT TAPE MARKINGS, PROFILED       |                             |                             | 
  PAVEMENT MARKING TAPE                   |                             |                             | 
0260 2527-9263158            13.000  EACH |     396.00000        5148.00|     380.00000        4940.00| 

  PRE-CUT SYMBOLS AND LEGENDS,            |                             |                             | 
  INTERSECTION MARKING TAPE               |                             |                             | 
0270 2528-8445110                    LUMP |    6820.00000        6820.00|    6550.00000        6550.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0280 2528-8445113            40.000  EACH |     345.00000       13800.00|     345.00000       13800.00| 
  FLAGGERS                                |                             |                             | 
0290 2528-9290004            30.000  CDAY |      71.50000        2145.00|      69.00000        2070.00| 
  CHANGEABLE MESSAGE SIGNS, PORTABLE      |                             |                             | 
0300 2529-2242304            43.000  EACH |     125.00000        5375.00|     437.00000       18791.00| 
  CD JOINT ASSEMBLY                       |                             |                             | 
0310 2533-4980005                    LUMP |    7200.00000        7200.00|   15600.00000       15600.00| 
  MOBILIZATION                            |                             |                             | 
0320 2549-0006320             4.000  EACH |     330.00000        1320.00|     685.00000        2740.00| 
  URETHANE CHIMNEY SEAL                   |                             |                             | 

0330 2601-2634100             1.200  ACRE |     700.00000         840.00|     700.00000         840.00| 
  MULCHING                                |                             |                             | 
0340 2601-2636044             1.200  ACRE |     800.00000         960.00|     760.00000         912.00| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0350 2601-2638352            78.000  SQ   |      14.50000        1131.00|      13.75000        1072.50| 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0360 2602-0000309           176.000  LF   |       3.00000         528.00|       2.50000         440.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
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     Bid Order:  153                             Contract ID:  77-1425-624                   Primary County:  DALLAS 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GR219               |(   2  ) O.050               |(      ) 
                                          |GRIMES ASPHALT AND PAVING CO |OMG D/B/A DES MOINES ASPHALT | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0370 2602-0000350           176.000  LF   |       0.30000          52.80|       1.00000         176.00| 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0380 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       659,804.90|           $       745,946.25|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       659,804.90|           $       745,946.25|           $ 
==================================================================================================================================== 
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     Bid  Order:  154                         Contract ID:  79-0806-378                 Primary County:  POWESHIEK 
   Letting Date:  140617     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    MANATT'S, INC. 
Contract Period:  110 WORK DAYS      Specified Start Date:  09/03/14 
 
 
        Project:  IMX-080-6(378)193--02-79 
      Work Type:  HMA PAVED SHOULDER - NEW 
         County:  POWESHIEK          Prj Awd Amt: $7,189,813.91 
          Route:  I-80 
       Location:  FROM 1.1 MILE E. OF US 63 E. TO 0.35 MILE W. 
                  OF CO. RD. V38  (OUTSIDE EBL/WBL) 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      MANATT'S, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA225          MANATT'S, INC.                                                             $  7,189,813.91     100.00  % 
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     Bid Order:  154                             Contract ID:  79-0806-378                   Primary County:  POWESHIEK 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(      )                     |(      ) 
                                          |MANATT'S, INC.               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2713090         18795.000  CY   |      25.10000      471754.50|                             | 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 

0020 2115-0100000         18819.000  CY   |      40.90000      769697.10|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
0030 2122-5500080        112768.000  SY   |      30.80000     3473254.40|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
0040 2303-6911000                    LUMP |   13500.00000       13500.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0050 2402-2720100           496.000  CY   |      28.00000       13888.00|                             | 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0060 2416-0100024             9.000  EACH |    2000.00000       18000.00|                             | 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0070 2416-0100036             2.000  EACH |    2200.00000        4400.00|                             | 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0080 2416-0101036            43.000  EACH |     800.00000       34400.00|                             | 

  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 
  APRONS LESS THAN OR EQUAL TO 36 IN.     |                             |                             | 
0090 2416-0101136             2.000  EACH |     850.00000        1700.00|                             | 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 
  APRONS GREATER THAN 36 IN.              |                             |                             | 
0100 2416-1541036           104.000  LF   |      85.00000        8840.00|                             | 
  REMOVE AND REINSTALL RIGID PIPE CULVERT |                             |                             | 
  LESS THAN OR EQUAL TO 36 IN.            |                             |                             | 
0110 2416-1541136             8.000  LF   |     140.00000        1120.00|                             | 
  REMOVE AND REINSTALL RIGID PIPE CULVERT |                             |                             | 
  GREATER THAN 36 IN.                     |                             |                             | 
0120 2499-6000100          2006.000  LF   |      70.00000      140420.00|                             | 
  CLEAN OUT PIPE CULVERT                  |                             |                             | 
0130 2502-8212034         70306.000  LF   |       8.85000      622208.10|                             | 

  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0140 2502-8220196           515.000  EACH |     250.00000      128750.00|                             | 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0150 2502-8220197           210.000  EACH |     425.00000       89250.00|                             | 
  SUBDRAIN OUTLET (RF-19F)                |                             |                             | 
0160 2510-6745850        112768.000  SY   |       5.70000      642777.60|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
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     Bid Order:  154                             Contract ID:  79-0806-378                   Primary County:  POWESHIEK 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(      )                     |(      ) 
                                          |MANATT'S, INC.               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2527-9263109          1279.080  STA  |      15.75000       20145.51|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0180 2528-8445110                    LUMP |  121788.00000      121788.00|                             | 

  TRAFFIC CONTROL                         |                             |                             | 
0190 2528-9290050            70.000  CDAY |      85.00000        5950.00|                             | 
  PORTABLE DYNAMIC MESSAGE SIGN (PDMS)    |                             |                             | 
0200 2533-4980005                    LUMP |  534090.00000      534090.00|                             | 
  MOBILIZATION                            |                             |                             | 
0210 2548-0000200          2290.600  STA  |      27.00000       61846.20|                             | 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
0220 2601-2634100             0.930  ACRE |     700.00000         651.00|                             | 
  MULCHING                                |                             |                             | 
0230 2601-2636043             0.930  ACRE |    1250.00000        1162.50|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0240 2602-0000312          1836.000  LF   |       4.00000        7344.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 

0250 2602-0000350          1836.000  LF   |       0.75000        1377.00|                             | 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0260 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0270 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     7,189,813.91|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     7,189,813.91|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  155                         Contract ID:  82-1301-030                 Primary County:  SCOTT 
   Letting Date:  140617     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    BRANDT CONST. CO. & SUBSID 
Contract Period:   60 WORK DAYS      Late Start Date:  07/21/14 
 
 
        Project:  STPN-130-1(30)--2J-82                                  Project:  STPN-130-1(31)--2J-82 
      Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING              Work Type:  HMA RESURFACING 
         County:  SCOTT              Prj Awd Amt: $2,381,919.27           County:  SCOTT              Prj Awd Amt: $1,082,698.45 
          Route:  IOWA 130                                                 Route:  IOWA 130 
       Location:  FROM CO. RD. Y-52 SE TO 83RD ST. IN                   Location:  IN THE CITY OF DAVENPORT FROM 83RD ST. SE 
                  DAVENPORT                                                        TO 76TH ST. 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   BR101          BRANDT CONSTRUCTION CO. & SUBSIDIARY                                       $  3,464,617.72     100.00  % 
   2   MC061          MCCARTHY IMPROVEMENT CO. & AFFIL DBA MCCARTHY IMPROVEMENT CO               $  3,941,089.81     113.75  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 155  2 

 
     Bid Order:  155                             Contract ID:  82-1301-030                   Primary County:  SCOTT 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) BR101               |(   2  ) MC061               |(      ) 
                                          |BRANDT CONST. CO. & SUBSID   |MCCARTHY IMPROVEMENT COMPANY | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                   STPN-130-1(30)--2J-82 
                                          |                             |                             | 
0010 2102-2625000           125.000  CY   |      20.00000        2500.00|      48.25000        6031.25| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0020 2102-4560000             1.000  STA  |     520.00000         520.00|     555.00000         555.00| 
  LOCATING TILE LINES                     |                             |                             | 
0030 2105-8425005           583.000  CY   |      23.00000       13409.00|      29.75000       17344.25| 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0040 2121-7425020          7348.000  TON  |      19.00000      139612.00|      19.00000      139612.00| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0050 2125-2225050             3.500  STA  |    1100.00000        3850.00|     455.00000        1592.50| 
  RESHAPING DITCHES                       |                             |                             | 
0060 2212-0475095             3.100  MILE |    2000.00000        6200.00|    4250.00000       13175.00| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0070 2212-5070310           475.700  SY   |     114.50000       54467.65|     157.00000       74684.90| 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0080 2212-5070330            25.000  EACH |     360.00000        9000.00|     425.00000       10625.00| 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0090 2213-2713300          2397.000  CY   |      17.25000       41348.25|      40.50000       97078.50| 

  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0100 2213-8200000          1888.000  TON  |      36.50000       68912.00|      43.25000       81656.00| 
  BASE WIDENING, HOT MIX ASPHALT MIXTURE  |                             |                             | 
0110 2214-5145150         10856.000  SY   |       2.25000       24426.00|       2.55000       27682.80| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0120 2214-7450050           325.000  STA  |      19.50000        6337.50|      27.00000        8775.00| 
  BLADING AND SHAPING SHOULDER MATERIAL   |                             |                             | 
0130 2303-0032500          7522.000  TON  |      36.25000      272672.50|      42.75000      321565.50| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0140 2303-0033504          6209.000  TON  |      35.50000      220419.50|      42.75000      265434.75| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 

0150 2303-0246428           934.100  TON  |     675.00000      630517.50|     655.00000      611835.50| 
  ASPHALT BINDER, PG 64-28                |                             |                             | 
0160 2303-6911000                    LUMP |    3100.00000        3100.00|    7500.00000        7500.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0170 2303-7000610          6684.000  EACH |       1.00000        6684.00|       1.00000        6684.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 155  3 

 
     Bid Order:  155                             Contract ID:  82-1301-030                   Primary County:  SCOTT 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) BR101               |(   2  ) MC061               |(      ) 
                                          |BRANDT CONST. CO. & SUBSID   |MCCARTHY IMPROVEMENT COMPANY | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2303-7000620          6684.000  EACH |       1.00000        6684.00|       1.00000        6684.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 

0190 2315-8275055             5.000  TON  |      51.50000         257.50|      52.00000         260.00| 
  SURFACING, DRIVEWAY                     |                             |                             | 
0200 2317-7000120         16178.000  EACH |       1.00000       16178.00|       1.00000       16178.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
0210 2318-1001100         38720.000  SY   |       3.90000      151008.00|       4.50000      174240.00| 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0220 2318-1001220           208.300  TON  |     675.00000      140602.50|     610.00000      127063.00| 
  ASPHALT STABILIZING AGENT (FOAMED       |                             |                             | 
  ASPHALT)                                |                             |                             | 
0230 2401-6750001                    LUMP |    7100.00000        7100.00|    2375.00000        2375.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0240 2414-7200010             2.000  EACH |    4650.00000        9300.00|    4300.00000        8600.00| 
  SAFETY GRATE, TYPE 1, CULVERT           |                             |                             | 

0250 2416-0100018             2.000  EACH |    1300.00000        2600.00|    2375.00000        4750.00| 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0260 2416-0100024             3.000  EACH |    1400.00000        4200.00|    2425.00000        7275.00| 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0270 2416-0100030             4.000  EACH |    1450.00000        5800.00|    2550.00000       10200.00| 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0280 2416-0101036             3.000  EACH |     620.00000        1860.00|    1025.00000        3075.00| 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 
  APRONS LESS THAN OR EQUAL TO 36 IN.     |                             |                             | 
0290 2416-0101136             4.000  EACH |     975.00000        3900.00|     950.00000        3800.00| 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 
  APRONS GREATER THAN 36 IN.              |                             |                             | 
0300 2416-1180042             8.000  LF   |     170.00000        1360.00|     238.00000        1904.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 42 IN.  |                             |                             | 

  DIA.                                    |                             |                             | 
0310 2416-1541036            10.000  LF   |      81.00000         810.00|     110.00000        1100.00| 
  REMOVE AND REINSTALL RIGID PIPE CULVERT |                             |                             | 
  LESS THAN OR EQUAL TO 36 IN.            |                             |                             | 
0320 2417-0225018            28.000  EACH |     215.00000        6020.00|     200.00000        5600.00| 
  APRONS, METAL, 18 IN. DIA.              |                             |                             | 
0330 2422-1722018           309.000  LF   |      33.00000       10197.00|      35.00000       10815.00| 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 |                             |                             | 
  IN. DIA.                                |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
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     Bid Order:  155                             Contract ID:  82-1301-030                   Primary County:  SCOTT 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) BR101               |(   2  ) MC061               |(      ) 
                                          |BRANDT CONST. CO. & SUBSID   |MCCARTHY IMPROVEMENT COMPANY | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2502-8212034         17283.700  LF   |       7.60000      131356.12|       6.15000      106294.76| 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0350 2502-8215108            70.000  LF   |      31.00000        2170.00|      27.00000        1890.00| 

  SUBDRAIN, CORRUGATED METAL PIPE, 8 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0360 2502-8220196            68.000  EACH |     205.00000       13940.00|     300.00000       20400.00| 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0370 2527-9263109          1400.700  STA  |      12.00000       16808.40|      10.75000       15057.53| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0380 2527-9263137             6.000  EACH |      84.00000         504.00|      75.00000         450.00| 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0390 2528-8445110                    LUMP |    3800.00000        3800.00|   25000.00000       25000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0400 2528-8445113           180.000  EACH |     685.00000      123300.00|     685.00000      123300.00| 
  FLAGGERS                                |                             |                             | 
0410 2528-8445115            45.000  EACH |    1025.00000       46125.00|    1025.00000       46125.00| 

  PILOT CARS                              |                             |                             | 
0420 2529-0400057           214.200  TON  |      67.00000       14351.40|     218.00000       46695.60| 
  HOT MIX ASPHALT (COMPOSITE SECTION)     |                             |                             | 
0430 2533-4980005                    LUMP |  150000.00000      150000.00|  121675.00000      121675.00| 
  MOBILIZATION                            |                             |                             | 
0440 2548-0000100           244.000  STA  |       8.00000        1952.00|      19.50000        4758.00| 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0450 2548-0000110           264.300  GAL  |      11.50000        3039.45|      14.75000        3898.43| 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0460 2602-0000020           100.000  LF   |       1.75000         175.00|       1.55000         155.00| 
  SILT FENCE                              |                             |                             | 
0470 2602-0000030           450.000  LF   |       2.20000         990.00|       2.00000         900.00| 

  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0480 2602-0000071           550.000  LF   |       0.10000          55.00|       0.10000          55.00| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0490 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0500 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     2,381,919.27|           $     2,593,905.27|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                                                                   STPN-130-1(31)--2J-82 
                                          |                             |                             | 
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                                                                                                                Run Date: 07/21/14 
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     Bid Order:  155                             Contract ID:  82-1301-030                   Primary County:  SCOTT 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) BR101               |(   2  ) MC061               |(      ) 
                                          |BRANDT CONST. CO. & SUBSID   |MCCARTHY IMPROVEMENT COMPANY | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0510 2102-2625000           320.000  CY   |      23.00000        7360.00|      25.25000        8080.00| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0520 2105-8425005           160.000  CY   |      24.00000        3840.00|      54.75000        8760.00| 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 

0530 2121-7425020           360.000  TON  |      23.00000        8280.00|      26.75000        9630.00| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0540 2212-0475095             1.200  MILE |    3500.00000        4200.00|    3150.00000        3780.00| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0550 2212-5070310           596.000  SY   |     139.75000       83291.00|     150.00000       89400.00| 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0560 2212-5070330            56.000  EACH |     421.00000       23576.00|     285.00000       15960.00| 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0570 2212-5075001            10.000  TON  |     300.00000        3000.00|     210.00000        2100.00| 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0580 2213-2713300          1238.000  CY   |      21.00000       25998.00|      38.00000       47044.00| 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0590 2213-8200000          2508.000  TON  |      38.00000       95304.00|      34.00000       85272.00| 
  BASE WIDENING, HOT MIX ASPHALT MIXTURE  |                             |                             | 
0600 2214-5145160           431.000  TON  |      49.00000       21119.00|      54.00000       23274.00| 

  PAVEMENT SCARIFICATION                  |                             |                             | 
0610 2214-7450050            99.900  STA  |      26.00000        2597.40|      43.00000        4295.70| 
  BLADING AND SHAPING SHOULDER MATERIAL   |                             |                             | 
0620 2303-0062500          2697.800  TON  |      37.25000      100493.05|      58.00000      156472.40| 
  HOT MIX ASPHALT MIXTURE (30,000,000     |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0630 2303-0063502          2802.600  TON  |      37.25000      104396.85|      59.00000      165353.40| 
  HOT MIX ASPHALT MIXTURE (30,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 
0640 2303-0247022           480.000  TON  |     675.00000      324000.00|     710.00000      340800.00| 
  ASPHALT BINDER, PG 70-22                |                             |                             | 
0650 2303-6911000                    LUMP |    1675.00000        1675.00|    4500.00000        4500.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 

0660 2303-7000610          4005.000  EACH |       1.00000        4005.00|       1.00000        4005.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0670 2303-7000620          4005.000  EACH |       1.00000        4005.00|       1.00000        4005.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
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     Bid Order:  155                             Contract ID:  82-1301-030                   Primary County:  SCOTT 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) BR101               |(   2  ) MC061               |(      ) 
                                          |BRANDT CONST. CO. & SUBSID   |MCCARTHY IMPROVEMENT COMPANY | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0680 2317-7000120          7707.000  EACH |       1.00000        7707.00|       1.00000        7707.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 

0690 2502-8212034          2980.000  LF   |       8.35000       24883.00|       7.00000       20860.00| 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0700 2502-8220196            14.000  EACH |     210.00000        2940.00|     275.00000        3850.00| 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0710 2505-4008120           590.000  LF   |       6.70000        3953.00|       6.00000        3540.00| 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0720 2505-4008300           425.000  LF   |      20.00000        8500.00|      18.00000        7650.00| 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0730 2505-4008400             4.000  EACH |    1955.00000        7820.00|    1750.00000        7000.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0740 2505-4021010             4.000  EACH |     225.00000         900.00|     200.00000         800.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0750 2505-4021700             4.000  EACH |    2200.00000        8800.00|    1975.00000        7900.00| 

  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0760 2510-6745030             8.000  EACH |    1007.00000        8056.00|     500.00000        4000.00| 
  REMOVAL OF ANCHOR LUGS                  |                             |                             | 
0770 2527-9263109           705.250  STA  |      12.00000        8463.00|      10.75000        7581.44| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0780 2527-9263137            29.000  EACH |      84.00000        2436.00|      75.00000        2175.00| 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0790 2528-8445110                    LUMP |    4910.00000        4910.00|   22000.00000       22000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0800 2529-2242304            13.000  EACH |     125.50000        1631.50|    1100.00000       14300.00| 
  CD JOINT ASSEMBLY                       |                             |                             | 
0810 2529-2242320            13.000  EACH |     137.00000        1781.00|      48.00000         624.00| 

  CT JOINT                                |                             |                             | 
0820 2529-5070110           106.700  SY   |     140.00000       14938.00|     163.00000       17392.10| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0830 2529-5070120             8.000  EACH |     435.00000        3480.00|     375.00000        3000.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0840 2529-8174010           185.400  SY   |       8.50000        1575.90|       6.75000        1251.45| 
  SUBBASE (PATCHES)                       |                             |                             | 
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     Bid Order:  155                             Contract ID:  82-1301-030                   Primary County:  SCOTT 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) BR101               |(   2  ) MC061               |(      ) 
                                          |BRANDT CONST. CO. & SUBSID   |MCCARTHY IMPROVEMENT COMPANY | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0850 2529-8201000             8.000  EACH |     480.00000        3840.00|     485.00000        3880.00| 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0860 2532-5200001         14668.000  SY   |       4.10000       60138.80|       5.35000       78473.80| 
  PAVEMENT SURFACE REPAIR (GRINDING       |                             |                             | 

  LIMESTONE)                              |                             |                             | 
0870 2533-4980005                    LUMP |   50000.00000       50000.00|  114225.00000      114225.00| 
  MOBILIZATION                            |                             |                             | 
0880 2602-0000020           700.000  LF   |       1.70000        1190.00|       1.55000        1085.00| 
  SILT FENCE                              |                             |                             | 
0890 2602-0000030            45.000  LF   |       2.20000          99.00|       1.95000          87.75| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0900 2602-0000071           745.000  LF   |       0.11000          81.95|       0.10000          74.50| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0910 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0920 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     1,046,764.45|           $     1,303,688.54|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 0213; REPAIRS TO A 300'-0 X 30' CONTINUOUS I-BEAM BRIDGE                          STPN-130-1(31)--2J-82 
                                          |                             |                             | 
0930 2401-6750001                    LUMP |    2635.00000        2635.00|    5000.00000        5000.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0940 2403-0100000             3.800  CY   |    3770.00000       14326.00|    3800.00000       14440.00| 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0950 2404-7775005           577.000  LB   |       2.00000        1154.00|       4.00000        2308.00| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
     SECTION TOTALS                       |           $        18,115.00|           $        21,748.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   DESIGN NO. 0113; REPAIRS TO A 300'-0 X 30 CONTINUOUS  I-BEAM BRIDGE                         STPN-130-1(31)--2J-82 
                                          |                             |                             | 
0960 2401-6750001                    LUMP |    2225.00000        2225.00|    5000.00000        5000.00| 

  REMOVALS, AS PER PLAN                   |                             |                             | 
0970 2403-0100000             3.800  CY   |    3800.00000       14440.00|    3800.00000       14440.00| 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0980 2404-7775005           577.000  LB   |       2.00000        1154.00|       4.00000        2308.00| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
     SECTION TOTALS                       |           $        17,819.00|           $        21,748.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,464,617.72|           $     3,941,089.81|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/14 
                                                           VENDOR RANKING                                          Page:  156  1 
 

     Bid  Order:  156                         Contract ID:  86-0631-708                 Primary County:  TAMA 
   Letting Date:  140617     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   OMG D/B/A CESSFORD CONSTRUCTION COMPANY 
Contract Period:   25 WORK DAYS      Late Start Date:  09/08/14 
 
 
        Project:  MP-063-1(708)139--76-86 
      Work Type:  HMA RESURFACING WITH MILLING 
         County:  TAMA               Prj Awd Amt: $820,171.81 
          Route:  U.S. 63 
       Location:  IN THE CITY OF TRAER, FROM THE SCL NORTH TO 
                  NCL. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   O.051          OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION COMPANY                     $    820,171.81     100.00  % 
   2   AS218          ASPRO, INC.                                                                $    850,375.22     103.68  % 
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     Bid Order:  156                             Contract ID:  86-0631-708                   Primary County:  TAMA 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.051               |(   2  ) AS218               |(      ) 
                                          |OMG D/B/A CESSFORD CONSTRUCT |ASPRO, INC.                  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020            70.800  TON  |      27.22000        1927.18|      25.00000        1770.00| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2212-0475095             1.300  MILE |     484.38000         629.69|    4615.00000        5999.50| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2212-5070322           188.000  SY   |      70.00000       13160.00|     103.00000       19364.00| 
  PATCHES, PARTIAL-DEPTH REPAIR, HOT MIX  |                             |                             | 
  ASPHALT                                 |                             |                             | 
0040 2213-8201030           786.700  SY   |      22.33000       17567.01|      22.05000       17346.74| 
  BASE WIDENING, 3 IN. HOT MIX ASPHALT    |                             |                             | 
  MIXTURE                                 |                             |                             | 
0050 2214-5145160          6829.000  TON  |      11.78000       80445.62|      18.50000      126336.50| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0060 2303-0042500          3676.700  TON  |      39.48000      145156.12|      33.95000      124823.97| 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0070 2303-0043503          3981.500  TON  |      43.68000      173911.92|      38.90000      154880.35| 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 

  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-3                            |                             |                             | 
0080 2303-0245828           459.500  TON  |     569.20000      261547.40|     540.00000      248130.00| 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0090 2303-6911000                    LUMP |    1110.00000        1110.00|    1200.00000        1200.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0100 2435-0250714             4.000  EACH |    2800.00000       11200.00|    1920.00000        7680.00| 
  INTAKE, SW-507 MODIFIED, TOP ONLY       |                             |                             | 
0110 2435-0250914             4.000  EACH |    3000.00000       12000.00|    2580.00000       10320.00| 
  INTAKE, SW-509 MODIFIED, TOP ONLY       |                             |                             | 
0120 2435-0254514             6.000  EACH |    3300.00000       19800.00|    4740.00000       28440.00| 
  INTAKE, SW-545 MODIFIED, TOP ONLY       |                             |                             | 
0130 2510-6750600            14.000  EACH |     500.00000        7000.00|     840.00000       11760.00| 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 

0140 2527-9263109           512.430  STA  |      12.00000        6149.16|      12.00000        6149.16| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0150 2528-8445110                    LUMP |   13316.16000       13316.16|    8000.00000        8000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0160 2528-8445113           100.000  EACH |     345.00000       34500.00|     345.00000       34500.00| 
  FLAGGERS                                |                             |                             | 
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     Bid Order:  156                             Contract ID:  86-0631-708                   Primary County:  TAMA 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.051               |(   2  ) AS218               |(      ) 
                                          |OMG D/B/A CESSFORD CONSTRUCT |ASPRO, INC.                  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2530-0400061            41.000  TON  |     130.00000        5330.00|     175.00000        7175.00| 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0180 2533-4980005                    LUMP |   15421.55000       15421.55|   36500.00000       36500.00| 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       820,171.81|           $       850,375.22|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       820,171.81|           $       850,375.22|           $ 
==================================================================================================================================== 
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     Bid  Order:  157                         Contract ID:  92-0782-008                 Primary County:  WASHINGTON 
   Letting Date:  140617     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    NORRIS ASPHALT PAVING CO., LC 
Contract Period:   20 WORK DAYS      Late Start Date:  10/06/14 
 
 
        Project:  STPN-078-2(8)--2J-92 
      Work Type:  HMA RESURFACING WITH MILLING 
         County:  WASHINGTON         Prj Awd Amt: $451,576.80 
          Route:  IOWA 78 
       Location:  FROM WCL OF BRIGHTON E. TO 400' E. OF IA.1 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NO081          NORRIS ASPHALT PAVING CO., LC                                              $    451,576.80     100.00  % 
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     Bid Order:  157                             Contract ID:  92-0782-008                   Primary County:  WASHINGTON 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO081               |(      )                     |(      ) 
                                          |NORRIS ASPHALT PAVING CO., L |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020            78.400  TON  |      50.00000        3920.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2123-7450020            35.980  STA  |     215.00000        7735.70|                             | 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0030 2128-0000200          1809.200  TON  |      15.00000       27138.00|                             | 
  CONTRACTOR STOCKPILED SHOULDER MATERIAL |                             |                             | 
0040 2212-0475095             0.700  MILE |    2000.00000        1400.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0050 2212-5070310            45.000  SY   |      95.00000        4275.00|                             | 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0060 2212-5070330             6.000  EACH |     185.00000        1110.00|                             | 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0070 2213-2713300           263.800  CY   |      20.00000        5276.00|                             | 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0080 2213-6745500             0.890  STA  |    1750.00000        1557.50|                             | 
  REMOVAL OF CURB                         |                             |                             | 
0090 2213-8200000           253.300  TON  |      70.10000       17756.33|                             | 

  BASE WIDENING, HOT MIX ASPHALT MIXTURE  |                             |                             | 
0100 2214-5145160          1809.200  TON  |      15.28000       27644.58|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0110 2303-0032500          1118.400  TON  |      62.26000       69631.58|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0120 2303-0033500          1100.400  TON  |      62.26000       68510.90|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0130 2303-0247028           148.300  TON  |     725.30000      107561.99|                             | 
  ASPHALT BINDER, PG 70-28                |                             |                             | 
0140 2303-6911000                    LUMP |    1000.00000        1000.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 

0150 2435-0600010             8.000  EACH |     750.00000        6000.00|                             | 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0160 2503-0112012             6.000  LF   |     100.00000         600.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  POLYVINYL CHLORIDE PIPE (PVC), 12 IN.   |                             |                             | 
0170 2511-6745900           158.600  SY   |      20.00000        3172.00|                             | 
  REMOVAL OF SIDEWALK                     |                             |                             | 
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     Bid Order:  157                             Contract ID:  92-0782-008                   Primary County:  WASHINGTON 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO081               |(      )                     |(      ) 
                                          |NORRIS ASPHALT PAVING CO., L |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2511-7526004            87.100  SY   |      90.00000        7839.00|                             | 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0190 2511-7526006            93.900  SY   |      97.00000        9108.30|                             | 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 

0200 2511-7526008            21.800  SY   |     100.00000        2180.00|                             | 
  SIDEWALK, P.C. CONCRETE, 8 IN.          |                             |                             | 
0210 2511-7528101           152.000  SF   |      40.00000        6080.00|                             | 
  DETECTABLE WARNINGS                     |                             |                             | 
0220 2512-1750006            15.600  LF   |     100.00000        1560.00|                             | 
  CURB AND GUTTER, P.C. CONCRETE, AS PER  |                             |                             | 
  PLAN                                    |                             |                             | 
0230 2527-9263109           185.920  STA  |      13.50000        2509.92|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0240 2528-8445110                    LUMP |    5000.00000        5000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0250 2528-8445113            80.000  EACH |     345.00000       27600.00|                             | 
  FLAGGERS                                |                             |                             | 
0260 2528-8445115            20.000  EACH |     515.00000       10300.00|                             | 

  PILOT CARS                              |                             |                             | 
0270 2529-2242304             1.000  EACH |     125.00000         125.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 
0280 2529-2242320             1.000  EACH |     125.00000         125.00|                             | 
  CT JOINT                                |                             |                             | 
0290 2529-5070110             2.600  SY   |     250.00000         650.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0300 2529-5070120             1.000  EACH |     150.00000         150.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0310 2533-4980005                    LUMP |   14500.00000       14500.00|                             | 
  MOBILIZATION                            |                             |                             | 
0320 2554-0112006             9.000  LF   |     100.00000         900.00|                             | 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 6 IN.                            |                             |                             | 

0330 2602-0000020           360.000  LF   |       5.00000        1800.00|                             | 
  SILT FENCE                              |                             |                             | 
0340 2602-0000101           180.000  LF   |       2.00000         360.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0350 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
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     Bid Order:  157                             Contract ID:  92-0782-008                   Primary County:  WASHINGTON 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO081               |(      )                     |(      ) 
                                          |NORRIS ASPHALT PAVING CO., L |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0360 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       446,576.80|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0370 2303-7000610          1000.000  EACH |       1.00000        1000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0380 2303-7000620          1000.000  EACH |       1.00000        1000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0390 2317-7000120          3000.000  EACH |       1.00000        3000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 

     SECTION TOTALS                       |           $         5,000.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       451,576.80|           $                 |           $ 
==================================================================================================================================== 
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                                                           VENDOR RANKING                                          Page:  158  1 
 

     Bid  Order:  158                         Contract ID:  00-0003-717                 Primary County:  STATEWIDE 
   Letting Date:  140617     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    HENNINGSEN CONSTRUCTION, INC. 
Contract Period:   25 WORK DAYS      Late Start Date:  09/15/14 
 
 
        Project:  MP-000-3(717)0--76-00 
      Work Type:  HMA RESURFACING WITH MILLING 
         County:  STATEWIDE          Prj Awd Amt: $737,083.12 
          Route:  MULTIPLE ROUTES 
       Location:  VARIOUS LOCATIONS - EASTERN HALF OF DISTRICT 
                  3. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $    737,083.12     100.00  % 
   2   BL041          BLACKTOP SERVICE CO. & SUBSIDIARY                                          $    906,608.86     122.99  % 
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     Bid Order:  158                             Contract ID:  00-0003-717                   Primary County:  STATEWIDE 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE400               |(   2  ) BL041               |(      ) 
                                          |HENNINGSEN CONSTRUCTION, INC |BLACKTOP SERVICE CO. & SUBSI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020           364.900  TON  |     118.00000       43058.20|      43.80000       15982.62| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2212-0475095             1.400  MILE |    4000.00000        5600.00|    4300.00000        6020.00| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2214-5145160          1856.100  TON  |      27.00000       50114.70|      45.90000       85194.99| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0040 2303-0042500          1152.100  TON  |      84.00000       96776.40|     149.50000      172238.95| 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0050 2303-0043504          2119.300  TON  |      88.00000      186498.40|     154.50000      327431.85| 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0060 2303-0246422           198.300  TON  |     591.00000      117195.30|     595.00000      117988.50| 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0070 2303-6911000                    LUMP |    4000.00000        4000.00|    6000.00000        6000.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 

0080 2527-9263109           137.260  STA  |      72.50000        9951.35|      95.00000       13039.70| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0090 2528-8445110                    LUMP |   25500.00000       25500.00|   10200.00000       10200.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2528-8445113           100.000  EACH |     345.00000       34500.00|     345.00000       34500.00| 
  FLAGGERS                                |                             |                             | 
0110 2528-8445115            25.000  EACH |     515.00000       12875.00|     515.00000       12875.00| 
  PILOT CARS                              |                             |                             | 
0120 2530-0400061           222.500  TON  |     155.25000       34543.13|     148.50000       33041.25| 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0130 2530-5070221          1345.600  SY   |      35.65000       47970.64|      35.00000       47096.00| 
  REGULAR PARTIAL DEPTH HOT MIX ASPHALT   |                             |                             | 

  FINISH PATCHES, BY AREA                 |                             |                             | 
0140 2533-4980005                    LUMP |   68500.00000       68500.00|   25000.00000       25000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       737,083.12|           $       906,608.86|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       737,083.12|           $       906,608.86|           $ 
==================================================================================================================================== 
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     Bid  Order:  201                         Contract ID:  00-000S-736                 Primary County:  STATEWIDE 
   Letting Date:  140617     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    DIAMOND SURFACE, INC. 
Contract Period:   70 WORK DAYS      Late Start Date:  07/21/14 
 
 
        Project:  HSIPX-000-S(736)--3L-00 
      Work Type:  MILLED RUMBLE STRIPS 
         County:  STATEWIDE          Prj Awd Amt: $382,765.23 
          Route:  VARIOUS LOCATIONS 
       Location:  VARIOUS LOCATIONS IN DISTRICT 3 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   DI060          DIAMOND SURFACE, INC.                                                      $    382,765.23     100.00  % 
   2   SU175          SURFACE PREPARATION TECHNOLOGIES, LLC.                                     $    448,701.60     117.22  % 
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     Bid Order:  201                             Contract ID:  00-000S-736                   Primary County:  STATEWIDE 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DI060               |(   2  ) SU175               |(      ) 
                                          |DIAMOND SURFACE, INC.        |SURFACE PREPARATION TECHNOLO | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2527-9263109         13061.570  STA  |       7.10000       92737.15|       8.00000      104492.56| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0020 2528-8445110                    LUMP |   30000.00000       30000.00|   55000.00000       55000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113            90.000  EACH |     345.00000       31050.00|     345.00000       31050.00| 
  FLAGGERS                                |                             |                             | 
0040 2528-8445115            45.000  EACH |     515.00000       23175.00|     515.00000       23175.00| 
  PILOT CARS                              |                             |                             | 
0050 2533-4980005                    LUMP |   30597.00000       30597.00|   45000.00000       45000.00| 
  MOBILIZATION                            |                             |                             | 
0060 2548-0000100          8516.600  STA  |       6.00000       51099.60|       8.00000       68132.80| 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0070 2548-0000110          9226.300  GAL  |       4.60000       42440.98|       5.40000       49822.02| 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 

0080 2548-0000200          1717.100  STA  |      23.00000       39493.30|      21.00000       36059.10| 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
0090 2548-0000310          2242.440  STA  |      10.00000       22424.40|       8.00000       17939.52| 
  MILLED CENTERLINE RUMBLE STRIPS, HMA    |                             |                             | 
  SURFACE                                 |                             |                             | 
0100 2548-0000320           858.600  STA  |      23.00000       19747.80|      21.00000       18030.60| 
  MILLED CENTERLINE RUMBLE STRIPS, PCC    |                             |                             | 
  SURFACE                                 |                             |                             | 
     SECTION TOTALS                       |           $       382,765.23|           $       448,701.60|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       382,765.23|           $       448,701.60|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/14 
                                                           VENDOR RANKING                                          Page:  202  1 
 

     Bid  Order:  202                         Contract ID:  00-0003-714                 Primary County:  STATEWIDE 
   Letting Date:  140617     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   TEN POINT CONST. CO., INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  09/22/14 
 
 
        Project:  MP-000-3(714)0--76-00 
      Work Type:  PCC PATCHING 
         County:  STATEWIDE          Prj Awd Amt: $203,224.23 
          Route:  MILTIPLE ROUTES 
       Location:  VARIOUS LOCATIONS - WEST HALF OF DISTRICT 3. 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   TE090          TEN POINT CONSTRUCTION COMPANY, INC.                                       $    203,224.23     100.00  % 
   2   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    241,011.70     118.59  % 
   3   IO200          IOWA EROSION CONTROL, INC.                                                 $    245,356.65     120.73  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 202  2 

 
     Bid Order:  202                             Contract ID:  00-0003-714                   Primary County:  STATEWIDE 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TE090               |(   2  ) CE040               |(   3  ) IO200 
                                          |TEN POINT CONST. CO., INC.   |CEDAR FALLS CONSTR. CO., INC |IOWA EROSION CONTROL, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    4200.00000        4200.00|    2700.00000        2700.00|    6000.00000        6000.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            60.000  EACH |     345.00000       20700.00|     345.00000       20700.00|     345.00000       20700.00 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            15.000  EACH |     515.00000        7725.00|     515.00000        7725.00|     515.00000        7725.00 
  PILOT CARS                              |                             |                             | 
0040 2529-2242304            13.000  EACH |     130.00000        1690.00|      90.00000        1170.00|     150.00000        1950.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0050 2529-5070110          1369.300  SY   |     111.10000      152129.23|     139.00000      190332.70|     122.99000      168410.21 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0060 2529-5070120           136.000  EACH |      80.00000       10880.00|      69.00000        9384.00|     224.79000       30571.44 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0070 2533-4980005                    LUMP |    5900.00000        5900.00|    9000.00000        9000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       203,224.23|           $       241,011.70|           $       245,356.65 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       203,224.23|           $       241,011.70|           $       245,356.65 

==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/14 
                                                           VENDOR RANKING                                          Page:  203  1 
 

     Bid  Order:  203                         Contract ID:  00-0003-715                 Primary County:  STATEWIDE 
   Letting Date:  140617     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    TEN POINT CONST. CO., INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  09/29/14 
 
 
        Project:  MP-000-3(715)0--76-00 
      Work Type:  PCC PATCHING 
         County:  STATEWIDE          Prj Awd Amt: $140,918.55 
          Route:  MULTIPLE ROUTES 
       Location:  VARIOUS LOCATIONS - EAST HALF OF DISTRICT 3. 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   TE090          TEN POINT CONSTRUCTION COMPANY, INC.                                       $    140,918.55     100.00  % 
   2   IO200          IOWA EROSION CONTROL, INC.                                                 $    148,592.64     105.44  % 
   3   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    157,480.90     111.75  % 
   4   GU100          GUS CONSTRUCTION CO., INC.                                                 $    171,415.80     121.64  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
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     Bid Order:  203                             Contract ID:  00-0003-715                   Primary County:  STATEWIDE 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TE090               |(   2  ) IO200               |(   3  ) CE040 
                                          |TEN POINT CONST. CO., INC.   |IOWA EROSION CONTROL, INC.   |CEDAR FALLS CONSTR. CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    1000.00000        1000.00|    2500.00000        2500.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            40.000  EACH |     345.00000       13800.00|     345.00000       13800.00|     345.00000       13800.00 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            10.000  EACH |     515.00000        5150.00|     515.00000        5150.00|     515.00000        5150.00 
  PILOT CARS                              |                             |                             | 
0040 2529-2242304             8.000  EACH |     115.00000         920.00|     150.00000        1200.00|      90.00000         720.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0050 2529-5070110           822.700  SY   |     131.50000      108185.05|     120.77000       99357.48|     147.00000      120936.90 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0060 2529-5070120            89.000  EACH |      71.50000        6363.50|     214.44000       19085.16|      66.00000        5874.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0070 2533-4980005                    LUMP |    5500.00000        5500.00|    7500.00000        7500.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       140,918.55|           $       148,592.64|           $       157,480.90 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       140,918.55|           $       148,592.64|           $       157,480.90 

==================================================================================================================================== 
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     Bid Order:  203                             Contract ID:  00-0003-715                   Primary County:  STATEWIDE 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GU100               |(      )                     |(      ) 
                                          |GUS CONSTRUCTION CO., INC.   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    4500.00000        4500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            40.000  EACH |     345.00000       13800.00|                             | 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            10.000  EACH |     515.00000        5150.00|                             | 
  PILOT CARS                              |                             |                             | 
0040 2529-2242304             8.000  EACH |     145.00000        1160.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 
0050 2529-5070110           822.700  SY   |     134.00000      110241.80|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0060 2529-5070120            89.000  EACH |     276.00000       24564.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0070 2533-4980005                    LUMP |   12000.00000       12000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       171,415.80|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       171,415.80|           $                 |           $ 

==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/14 
                                                           VENDOR RANKING                                          Page:  204  1 
 

     Bid  Order:  204                         Contract ID:  01-0254-703                 Primary County:  ADAIR 
   Letting Date:  140617     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    FORT DODGE ASPHALT CO., INC. 
Contract Period:   45 WORK DAYS      Late Start Date:  08/25/14 
 
 
        Project:  MP-025-4(703)57--76-01 
      Work Type:  HMA CRACK FILLING 
         County:  ADAIR              Prj Awd Amt: $206,821.26 
          Route:  IOWA 25 
       Location:  FROM IOWA 92 IN GREENFIELD TO THE E. JCT. OF 
                  F-65. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   FO200          FORT DODGE ASPHALT COMPANY, INC.                                           $    206,821.26     100.00  % 
   2   MI295          MIDWEST COATINGS COMPANY, INC.                                             $    221,011.98     106.86  % 
   3   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $    292,371.64     141.36  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 204  2 

 
     Bid Order:  204                             Contract ID:  01-0254-703                   Primary County:  ADAIR 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FO200               |(   2  ) MI295               |(   3  ) DE300 
                                          |FORT DODGE ASPHALT CO., INC. |MIDWEST COATINGS COMPANY, IN |DENCO HIGHWAY CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2319-1000000            16.500  MILE |    2215.00000       36547.50|    2000.00000       33000.00|    4302.90000       70997.85 
  SLURRY LEVELING                         |                             |                             | 

0030 2319-4000000          1180.000  GAL  |       3.25000        3835.00|       6.00000        7080.00|       3.15000        3717.00 
  ASPHALT EMULSION FOR SLURRY LEVELING,   |                             |                             | 
  SLURRY WEDGE, AND SLURRY TREATMENT      |                             |                             | 
0040 2527-9263109          2388.470  STA  |       7.25000       17316.41|       8.15000       19466.03|       7.70000       18391.22 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0050 2528-8445110                    LUMP |     500.00000         500.00|    6500.00000        6500.00|    4500.00000        4500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2528-8445113           145.000  EACH |     345.00000       50025.00|     345.00000       50025.00|     345.00000       50025.00 
  FLAGGERS                                |                             |                             | 
0070 2528-8445115            45.000  EACH |     515.00000       23175.00|     515.00000       23175.00|     515.00000       23175.00 
  PILOT CARS                              |                             |                             | 
0080 2533-4980005                    LUMP |    2000.00000        2000.00|    4500.00000        4500.00|    6000.00000        6000.00 
  MOBILIZATION                            |                             |                             | 
0090 2544-1001100            16.500  MILE |    2990.00000       49335.00|    2890.00000       47685.00|    5098.50000       84125.25 

  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0100 2544-1003000          8451.700  GAL  |       2.85000       24087.35|       3.50000       29580.95|       3.72000       31440.32 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $       206,821.26|           $       221,011.98|           $       292,371.64 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       206,821.26|           $       221,011.98|           $       292,371.64 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/14 
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     Bid  Order:  205                         Contract ID:  04-0025-705                 Primary County:  APPANOOSE 
   Letting Date:  140617     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MIDWEST CONTRACTORS, INC. 
Contract Period:   40 WORK DAYS      Late Start Date:  08/25/14 
 
 
        Project:  MP-002-5(705)174--76-04 
      Work Type:  HMA PATCHING 
         County:  APPANOOSE          Prj Awd Amt: $190,852.20 
          Route:  IOWA 2 
       Location:  FROM 2 MI. EAST OF THE ECL OF CENTERVILLE TO 
                  THE JCT. OF IOWA 202. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MI330          MIDWEST CONTRACTORS, INC.                                                  $    190,852.20     100.00  % 
   2   NO081          NORRIS ASPHALT PAVING CO., LC                                              $    196,124.00     102.76  % 
   3   IO200          IOWA EROSION CONTROL, INC.                                                 $    240,637.88     126.08  % 
   4   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    242,260.00     126.93  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 205  2 

 
     Bid Order:  205                             Contract ID:  04-0025-705                   Primary County:  APPANOOSE 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI330               |(   2  ) NO081               |(   3  ) IO200 
                                          |MIDWEST CONTRACTORS, INC.    |NORRIS ASPHALT PAVING CO., L |IOWA EROSION CONTROL, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    1800.00000        1800.00|    1500.00000        1500.00|    1200.00000        1200.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113           160.000  EACH |     345.00000       55200.00|     345.00000       55200.00|     345.00000       55200.00 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            40.000  EACH |     515.00000       20600.00|     515.00000       20600.00|     515.00000       20600.00 
  PILOT CARS                              |                             |                             | 
0040 2530-0400061           510.000  TON  |      90.00000       45900.00|     125.00000       63750.00|     200.00000      102000.00 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0050 2530-5070221          3122.000  SY   |      20.10000       62752.20|      17.00000       53074.00|      16.54000       51637.88 
  REGULAR PARTIAL DEPTH HOT MIX ASPHALT   |                             |                             | 
  FINISH PATCHES, BY AREA                 |                             |                             | 
0060 2533-4980005                    LUMP |    4600.00000        4600.00|    2000.00000        2000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       190,852.20|           $       196,124.00|           $       240,637.88 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       190,852.20|           $       196,124.00|           $       240,637.88 

==================================================================================================================================== 
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     Bid Order:  205                             Contract ID:  04-0025-705                   Primary County:  APPANOOSE 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CE040               |(      )                     |(      ) 
                                          |CEDAR FALLS CONSTR. CO., INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |     500.00000         500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113           160.000  EACH |     345.00000       55200.00|                             | 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            40.000  EACH |     515.00000       20600.00|                             | 
  PILOT CARS                              |                             |                             | 
0040 2530-0400061           510.000  TON  |     130.00000       66300.00|                             | 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0050 2530-5070221          3122.000  SY   |      30.00000       93660.00|                             | 
  REGULAR PARTIAL DEPTH HOT MIX ASPHALT   |                             |                             | 
  FINISH PATCHES, BY AREA                 |                             |                             | 
0060 2533-4980005                    LUMP |    6000.00000        6000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       242,260.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       242,260.00|           $                 |           $ 

==================================================================================================================================== 
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     Bid  Order:  206                         Contract ID:  04-0055-709                 Primary County:  APPANOOSE 
   Letting Date:  140617     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    FORT DODGE ASPHALT CO., INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  09/08/14 
 
 
        Project:  MP-005-5(709)0--76-04 
      Work Type:  SLURRY SEAL 
         County:  APPANOOSE          Prj Awd Amt: $61,402.86 
          Route:  IOWA 5 
       Location:  FROM THE MISSOURI STATE LINE TO THE WCL OF 
                  CINCINNATI. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   FO200          FORT DODGE ASPHALT COMPANY, INC.                                           $     61,402.86     100.00  % 
   2   MI295          MIDWEST COATINGS COMPANY, INC.                                             $    104,234.68     169.75  % 
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     Bid Order:  206                             Contract ID:  04-0055-709                   Primary County:  APPANOOSE 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FO200               |(   2  ) MI295               |(      ) 
                                          |FORT DODGE ASPHALT CO., INC. |MIDWEST COATINGS COMPANY, IN | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2319-1000000             3.900  MILE |    2619.00000       10214.10|    6500.00000       25350.00| 
  SLURRY LEVELING                         |                             |                             | 

0020 2319-3000102            23.000  TON  |      53.25000        1224.75|     100.00000        2300.00| 
  STRIP SLURRY TREATMENT FINE AGGREGATE   |                             |                             | 
0030 2319-3000200             3.900  MILE |    1070.00000        4173.00|    4500.00000       17550.00| 
  SURFACE PREPARATION FOR STRIP SLURRY    |                             |                             | 
  TREATMENT                               |                             |                             | 
0040 2319-4000000          2833.000  GAL  |       2.55000        7224.15|       5.00000       14165.00| 
  ASPHALT EMULSION FOR SLURRY LEVELING,   |                             |                             | 
  SLURRY WEDGE, AND SLURRY TREATMENT      |                             |                             | 
0050 2527-9263109           620.390  STA  |       9.90000        6141.86|      12.00000        7444.68| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0060 2528-8445110                    LUMP |    1500.00000        1500.00|    4000.00000        4000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2528-8445113            60.000  EACH |     345.00000       20700.00|     345.00000       20700.00| 
  FLAGGERS                                |                             |                             | 

0080 2528-8445115            15.000  EACH |     515.00000        7725.00|     515.00000        7725.00| 
  PILOT CARS                              |                             |                             | 
0090 2533-4980005                    LUMP |    2500.00000        2500.00|    5000.00000        5000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        61,402.86|           $       104,234.68|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        61,402.86|           $       104,234.68|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/14 
                                                           VENDOR RANKING                                          Page:  207  1 
 

     Bid  Order:  207                         Contract ID:  14-0713-704                 Primary County:  CARROLL 
   Letting Date:  140617     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MISSOURI PETROLEUM PRODUCTS CO.LLC 
Contract Period:   15 WORK DAYS      Late Start Date:  08/25/14 
 
 
        Project:  MP-071-3(704)98--76-14 
      Work Type:  MICROSURFACING 
         County:  CARROLL            Prj Awd Amt: $291,497.04 
          Route:  U.S. 71 
       Location:  FROM SOUTH OF THE WEST JCT. OF IOWA 141,EAST 
                  TO NORTH  OF THE EAST JCT. OF IOWA 141. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MI930          MISSOURI PETROLEUM PRODUCTS COMPANY LLC                                    $    291,497.04     100.00  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 207  2 

 
     Bid Order:  207                             Contract ID:  14-0713-704                   Primary County:  CARROLL 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI930               |(      )                     |(      ) 
                                          |MISSOURI PETROLEUM PRODUCTS  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2320-0000002          1346.537  TON  |      81.16000      109284.94|                             | 
  AGGREGATE FOR MICROSURFACING, FRICTION  |                             |                             | 

  L-2                                     |                             |                             | 
0020 2320-0000020             3.200  MILE |    2500.00000        8000.00|                             | 
  PREPARATION OF SURFACE FOR              |                             |                             | 
  MICROSURFACING                          |                             |                             | 
0030 2320-0000030         38472.500  GAL  |       3.00000      115417.50|                             | 
  EMULSIFIED ASPHALT FOR MICROSURFACING   |                             |                             | 
0040 2527-9263109          1252.450  STA  |       8.00000       10019.60|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0050 2527-9263137            18.000  EACH |      75.00000        1350.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0060 2528-8445110                    LUMP |    4000.00000        4000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2528-8445113            60.000  EACH |     345.00000       20700.00|                             | 

  FLAGGERS                                |                             |                             | 
0080 2528-8445115            15.000  EACH |     515.00000        7725.00|                             | 
  PILOT CARS                              |                             |                             | 
0090 2533-4980005                    LUMP |   15000.00000       15000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       291,497.04|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       291,497.04|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/14 
                                                           VENDOR RANKING                                          Page:  208  1 
 

     Bid  Order:  208                         Contract ID:  56-2185-705                 Primary County:  LEE 
   Letting Date:  140617     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MIDWEST CONTRACTORS, INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  10/13/14 
 
 
        Project:  MP-218-5(705)9--76-56 
      Work Type:  PCC PATCHING 
         County:  LEE                Prj Awd Amt: $114,498.96 
          Route:  U.S. 218 
       Location:  FROM THE NORTH JCT. OF US 61 TO 0.5 MI. 
                  NORTH OF             CO. RD. J-62. 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MI330          MIDWEST CONTRACTORS, INC.                                                  $    114,498.96     100.00  % 
   2   GU100          GUS CONSTRUCTION CO., INC.                                                 $    122,322.00     106.83  % 
   3   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    129,807.00     113.36  % 
   4   IO200          IOWA EROSION CONTROL, INC.                                                 $    151,327.55     132.16  % 
   5   HA760          HAWKEYE PAVING CORP.                                                       $    187,383.00     163.65  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 208  2 

 
     Bid Order:  208                             Contract ID:  56-2185-705                   Primary County:  LEE 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI330               |(   2  ) GU100               |(   3  ) CE040 
                                          |MIDWEST CONTRACTORS, INC.    |GUS CONSTRUCTION CO., INC.   |CEDAR FALLS CONSTR. CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            MP-1-5(709)45--76-92 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    1500.00000        1500.00|    2500.00000        2500.00|     500.00000         500.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            60.000  EACH |     345.00000       20700.00|     345.00000       20700.00|     345.00000       20700.00 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            15.000  EACH |     515.00000        7725.00|     515.00000        7725.00|     515.00000        7725.00 
  PILOT CARS                              |                             |                             | 
0040 2529-2242304            49.000  EACH |      85.00000        4165.00|     125.00000        6125.00|      80.00000        3920.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0050 2529-2242320            18.000  EACH |     120.00000        2160.00|     200.00000        3600.00|     105.00000        1890.00 
  CT JOINT                                |                             |                             | 
0060 2529-5070110           604.800  SY   |      72.70000       43968.96|      15.00000        9072.00|      90.00000       54432.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0070 2529-5070111           347.200  SY   |      75.00000       26040.00|     175.00000       60760.00|      90.00000       31248.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0080 2529-5070120            32.000  EACH |     120.00000        3840.00|     245.00000        7840.00|     106.00000        3392.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 

0090 2533-4980005                    LUMP |    4400.00000        4400.00|    4000.00000        4000.00|    6000.00000        6000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       114,498.96|           $       122,322.00|           $       129,807.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       114,498.96|           $       122,322.00|           $       129,807.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
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     Bid Order:  208                             Contract ID:  56-2185-705                   Primary County:  LEE 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO200               |(   5  ) HA760               |(      ) 
                                          |IOWA EROSION CONTROL, INC.   |HAWKEYE PAVING CORP.         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            MP-1-5(709)45--76-92 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |     750.00000         750.00|    3000.00000        3000.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            60.000  EACH |     345.00000       20700.00|     345.00000       20700.00| 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            15.000  EACH |     515.00000        7725.00|     515.00000        7725.00| 
  PILOT CARS                              |                             |                             | 
0040 2529-2242304            49.000  EACH |     150.00000        7350.00|     120.00000        5880.00| 
  CD JOINT ASSEMBLY                       |                             |                             | 
0050 2529-2242320            18.000  EACH |     200.00000        3600.00|     155.00000        2790.00| 
  CT JOINT                                |                             |                             | 
0060 2529-5070110           604.800  SY   |     103.77000       62760.10|     135.00000       81648.00| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0070 2529-5070111           347.200  SY   |      92.79000       32216.69|     125.00000       43400.00| 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0080 2529-5070120            32.000  EACH |     272.68000        8725.76|     445.00000       14240.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 

0090 2533-4980005                    LUMP |    7500.00000        7500.00|    8000.00000        8000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       151,327.55|           $       187,383.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       151,327.55|           $       187,383.00|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/14 
                                                           VENDOR RANKING                                          Page:  209  1 
 

     Bid  Order:  209                         Contract ID:  58-0613-075                 Primary County:  LOUISA 
   Letting Date:  140617     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    IOWA EROSION CONTROL, INC. 
Contract Period:   75 WORK DAYS      Late Start Date:  07/21/14 
 
 
        Project:  HSIPX-061-3(75)--3L-58                                 Project:  HSIPX-022-4(75)--3L-70 
      Work Type:  HMA PATCHING                                         Work Type:  HMA PATCHING 
         County:  LOUISA             Prj Awd Amt: $277,288.28             County:  MUSCATINE          Prj Awd Amt: $114,555.49 
          Route:  U.S. 61                                                  Route:  IOWA 22 
       Location:  FROM THE DES MOINES CO. LINE N. TO WAPELLO'S          Location:  FROM NEAR THE ECL OF NICHOLS TO WEST OF 
                  SCL AND         CONTINUING FROM WAPELLO'S                        MUSCATINE            AT THE US 61 JCT. 
                  NCL TO 2 MILES S. OF THE IA 92 JCT 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IO200          IOWA EROSION CONTROL, INC.                                                 $    391,843.77     100.00  % 
   2   TE060          TEK BUILDERS, INC.                                                         $    403,288.12     102.92  % 
   3   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    422,552.19     107.83  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 209  2 

 
     Bid Order:  209                             Contract ID:  58-0613-075                   Primary County:  LOUISA 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO200               |(   2  ) TE060               |(   3  ) CE040 
                                          |IOWA EROSION CONTROL, INC.   |TEK BUILDERS, INC.           |CEDAR FALLS CONSTR. CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            HSPIX-61-3(75)--3L-58 
                                          |                             |                             | 
0010 2527-9263109           296.800  STA  |      23.89000        7090.55|      17.00000        5045.60|      15.69000        4656.79 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0020 2528-8445110                    LUMP |    2500.00000        2500.00|     500.00000         500.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113           100.000  EACH |     345.00000       34500.00|     345.00000       34500.00|     345.00000       34500.00 
  FLAGGERS                                |                             |                             | 
0040 2528-8445115            50.000  EACH |     515.00000       25750.00|     515.00000       25750.00|     515.00000       25750.00 
  PILOT CARS                              |                             |                             | 
0050 2530-0400061           871.400  TON  |     150.00000      130710.00|      94.00000       81911.60|     100.00000       87140.00 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0060 2530-5070221          5269.300  SY   |      11.71000       61703.50|      24.78000      130573.25|      26.00000      137001.80 
  REGULAR PARTIAL DEPTH HOT MIX ASPHALT   |                             |                             | 
  FINISH PATCHES, BY AREA                 |                             |                             | 
0070 2533-4980005                    LUMP |   10000.00000       10000.00|    9000.00000        9000.00|    6415.00000        6415.00 
  MOBILIZATION                            |                             |                             | 

0080 2548-0000310           557.500  STA  |       9.03000        5034.23|       8.60000        4794.50|       9.00000        5017.50 
  MILLED CENTERLINE RUMBLE STRIPS, HMA    |                             |                             | 
  SURFACE                                 |                             |                             | 
     SECTION TOTALS                       |           $       277,288.28|           $       292,074.95|           $       302,481.09 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            HSIPX-22-4(75)--3L-70 
                                          |                             |                             | 
0090 2527-9263109           351.810  STA  |      23.89000        8404.74|      17.00000        5980.77|      15.69000        5519.90 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0100 2528-8445110                    LUMP |    1500.00000        1500.00|     500.00000         500.00|    1200.00000        1200.00 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2528-8445113            40.000  EACH |     345.00000       13800.00|     345.00000       13800.00|     345.00000       13800.00 
  FLAGGERS                                |                             |                             | 

0120 2528-8445115            20.000  EACH |     515.00000       10300.00|     515.00000       10300.00|     515.00000       10300.00 
  PILOT CARS                              |                             |                             | 
0130 2530-0400061           236.900  TON  |     150.00000       35535.00|      94.00000       22268.60|      95.00000       22505.50 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0140 2530-5070221          1432.600  SY   |      12.00000       17191.20|      25.40000       36388.04|      34.00000       48708.40 
  REGULAR PARTIAL DEPTH HOT MIX ASPHALT   |                             |                             | 
  FINISH PATCHES, BY AREA                 |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 209  3 

 
     Bid Order:  209                             Contract ID:  58-0613-075                   Primary County:  LOUISA 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO200               |(   2  ) TE060               |(   3  ) CE040 
                                          |IOWA EROSION CONTROL, INC.   |TEK BUILDERS, INC.           |CEDAR FALLS CONSTR. CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2533-4980005                    LUMP |   10000.00000       10000.00|    5000.00000        5000.00|    6415.00000        6415.00 
  MOBILIZATION                            |                             |                             | 
0160 2548-0000310           143.600  STA  |       9.03000        1296.71|       8.60000        1234.96|       9.00000        1292.40 
  MILLED CENTERLINE RUMBLE STRIPS, HMA    |                             |                             | 

  SURFACE                                 |                             |                             | 
0170 2548-0000320           491.900  STA  |      33.60000       16527.84|      32.00000       15740.80|      21.00000       10329.90 
  MILLED CENTERLINE RUMBLE STRIPS, PCC    |                             |                             | 
  SURFACE                                 |                             |                             | 
     SECTION TOTALS                       |           $       114,555.49|           $       111,213.17|           $       120,071.10 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       391,843.77|           $       403,288.12|           $       422,552.19 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/14 
                                                           VENDOR RANKING                                          Page:  210  1 
 

     Bid  Order:  210                         Contract ID:  NOTUSED; 14/06              Primary County:  STATEWIDE 
   Letting Date:  140617     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  WITHDRAWN FROM LETTING 
 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
                        NO BIDS RECEIVED 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 210  2 

 
     Bid Order:  210                             Contract ID:  NOTUSED; 14/06                Primary County:  STATEWIDE 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                           |NO VALID BIDS               |                            | 
                                           |                            |                            | 
 LINE NO / ITEM CODE / ALT                 |                            |                            | 
 ITEM DESCRIPTION           QUANTITY       |                            |                            | 
-------------------------------------------+-----------------------------+-----------------------------+---------------------------- 
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     Bid  Order:  211                         Contract ID:  77-0691-713                 Primary County:  POLK 
   Letting Date:  140617     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    BOULDER CONTRACTING, LLC. 
Contract Period:   20 WORK DAYS      Late Start Date:  09/22/14 
 
 
        Project:  MP-069-1(713)81--76-77 
      Work Type:  PCC PATCHING 
         County:  POLK               Prj Awd Amt: $271,732.20 
          Route:  U.S. 69 
       Location:  IN THE CITY OF DES MOINES FROM ARMY POST RD. 
                  NORTH TO I-235. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   BO413          BOULDER CONTRACTING, LLC.                                                  $    271,732.20     100.00  % 
   2   HA760          HAWKEYE PAVING CORP.                                                       $    320,406.20     117.91  % 
   3   IO200          IOWA EROSION CONTROL, INC.                                                 $    337,463.10     124.18  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 211  2 

 
     Bid Order:  211                             Contract ID:  77-0691-713                   Primary County:  POLK 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) BO413               |(   2  ) HA760               |(   3  ) IO200 
                                          |BOULDER CONTRACTING, LLC.    |HAWKEYE PAVING CORP.         |IOWA EROSION CONTROL, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2301-4874106           317.000  SY   |      80.00000       25360.00|     160.00000       50720.00|     157.32000       49870.44 
  MEDIAN, DOWELLED P.C. CONCRETE, 6 INCH  |                             |                             | 

0020 2401-7207010           317.000  SY   |      35.00000       11095.00|      40.00000       12680.00|      20.00000        6340.00 
  REMOVAL OF CONCRETE                     |                             |                             | 
0030 2525-0000200             1.000  EACH |    1800.00000        1800.00|    2000.00000        2000.00|    1980.00000        1980.00 
  LOOP DETECTORS (ADDITION OR REPLACEMENT |                             |                             | 
  TO AN EXISTING TRAFFIC SIGNAL SYSTEM)   |                             |                             | 
0040 2528-8445110                    LUMP |   15000.00000       15000.00|   15000.00000       15000.00|   14000.00000       14000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2528-8445113            80.000  EACH |     345.00000       27600.00|     345.00000       27600.00|     345.00000       27600.00 
  FLAGGERS                                |                             |                             | 
0060 2529-2242304            24.000  EACH |     115.00000        2760.00|     155.00000        3720.00|     125.00000        3000.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0070 2529-5070110           965.200  SY   |     136.00000      131267.20|     131.00000      126441.20|     151.29000      146025.11 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0080 2529-5070120            75.000  EACH |     150.00000       11250.00|     345.00000       25875.00|     241.43000       18107.25 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 

0090 2530-0400061            72.000  TON  |     150.00000       10800.00|     310.00000       22320.00|     250.00000       18000.00 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0100 2530-5070221           330.000  SY   |      60.00000       19800.00|      85.00000       28050.00|     128.91000       42540.30 
  REGULAR PARTIAL DEPTH HOT MIX ASPHALT   |                             |                             | 
  FINISH PATCHES, BY AREA                 |                             |                             | 
0110 2533-4980005                    LUMP |   15000.00000       15000.00|    6000.00000        6000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       271,732.20|           $       320,406.20|           $       337,463.10 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       271,732.20|           $       320,406.20|           $       337,463.10 
==================================================================================================================================== 
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     Bid  Order:  212                         Contract ID:  78-0064-712                 Primary County:  POTTAWATTAMIE 
   Letting Date:  140617     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    IOWA EROSION CONTROL, INC. 
Contract Period:   50 WORK DAYS      Late Start Date:  08/18/14 
 
 
        Project:  MP-006-4(712)3--76-78 
      Work Type:  PCC PATCHING 
         County:  POTTAWATTAMIE      Prj Awd Amt: $705,020.61 
          Route:  U.S. 6 
       Location:  IN THE CITY OF COUNCIL BLUFFS, FROM JUST 
                  WEST OF 8TH STREET, EAST TO RAILROAD AVENUE. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IO200          IOWA EROSION CONTROL, INC.                                                 $    705,020.61     100.00  % 
   2   HA760          HAWKEYE PAVING CORP.                                                       $    790,202.50     112.08  % 
   3   KN025          KNAPP, R. A. CONSTRUCTION, INC.                                            $    975,403.50     138.35  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 212  2 

 
     Bid Order:  212                             Contract ID:  78-0064-712                   Primary County:  POTTAWATTAMIE 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO200               |(   2  ) HA760               |(   3  ) KN025 
                                          |IOWA EROSION CONTROL, INC.   |HAWKEYE PAVING CORP.         |KNAPP, R. A. CONSTRUCTION, IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425071            31.500  CY   |      80.00000        2520.00|     140.00000        4410.00|     150.00000        4725.00 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2510-6745850           188.900  SY   |      35.00000        6611.50|      30.00000        5667.00|      35.00000        6611.50 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0030 2512-1725256           680.000  LF   |      55.00000       37400.00|      60.00000       40800.00|      30.00000       20400.00 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0040 2525-0000200            12.000  EACH |    1200.00000       14400.00|    2000.00000       24000.00|    1250.00000       15000.00 
  LOOP DETECTORS (ADDITION OR REPLACEMENT |                             |                             | 
  TO AN EXISTING TRAFFIC SIGNAL SYSTEM)   |                             |                             | 
0050 2528-8445110                    LUMP |   20000.00000       20000.00|   30000.00000       30000.00|   25000.00000       25000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2529-2242304            16.000  EACH |     140.00000        2240.00|     150.00000        2400.00|     190.00000        3040.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0070 2529-5070110          3099.600  SY   |     123.74000      383544.50|     145.00000      449442.00|     170.00000      526932.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0080 2529-5070111           186.700  SY   |     105.15000       19631.51|     135.00000       25204.50|     170.00000       31739.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 

  FEET OR GREATER IN LENGTH)              |                             |                             | 
0090 2529-5070120           380.000  EACH |     245.53000       93301.40|     200.00000       76000.00|     350.00000      133000.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0100 2530-0400061           177.400  TON  |     250.00000       44350.00|     265.00000       47011.00|     180.00000       31932.00 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0110 2530-5070221          1087.800  SY   |      51.50000       56021.70|      60.00000       65268.00|      80.00000       87024.00 
  REGULAR PARTIAL DEPTH HOT MIX ASPHALT   |                             |                             | 
  FINISH PATCHES, BY AREA                 |                             |                             | 
0120 2533-4980005                    LUMP |   25000.00000       25000.00|   20000.00000       20000.00|   90000.00000       90000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       705,020.61|           $       790,202.50|           $       975,403.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       705,020.61|           $       790,202.50|           $       975,403.50 

==================================================================================================================================== 
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     Bid  Order:  213                         Contract ID:  80-1694-704                 Primary County:  RINGGOLD 
   Letting Date:  140617     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    STA-BILT CONSTRUCTION CO. 
Contract Period:   25 WORK DAYS      Late Start Date:  08/11/14 
 
 
        Project:  MP-169-4(704)0--76-80 
      Work Type:  MICROSURFACING 
         County:  RINGGOLD           Prj Awd Amt: $497,805.12 
          Route:  U.S. 169 
       Location:  FROM THE MISSOURI STATE LINE TO THE WEST JCT. 
                  OF IOWA 2. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   ST060          STA-BILT CONSTRUCTION CO.                                                  $    497,805.12     100.00  % 
   2   MI930          MISSOURI PETROLEUM PRODUCTS COMPANY LLC                                    $    540,514.42     108.57  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
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     Bid Order:  213                             Contract ID:  80-1694-704                   Primary County:  RINGGOLD 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) ST060               |(   2  ) MI930               |(      ) 
                                          |STA-BILT CONSTRUCTION CO.    |MISSOURI PETROLEUM PRODUCTS  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2320-0000004          2133.120  TON  |      55.00000      117321.60|     118.00000      251708.16| 
  AGGREGATE FOR MICROSURFACING, FRICTION  |                             |                             | 

  L-4                                     |                             |                             | 
0020 2320-0000020            15.100  MILE |    5000.00000       75500.00|    1200.00000       18120.00| 
  PREPARATION OF SURFACE FOR              |                             |                             | 
  MICROSURFACING                          |                             |                             | 
0030 2320-0000030         50191.100  GAL  |       3.20000      160611.52|       3.00000      150573.30| 
  EMULSIFIED ASPHALT FOR MICROSURFACING   |                             |                             | 
0040 2527-9263109          2699.700  STA  |      10.00000       26997.00|       6.80000       18357.96| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0050 2528-8445110                    LUMP |   35000.00000       35000.00|    4380.00000        4380.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2528-8445113           100.000  EACH |     345.00000       34500.00|     345.00000       34500.00| 
  FLAGGERS                                |                             |                             | 
0070 2528-8445115            25.000  EACH |     515.00000       12875.00|     515.00000       12875.00| 
  PILOT CARS                              |                             |                             | 

0080 2533-4980005                    LUMP |   35000.00000       35000.00|   50000.00000       50000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       497,805.12|           $       540,514.42|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       497,805.12|           $       540,514.42|           $ 
==================================================================================================================================== 
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     Bid  Order:  214                         Contract ID:  83-0444-708                 Primary County:  SHELBY 
   Letting Date:  140617     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   TEK BUILDERS, INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  09/22/14 
 
 
        Project:  MP-044-4(708)21--76-83 
      Work Type:  PCC PATCHING 
         County:  SHELBY             Prj Awd Amt: $202,693.92 
          Route:  IOWA 44 
       Location:  IN THE CITY OF HARLAN, FROM U.S. 59 EAST TO 
                  THE ECL. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   TE060          TEK BUILDERS, INC.                                                         $    202,693.92     100.00  % 
   2   TE090          TEN POINT CONSTRUCTION COMPANY, INC.                                       $    210,872.39     104.03  % 
   3   IO200          IOWA EROSION CONTROL, INC.                                                 $    234,805.87     115.84  % 
   4   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    239,500.60     118.15  % 
   5   KN025          KNAPP, R. A. CONSTRUCTION, INC.                                            $    519,016.40     256.05  % 
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     Bid Order:  214                             Contract ID:  83-0444-708                   Primary County:  SHELBY 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TE060               |(   2  ) TE090               |(   3  ) IO200 
                                          |TEK BUILDERS, INC.           |TEN POINT CONST. CO., INC.   |IOWA EROSION CONTROL, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2435-0600010             1.000  EACH |     800.00000         800.00|     650.00000         650.00|     500.00000         500.00 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 

0020 2528-8445110                    LUMP |    2500.00000        2500.00|    4500.00000        4500.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113            80.000  EACH |     345.00000       27600.00|     345.00000       27600.00|     345.00000       27600.00 
  FLAGGERS                                |                             |                             | 
0040 2529-2242304            23.000  EACH |     130.00000        2990.00|     117.00000        2691.00|     125.00000        2875.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0050 2529-5070110          1627.300  SY   |      79.87000      129972.45|      90.20000      146782.46|      89.81000      146147.81 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0060 2529-5070111           133.300  SY   |      79.87000       10646.67|     111.50000       14862.95|     106.66000       14217.78 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0070 2529-5070120           124.000  EACH |     140.00000       17360.00|      74.17000        9197.08|     232.39000       28816.36 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0080 2529-8174010            45.300  SY   |      16.00000         724.80|      13.00000         588.90|       9.91000         448.92 
  SUBBASE (PATCHES)                       |                             |                             | 

0090 2529-8201000             2.000  EACH |     550.00000        1100.00|     350.00000         700.00|     600.00000        1200.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0100 2533-4980005                    LUMP |    9000.00000        9000.00|    3300.00000        3300.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       202,693.92|           $       210,872.39|           $       234,805.87 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       202,693.92|           $       210,872.39|           $       234,805.87 
==================================================================================================================================== 
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     Bid Order:  214                             Contract ID:  83-0444-708                   Primary County:  SHELBY 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CE040               |(   5  ) KN025               |(      ) 
                                          |CEDAR FALLS CONSTR. CO., INC |KNAPP, R. A. CONSTRUCTION, I | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2435-0600010             1.000  EACH |     750.00000         750.00|     500.00000         500.00| 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 

0020 2528-8445110                    LUMP |    5000.00000        5000.00|   15000.00000       15000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113            80.000  EACH |     345.00000       27600.00|     345.00000       27600.00| 
  FLAGGERS                                |                             |                             | 
0040 2529-2242304            23.000  EACH |      80.00000        1840.00|     180.00000        4140.00| 
  CD JOINT ASSEMBLY                       |                             |                             | 
0050 2529-5070110          1627.300  SY   |     105.00000      170866.50|     180.00000      292914.00| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0060 2529-5070111           133.300  SY   |     105.00000       13996.50|     180.00000       23994.00| 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0070 2529-5070120           124.000  EACH |      96.00000       11904.00|     550.00000       68200.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0080 2529-8174010            45.300  SY   |      12.00000         543.60|      28.00000        1268.40| 
  SUBBASE (PATCHES)                       |                             |                             | 

0090 2529-8201000             2.000  EACH |     500.00000        1000.00|     200.00000         400.00| 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0100 2533-4980005                    LUMP |    6000.00000        6000.00|   85000.00000       85000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       239,500.60|           $       519,016.40|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       239,500.60|           $       519,016.40|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/14 
                                                           VENDOR RANKING                                          Page:  215  1 
 

     Bid  Order:  215                         Contract ID:  87-1484-710                 Primary County:  TAYLOR 
   Letting Date:  140617     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    FORT DODGE ASPHALT CO., INC. 
Contract Period:   85 WORK DAYS      Late Start Date:  07/21/14 
 
 
        Project:  MP-148-4(703)31--76-02                                 Project:  MP-141-4(706)133--76-25 
      Work Type:  SLURRY SEAL                                          Work Type:  SLURRY SEAL 
         County:  ADAMS              Prj Awd Amt: $295,990.48             County:  DALLAS             Prj Awd Amt: $161,825.96 
          Route:  IOWA 148                                                 Route:  IOWA 141 
       Location:  FROM 15TH ST. IN CORNING, NORTH TO IOWA 92.           Location:  FROM JUST EAST OF U.S. 169 TO JUST NORTH OF 
                                                                                   GRANGER. (EASTBOUND LANES) 
 
        Project:  MP-148-4(710)15--76-87 
      Work Type:  SLURRY SEAL 

         County:  TAYLOR             Prj Awd Amt: $330,742.26 
          Route:  IOWA 148 
       Location:  FROM GRAVITY TO SCL OF CORNING. 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   FO200          FORT DODGE ASPHALT COMPANY, INC.                                           $    788,558.70     100.00  % 
   2   MI295          MIDWEST COATINGS COMPANY, INC.                                             $    818,581.90     103.80  % 
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     Bid Order:  215                             Contract ID:  87-1484-710                   Primary County:  TAYLOR 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FO200               |(   2  ) MI295               |(      ) 
                                          |FORT DODGE ASPHALT CO., INC. |MIDWEST COATINGS COMPANY, IN | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            ADAMS COUNTY MP-148-4(703)31--76-02 
                                          |                             |                             | 
0010 2319-1000000            18.900  MILE |    2903.00000       54866.70|    2400.00000       45360.00| 
  SLURRY LEVELING                         |                             |                             | 

0020 2319-3000102           495.500  TON  |      41.35000       20488.93|      44.00000       21802.00| 
  STRIP SLURRY TREATMENT FINE AGGREGATE   |                             |                             | 
0030 2319-3000200            18.900  MILE |    1102.00000       20827.80|    1800.00000       34020.00| 
  SURFACE PREPARATION FOR STRIP SLURRY    |                             |                             | 
  TREATMENT                               |                             |                             | 
0040 2319-4000000         18066.200  GAL  |       2.66000       48056.09|       2.85000       51488.67| 
  ASPHALT EMULSION FOR SLURRY LEVELING,   |                             |                             | 
  SLURRY WEDGE, AND SLURRY TREATMENT      |                             |                             | 
0050 2527-9263109          1946.960  STA  |       7.25000       14115.46|       7.45000       14504.85| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0060 2528-8445110                    LUMP |    2300.00000        2300.00|    5000.00000        5000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2528-8445113           160.000  EACH |     345.00000       55200.00|     345.00000       55200.00| 
  FLAGGERS                                |                             |                             | 

0080 2528-8445115            40.000  EACH |     515.00000       20600.00|     515.00000       20600.00| 
  PILOT CARS                              |                             |                             | 
0090 2529-2242304             3.000  EACH |     110.00000         330.00|     150.00000         450.00| 
  CD JOINT ASSEMBLY                       |                             |                             | 
0100 2529-5070110           373.500  SY   |     133.00000       49675.50|     106.00000       39591.00| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0110 2529-5070120            20.000  EACH |      94.00000        1880.00|     280.00000        5600.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0120 2529-8202000             3.000  EACH |     550.00000        1650.00|     525.00000        1575.00| 
  RUMBLE STRIP PANEL (IN FULL DEPTH PATCH |                             |                             | 
0130 2533-4980005                    LUMP |    6000.00000        6000.00|    4500.00000        4500.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       295,990.48|           $       299,691.52|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0002   ROADWAY ITEMS                            DALLAS COUNTY MP-141-4(706)133--76-25 
                                          |                             |                             | 
0140 2319-1000000            12.000  MILE |    2368.00000       28416.00|    2400.00000       28800.00| 
  SLURRY LEVELING                         |                             |                             | 
0150 2319-3000102            53.900  TON  |       1.00000          53.90|      58.00000        3126.20| 
  STRIP SLURRY TREATMENT FINE AGGREGATE   |                             |                             | 
0160 2319-4000000          1848.000  GAL  |       2.75000        5082.00|       2.85000        5266.80| 
  ASPHALT EMULSION FOR SLURRY LEVELING,   |                             |                             | 
  SLURRY WEDGE, AND SLURRY TREATMENT      |                             |                             | 
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     Bid Order:  215                             Contract ID:  87-1484-710                   Primary County:  TAYLOR 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FO200               |(   2  ) MI295               |(      ) 
                                          |FORT DODGE ASPHALT CO., INC. |MIDWEST COATINGS COMPANY, IN | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2527-9263109          1420.570  STA  |       7.25000       10299.13|       7.45000       10583.25| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0180 2528-8445110                    LUMP |    1500.00000        1500.00|    3500.00000        3500.00| 

  TRAFFIC CONTROL                         |                             |                             | 
0190 2528-8445113            85.000  EACH |     345.00000       29325.00|     345.00000       29325.00| 
  FLAGGERS                                |                             |                             | 
0200 2528-8445115            20.000  EACH |     515.00000       10300.00|     515.00000       10300.00| 
  PILOT CARS                              |                             |                             | 
0210 2533-4980005                    LUMP |    1500.00000        1500.00|    2500.00000        2500.00| 
  MOBILIZATION                            |                             |                             | 
0220 2544-1001100            12.000  MILE |    3782.00000       45384.00|    3200.00000       38400.00| 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0230 2544-1003000         10896.700  GAL  |       2.75000       29965.93|       3.60000       39228.12| 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $       161,825.96|           $       171,029.37|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            TAYLOR COUNTY MP-148-4(710)15--76-87 

                                          |                             |                             | 
0240 2319-1000000            15.500  MILE |    2544.00000       39432.00|    2400.00000       37200.00| 
  SLURRY LEVELING                         |                             |                             | 
0250 2319-3000102           330.100  TON  |      42.36000       13983.04|      44.00000       14524.40| 
  STRIP SLURRY TREATMENT FINE AGGREGATE   |                             |                             | 
0260 2319-3000200            15.500  MILE |     882.00000       13671.00|    1800.00000       27900.00| 
  SURFACE PREPARATION FOR STRIP SLURRY    |                             |                             | 
  TREATMENT                               |                             |                             | 
0270 2319-4000000         11751.000  GAL  |       2.73000       32080.23|       2.85000       33490.35| 
  ASPHALT EMULSION FOR SLURRY LEVELING,   |                             |                             | 
  SLURRY WEDGE, AND SLURRY TREATMENT      |                             |                             | 
0280 2527-9263109          2424.330  STA  |       7.25000       17576.39|       7.45000       18061.26| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 

0290 2528-8445110                    LUMP |    1700.00000        1700.00|    5000.00000        5000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0300 2528-8445113           160.000  EACH |     345.00000       55200.00|     345.00000       55200.00| 
  FLAGGERS                                |                             |                             | 
0310 2528-8445115            40.000  EACH |     515.00000       20600.00|     515.00000       20600.00| 
  PILOT CARS                              |                             |                             | 
0320 2529-2242304             8.000  EACH |     110.00000         880.00|     165.00000        1320.00| 
  CD JOINT ASSEMBLY                       |                             |                             | 
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     Bid Order:  215                             Contract ID:  87-1484-710                   Primary County:  TAYLOR 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FO200               |(   2  ) MI295               |(      ) 
                                          |FORT DODGE ASPHALT CO., INC. |MIDWEST COATINGS COMPANY, IN | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2529-5070110           304.900  SY   |     133.00000       40551.70|     106.00000       32319.40| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0340 2529-5070111           133.300  SY   |     133.00000       17728.90|     190.00000       25327.00| 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 

  FEET OR GREATER IN LENGTH)              |                             |                             | 
0350 2529-5070120            10.000  EACH |     170.00000        1700.00|     280.00000        2800.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0360 2529-8202000             3.000  EACH |     550.00000        1650.00|     525.00000        1575.00| 
  RUMBLE STRIP PANEL (IN FULL DEPTH PATCH |                             |                             | 
0370 2533-4980005                    LUMP |    5500.00000        5500.00|    6000.00000        6000.00| 
  MOBILIZATION                            |                             |                             | 
0380 2544-1001100            15.500  MILE |    3660.00000       56730.00|    3300.00000       51150.00| 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0390 2544-1003000          4276.000  GAL  |       2.75000       11759.00|       3.60000       15393.60| 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $       330,742.26|           $       347,861.01|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       788,558.70|           $       818,581.90|           $ 

==================================================================================================================================== 
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     Bid  Order:  216                         Contract ID:  97-0293-711                 Primary County:  WOODBURY 
   Letting Date:  140617     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  NO RESPONSIVE BIDS 
Contract Period:   15 WORK DAYS      Late Start Date:  09/29/14 
 
 
        Project:  MPIN-029-3(711)146--0N-97 
      Work Type:  PCC PATCHING 
         County:  WOODBURY 
          Route:  I-29 
       Location:  FROM JUST SOUTH OF FLOYD BLVD. INTERCHANGE 
                  TO JUST NORTH OF  HAMILTON BLVD. INTERCHANGE. 
                  (NB & SB) 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
                        NO BIDS RECEIVED 
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     Bid Order:  216                             Contract ID:  97-0293-711                   Primary County:  WOODBURY 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                           |NO VALID BIDS               |                            | 
                                           |                            |                            | 
 LINE NO / ITEM CODE / ALT                 |                            |                            | 
 ITEM DESCRIPTION           QUANTITY       |                            |                            | 
-------------------------------------------+-----------------------------+-----------------------------+---------------------------- 
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     Bid  Order:  217                         Contract ID:  97-0313-709                 Primary County:  WOODBURY 
   Letting Date:  140617     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    FORT DODGE ASPHALT CO., INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  08/18/14 
 
 
        Project:  MP-183-3(705)44--76-43                                 Project:  MP-031-3(709)0--76-97 
      Work Type:  TRANSVERSE JOINT REPAIR                              Work Type:  SLURRY SEAL 
         County:  HARRISON           Prj Awd Amt: $63,070.20              County:  WOODBURY           Prj Awd Amt: $31,091.37 
          Route:  IOWA 183                                                 Route:  IOWA 31 
       Location:  FROM NCL OF PISGAH, NORTHEASTERLY TO OAK              Location:  FROM THE JCT. OF IOWA 141 IN SMITHLAND, 
                  STREET  IN MOORHEAD.                                             NORTH TO DRIFTWOOD STREET IN CORRECTIONVILLE. 
                                                                                   (VARIOUS LOCATIONS.) 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   FO200          FORT DODGE ASPHALT COMPANY, INC.                                           $     94,161.57     100.00  % 
   2   MI295          MIDWEST COATINGS COMPANY, INC.                                             $    125,110.63     132.86  % 
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     Bid Order:  217                             Contract ID:  97-0313-709                   Primary County:  WOODBURY 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FO200               |(   2  ) MI295               |(      ) 
                                          |FORT DODGE ASPHALT CO., INC. |MIDWEST COATINGS COMPANY, IN | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            HARRISON COUNTY MP-183-3(705)44--76-43 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    1000.00000        1000.00|     500.00000         500.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            40.000  EACH |     345.00000       13800.00|     345.00000       13800.00| 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            10.000  EACH |     515.00000        5150.00|     515.00000        5150.00| 
  PILOT CARS                              |                             |                             | 
0040 2533-4980005                    LUMP |    1500.00000        1500.00|     500.00000         500.00| 
  MOBILIZATION                            |                             |                             | 
0050 2543-1000110             7.100  MILE |    3062.00000       21740.20|    6000.00000       42600.00| 
  TRANSVERSE JOINT CLEANING AND SEALING   |                             |                             | 
0060 2543-1000120         28400.000  LB   |       0.70000       19880.00|       0.60000       17040.00| 
  TRANSVERSE JOINT LEVELING               |                             |                             | 
     SECTION TOTALS                       |           $        63,070.20|           $        79,590.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            WOODBURY COUNTY MP-031-3(709)0--76-97 
                                          |                             |                             | 
0070 2319-3000101             5.500  TON  |      75.70000         416.35|      75.00000         412.50| 

  STRIP SLURRY TREATMENT COARSE AGGREGATE |                             |                             | 
0080 2319-3000102            67.700  TON  |      75.70000        5124.89|      60.00000        4062.00| 
  STRIP SLURRY TREATMENT FINE AGGREGATE   |                             |                             | 
0090 2319-3000200             2.700  MILE |    1020.00000        2754.00|    4800.00000       12960.00| 
  SURFACE PREPARATION FOR STRIP SLURRY    |                             |                             | 
  TREATMENT                               |                             |                             | 
0100 2319-4000000          2636.300  GAL  |       3.64000        9596.13|       3.75000        9886.13| 
  ASPHALT EMULSION FOR SLURRY LEVELING,   |                             |                             | 
  SLURRY WEDGE, AND SLURRY TREATMENT      |                             |                             | 
0110 2528-8445110                    LUMP |    1000.00000        1000.00|    3000.00000        3000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2528-8445113            25.000  EACH |     345.00000        8625.00|     345.00000        8625.00| 
  FLAGGERS                                |                             |                             | 
0130 2528-8445115             5.000  EACH |     515.00000        2575.00|     515.00000        2575.00| 

  PILOT CARS                              |                             |                             | 
0140 2533-4980005                    LUMP |    1000.00000        1000.00|    4000.00000        4000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        31,091.37|           $        45,520.63|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        94,161.57|           $       125,110.63|           $ 
==================================================================================================================================== 
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     Bid  Order:  218                         Contract ID:  00-0003-718                 Primary County:  STATEWIDE 
   Letting Date:  140617     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MIDWEST COATINGS COMPANY, INC. 
Contract Period:   55 WORK DAYS      Late Start Date:  09/30/14 
 
 
        Project:  MP-000-3(718)0--76-00 
      Work Type:  HMA CRACK FILLING 
         County:  STATEWIDE          Prj Awd Amt: $240,310.00 
          Route:  MULTIPLE ROUTES 
       Location:  VARIOUS LOCATIONS IN THE EASTERN HALF OF 
                  DISTRICT 3. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MI295          MIDWEST COATINGS COMPANY, INC.                                             $    240,310.00     100.00  % 
   2   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $    343,473.85     142.92  % 
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     Bid Order:  218                             Contract ID:  00-0003-718                   Primary County:  STATEWIDE 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI295               |(   2  ) DE300               |(      ) 
                                          |MIDWEST COATINGS COMPANY, IN |DENCO HIGHWAY CONSTRUCTION C | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    8000.00000        8000.00|   21500.00000       21500.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113           220.000  EACH |     345.00000       75900.00|     345.00000       75900.00| 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            55.000  EACH |     515.00000       28325.00|     515.00000       28325.00| 
  PILOT CARS                              |                             |                             | 
0040 2533-4980005                    LUMP |    2000.00000        2000.00|    8200.00000        8200.00| 
  MOBILIZATION                            |                             |                             | 
0050 2544-1001100            50.800  MILE |    1800.00000       91440.00|    3348.56000      170106.85| 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0060 2544-1003000         10660.000  GAL  |       3.25000       34645.00|       3.70000       39442.00| 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $       240,310.00|           $       343,473.85|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       240,310.00|           $       343,473.85|           $ 
==================================================================================================================================== 
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     Bid  Order:  219                         Contract ID:  06-1516-700                 Primary County:  BENTON 
   Letting Date:  140617     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    IOWA EROSION CONTROL, INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  08/11/14 
 
 
        Project:  MP-151-6(700)16--76-06                                 Project:  MP-922-6(717)0--76-57 
      Work Type:  PAVEMENT PLANING/GROOVING                            Work Type:  PAVEMENT PLANING/GROOVING 
         County:  BENTON             Prj Awd Amt: $205,338.92             County:  LINN               Prj Awd Amt: $39,495.53 
          Route:  U.S. 151                                                 Route:  IOWA 922 
       Location:  FROM E66 TO NEAR SCL OF FAIRFAX                       Location:  IN THE CITY OF CEDAR RAPIDS, FROM US 30 TO 
                                                                                   WILEY BLVD.       (NBL) 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IO200          IOWA EROSION CONTROL, INC.                                                 $    244,834.45     100.00  % 
   2   IL080          ILLOWA INVESTMENT, INC.                                                    $    262,274.80     107.12  % 
   3   IN198          INTERSTATE IMPROVEMENT, INC.                                               $    488,986.00     199.72  % 
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     Bid Order:  219                             Contract ID:  06-1516-700                   Primary County:  BENTON 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO200               |(   2  ) IL080               |(   3  ) IN198 
                                          |IOWA EROSION CONTROL, INC.   |ILLOWA INVESTMENT, INC.      |INTERSTATE IMPROVEMENT, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            MP-151-6(700)16--76-06 
                                          |                             |                             | 
0010 2308-1000000          1642.000  GAL  |       4.85000        7963.70|       6.25000       10262.50|       5.00000        8210.00 
  ASPHALT EMULSION FOR FOG SEAL           |                             |                             | 

  (SHOULDERS)                             |                             |                             | 
0020 2527-9263109           602.600  STA  |      16.10000        9701.86|      21.00000       12654.60|      20.00000       12052.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0030 2528-8445110                    LUMP |    1000.00000        1000.00|    8000.00000        8000.00|    7500.00000        7500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2528-8445113            20.000  EACH |     345.00000        6900.00|     345.00000        6900.00|     345.00000        6900.00 
  FLAGGERS                                |                             |                             | 
0050 2528-8445115            10.000  EACH |     515.00000        5150.00|     515.00000        5150.00|     515.00000        5150.00 
  PILOT CARS                              |                             |                             | 
0060 2531-5200010         66914.000  SY   |       1.24000       82973.36|       1.70000      113753.80|       4.00000      267656.00 
  PAVEMENT SURFACE REPAIR (MILLING        |                             |                             | 
  LIMESTONE)                              |                             |                             | 
0070 2533-4980005                    LUMP |   18650.00000       18650.00|   20500.00000       20500.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 

0080 2541-1004011             5.300  MILE |   10000.00000       53000.00|    4400.00000       23320.00|   15000.00000       79500.00 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0090 2541-1005001         20000.000  LB   |       1.00000       20000.00|       1.00000       20000.00|       1.00000       20000.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $       205,338.92|           $       220,540.90|           $       421,968.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            MP-922-6(717)0--76-57 
                                          |                             |                             | 
0100 2527-9263109            72.500  STA  |      16.10000        1167.25|      21.00000        1522.50|      20.00000        1450.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0110 2528-8445110                    LUMP |    2000.00000        2000.00|    7000.00000        7000.00|    7500.00000        7500.00 
  TRAFFIC CONTROL                         |                             |                             | 

0120 2531-5200010         10842.000  SY   |       1.34000       14528.28|       1.70000       18431.40|       4.00000       43368.00 
  PAVEMENT SURFACE REPAIR (MILLING        |                             |                             | 
  LIMESTONE)                              |                             |                             | 
0130 2533-4980005                    LUMP |   13100.00000       13100.00|   10000.00000       10000.00|    2500.00000        2500.00 
  MOBILIZATION                            |                             |                             | 
0140 2541-1004011             0.700  MILE |   10000.00000        7000.00|    4400.00000        3080.00|   15000.00000       10500.00 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
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     Bid Order:  219                             Contract ID:  06-1516-700                   Primary County:  BENTON 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO200               |(   2  ) IL080               |(   3  ) IN198 
                                          |IOWA EROSION CONTROL, INC.   |ILLOWA INVESTMENT, INC.      |INTERSTATE IMPROVEMENT, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2541-1005001          1700.000  LB   |       1.00000        1700.00|       1.00000        1700.00|       1.00000        1700.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        39,495.53|           $        41,733.90|           $        67,018.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       244,834.45|           $       262,274.80|           $       488,986.00 
==================================================================================================================================== 
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     Bid  Order:  220                         Contract ID:  06-3806-700                 Primary County:  BENTON 
   Letting Date:  140617     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CEDAR FALLS CONSTR. CO., INC. 
Contract Period:   45 WORK DAYS      Late Start Date:  08/18/14 
 
 
        Project:  MPIN-380-6(700)42--0N-06 
      Work Type:  HMA RESURFACING WITH MILLING 
         County:  BENTON             Prj Awd Amt: $543,852.05 
          Route:  I-380 
       Location:  AT THE URBANA INTERCHANGES(EXITS 41 & 43) 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    543,852.05     100.00  % 
   2   HA760          HAWKEYE PAVING CORP.                                                       $    579,379.40     106.53  % 
   3   IO200          IOWA EROSION CONTROL, INC.                                                 $    765,636.62     140.78  % 
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     Bid Order:  220                             Contract ID:  06-3806-700                   Primary County:  BENTON 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) HA760               |(   3  ) IO200 
                                          |CEDAR FALLS CONSTR. CO., INC |HAWKEYE PAVING CORP.         |IOWA EROSION CONTROL, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2212-0475095             2.300  MILE |    1000.00000        2300.00|    1800.00000        4140.00|    2500.00000        5750.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 

0020 2212-5075001            50.000  TON  |     500.00000       25000.00|     300.00000       15000.00|     500.00000       25000.00 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0030 2527-9263109           246.200  STA  |      11.17000        2750.05|      12.00000        2954.40|      17.00000        4185.40 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0040 2528-8445110                    LUMP |    4000.00000        4000.00|    5000.00000        5000.00|   10000.00000       10000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2528-8445113            90.000  EACH |     345.00000       31050.00|     345.00000       31050.00|     345.00000       31050.00 
  FLAGGERS                                |                             |                             | 
0060 2529-5070110          4201.000  SY   |     101.00000      424301.00|      97.00000      407497.00|     106.42000      447070.42 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0070 2529-5070120           715.000  EACH |      33.00000       23595.00|     110.00000       78650.00|     190.08000      135907.20 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0080 2529-8174010          3232.000  SY   |       8.00000       25856.00|       9.00000       29088.00|       9.80000       31673.60 
  SUBBASE (PATCHES)                       |                             |                             | 

0090 2533-4980005                    LUMP |    5000.00000        5000.00|    6000.00000        6000.00|   75000.00000       75000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       543,852.05|           $       579,379.40|           $       765,636.62 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       543,852.05|           $       579,379.40|           $       765,636.62 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/14 
                                                           VENDOR RANKING                                          Page:  301  1 
 

     Bid  Order:  301                         Contract ID:  03-0762-052                 Primary County:  ALLAMAKEE 
   Letting Date:  140617     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    SKYLINE CONSTRUCTION, INC. 
Contract Period:   60 WORK DAYS      Late Start Date:  08/04/14 
 
 
        Project:  ER-076-2(51)--28-03                                    Project:  ER-076-2(52)--28-03 
      Work Type:  SLIDE REPAIR                                         Work Type:  SLIDE REPAIR 
         County:  ALLAMAKEE          Prj Awd Amt: $114,340.40             County:  ALLAMAKEE          Prj Awd Amt: $158,117.75 
          Route:  IOWA 76                                                  Route:  IOWA 76 
       Location:  1 MILE S. OF MINERAL CREEK BRIDGE                     Location:  ALONG WATERLOO CREEK 0.9 MILE N. OF CO. RD. 
                                                                                   A-26             (2 LOCATIONS) 
 
        Project:  ER-013-3(44)--28-22                                    Project:  ER-013-3(45)--28-22 
      Work Type:  REVETMENT                                            Work Type:  REVETMENT 

         County:  CLAYTON            Prj Awd Amt: $49,449.00              County:  CLAYTON            Prj Awd Amt: $73,145.00 
          Route:  IOWA 13                                                  Route:  IOWA 13 
       Location:  OVER ROBERTS CREEK 0.6 MILE S. OF IA. 128             Location:  IA. 13 APPROX. 7 MILES S. OF ELKADER(2 
                                                                                   LOCATIONS) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   SK040          SKYLINE CONSTRUCTION, INC.                                                 $    395,052.15     100.00  % 
   2   RE300          REILLY CONSTRUCTION CO., INC.                                              $    431,355.20     109.18  % 
   3   MO480          MOYNA, C.J. & SONS, INC.                                                   $    444,969.00     112.63  % 

   4   HO340          JB HOLLAND CONSTRUCTION, INC.                                              $    535,982.19     135.67  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 301  2 

 
     Bid Order:  301                             Contract ID:  03-0762-052                   Primary County:  ALLAMAKEE 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SK040               |(   2  ) RE300               |(   3  ) MO480 
                                          |SKYLINE CONSTRUCTION, INC.   |REILLY CONSTRUCTION CO., INC |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            ER-076-2(51)--28-03 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    1200.00000        1200.00|    1100.00000        1100.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            20.000  EACH |     345.00000        6900.00|     345.00000        6900.00|     345.00000        6900.00 
  FLAGGERS                                |                             |                             | 
0030 2533-4980005                    LUMP |   22500.00000       22500.00|    8500.00000        8500.00|   18000.00000       18000.00 
  MOBILIZATION                            |                             |                             | 
0040 2602-0000020           100.000  LF   |       4.00000         400.00|       2.20000         220.00|       2.00000         200.00 
  SILT FENCE                              |                             |                             | 
0050 2602-0000071           100.000  LF   |       1.00000         100.00|       0.55000          55.00|       0.50000          50.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0060 2602-0000101            10.000  LF   |       1.00000          10.00|       0.55000           5.50|       0.50000           5.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0070 2602-0000212           800.000  LF   |       8.00000        6400.00|      27.50000       22000.00|      25.00000       20000.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0080 2602-0000240           400.000  LF   |       2.00000         800.00|       1.10000         440.00|       1.00000         400.00 

  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
     SECTION TOTALS                       |           $        38,310.00|           $        39,220.50|           $        47,555.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0514; EMERGENCY STREAMBANK REPAIR ER-076-2(51)--28-03 
                                          |                             |                             | 
0090 2101-0850001             0.100  ACRE |    6000.00000         600.00|   12000.00000        1200.00|   10000.00000        1000.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0100 2104-2713020           850.000  CY   |       5.95000        5057.50|      12.00000       10200.00|       8.00000        6800.00 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0110 2402-0425031           855.000  TON  |      17.50000       14962.50|      15.00000       12825.00|      24.00000       20520.00 
  GRANULAR BACKFILL                       |                             |                             | 
0120 2507-3250005          1125.000  SY   |       3.00000        3375.00|       2.50000        2812.50|       3.00000        3375.00 
  ENGINEERING FABRIC                      |                             |                             | 
0130 2507-6800061          2210.000  TON  |      21.99000       48597.90|      25.00000       55250.00|      22.20000       49062.00 

  REVETMENT, CLASS E                      |                             |                             | 
0140 2519-3300700           275.000  LF   |       5.00000        1375.00|       5.50000        1512.50|      10.00000        2750.00 
  FENCE, TEMPORARY                        |                             |                             | 
0150 2519-4200010           275.000  LF   |       7.50000        2062.50|       5.50000        1512.50|       4.00000        1100.00 
  REMOVAL AND REINSTALLATION OF FENCE,    |                             |                             | 
  BARBED WIRE                             |                             |                             | 
     SECTION TOTALS                       |           $        76,030.40|           $        85,312.50|           $        84,607.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            ER-076-2(52)--28-03 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 301  3 

 
     Bid Order:  301                             Contract ID:  03-0762-052                   Primary County:  ALLAMAKEE 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SK040               |(   2  ) RE300               |(   3  ) MO480 
                                          |SKYLINE CONSTRUCTION, INC.   |REILLY CONSTRUCTION CO., INC |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2102-2625000           770.000  CY   |      12.95000        9971.50|      20.00000       15400.00|      12.00000        9240.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0170 2102-2710090          1015.000  CY   |       6.95000        7054.25|      12.00000       12180.00|       8.00000        8120.00 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 

0180 2105-8425005           292.000  CY   |      21.00000        6132.00|      25.00000        7300.00|      15.00000        4380.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0190 2507-3250005          2150.000  SY   |       3.00000        6450.00|       2.50000        5375.00|       3.00000        6450.00 
  ENGINEERING FABRIC                      |                             |                             | 
0200 2507-6800061          3425.000  TON  |      20.00000       68500.00|      25.00000       85625.00|      22.20000       76035.00 
  REVETMENT, CLASS E                      |                             |                             | 
0210 2528-8445110                    LUMP |    1600.00000        1600.00|    1100.00000        1100.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0220 2528-8445113            30.000  EACH |     345.00000       10350.00|     345.00000       10350.00|     345.00000       10350.00 
  FLAGGERS                                |                             |                             | 
0230 2533-4980005                    LUMP |   12500.00000       12500.00|    8500.00000        8500.00|   22000.00000       22000.00 
  MOBILIZATION                            |                             |                             | 
0240 2599-9999009           600.000  LF   |       5.00000        3000.00|       7.70000        4620.00|       7.00000        4200.00 
  ('LINEAR FEET' ITEM) LOW TENSION CABLE  |                             |                             | 
  GUARDRAIL, REMOVE AND                   |                             |                             | 

0250 2601-2634100             1.000  ACRE |     700.00000         700.00|     700.00000         700.00|     700.00000         700.00 
  MULCHING                                |                             |                             | 
0260 2601-2636015             1.000  ACRE |    2000.00000        2000.00|    2750.00000        2750.00|    2500.00000        2500.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0270 2601-2638352           118.000  SQ   |      15.00000        1770.00|      19.25000        2271.50|      17.50000        2065.00 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0280 2601-2642100             1.000  ACRE |    2000.00000        2000.00|    1100.00000        1100.00|    1000.00000        1000.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0290 2601-2643110            28.500  MGAL |      60.00000        1710.00|      60.00000        1710.00|      60.00000        1710.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0300 2601-2643300             3.000  EACH |     350.00000        1050.00|     350.00000        1050.00|     350.00000        1050.00 
  MOBILIZATION FOR WATERING               |                             |                             | 

0310 2602-0000020           300.000  LF   |       3.00000         900.00|       2.20000         660.00|       2.00000         600.00 
  SILT FENCE                              |                             |                             | 
0320 2602-0000071           300.000  LF   |       1.00000         300.00|       0.55000         165.00|       0.50000         150.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0330 2602-0000101            30.000  LF   |       1.00000          30.00|       0.55000          16.50|       0.50000          15.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
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     Bid Order:  301                             Contract ID:  03-0762-052                   Primary County:  ALLAMAKEE 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SK040               |(   2  ) RE300               |(   3  ) MO480 
                                          |SKYLINE CONSTRUCTION, INC.   |REILLY CONSTRUCTION CO., INC |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2602-0000212           300.000  LF   |       8.00000        2400.00|      27.50000        8250.00|      25.00000        7500.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0350 2602-0000240           150.000  LF   |       2.00000         300.00|       1.10000         165.00|       1.00000         150.00 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 

0360 2602-0000312           200.000  LF   |      30.00000        6000.00|       4.40000         880.00|       4.00000         800.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0370 2602-0000320           220.000  LF   |      35.00000        7700.00|       6.60000        1452.00|       6.00000        1320.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0380 2602-0000350           420.000  LF   |      10.00000        4200.00|       0.55000         231.00|       0.50000         210.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0390 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0400 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       158,117.75|           $       173,351.00|           $       164,045.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0004   ROADWAY ITEMS                            ER-013-3(44)--28-22 
                                          |                             |                             | 
0410 2528-8445110                    LUMP |    1600.00000        1600.00|    1100.00000        1100.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0420 2528-8445113            20.000  EACH |     345.00000        6900.00|     345.00000        6900.00|     345.00000        6900.00 
  FLAGGERS                                |                             |                             | 
0430 2533-4980005                    LUMP |    9500.00000        9500.00|    8500.00000        8500.00|   18000.00000       18000.00 
  MOBILIZATION                            |                             |                             | 
0440 2602-0000020           240.000  LF   |       3.00000         720.00|       2.20000         528.00|       2.00000         480.00 
  SILT FENCE                              |                             |                             | 
0450 2602-0000071           240.000  LF   |       1.00000         240.00|       0.55000         132.00|       0.50000         120.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0460 2602-0000101            24.000  LF   |       1.00000          24.00|       0.55000          13.20|       0.50000          12.00 

  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0470 2602-0000212           350.000  LF   |       8.00000        2800.00|      27.50000        9625.00|      25.00000        8750.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0480 2602-0000240           175.000  LF   |       2.00000         350.00|       1.10000         192.50|       1.00000         175.00 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
     SECTION TOTALS                       |           $        22,134.00|           $        26,990.70|           $        36,937.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   DESIGN NO. 0114; EROSION CONTROL COUNTERMEASURES ER-013-3(44)--28-22 
                                          |                             |                             | 
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                                                                                                                Run Date: 07/21/14 
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     Bid Order:  301                             Contract ID:  03-0762-052                   Primary County:  ALLAMAKEE 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SK040               |(   2  ) RE300               |(   3  ) MO480 
                                          |SKYLINE CONSTRUCTION, INC.   |REILLY CONSTRUCTION CO., INC |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0490 2104-2713020            28.000  CY   |      15.00000         420.00|      15.00000         420.00|      50.00000        1400.00 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0500 2507-3250005           640.000  SY   |       3.00000        1920.00|       2.50000        1600.00|       3.00000        1920.00 
  ENGINEERING FABRIC                      |                             |                             | 

0510 2507-6800061          1110.000  TON  |      22.50000       24975.00|      25.00000       27750.00|      22.20000       24642.00 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $        27,315.00|           $        29,770.00|           $        27,962.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   ROADWAY ITEMS                            ER-013-3(45)--28-22 
                                          |                             |                             | 
0520 2101-0850001             0.300  ACRE |    6000.00000        1800.00|   12000.00000        3600.00|   10000.00000        3000.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0530 2528-8445110                    LUMP |    1600.00000        1600.00|    1100.00000        1100.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0540 2528-8445113            30.000  EACH |     345.00000       10350.00|     345.00000       10350.00|     345.00000       10350.00 
  FLAGGERS                                |                             |                             | 
0550 2533-4980005                    LUMP |   13500.00000       13500.00|    8500.00000        8500.00|   18000.00000       18000.00 
  MOBILIZATION                            |                             |                             | 
0560 2602-0000020           100.000  LF   |       3.00000         300.00|       2.20000         220.00|       2.00000         200.00 

  SILT FENCE                              |                             |                             | 
0570 2602-0000071           100.000  LF   |       1.00000         100.00|       0.55000          55.00|       0.50000          50.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0580 2602-0000101            10.000  LF   |       1.00000          10.00|       0.55000           5.50|       0.50000           5.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0590 2602-0000212           350.000  LF   |       8.00000        2800.00|      27.50000        9625.00|      25.00000        8750.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0600 2602-0000240           175.000  LF   |       2.00000         350.00|       1.10000         192.50|       1.00000         175.00 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
     SECTION TOTALS                       |           $        30,810.00|           $        33,648.00|           $        42,530.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0007   DESIGN NO. 0214; COX CREEK BANK STABILIZATION ER-013-3(45)--28-22 

                                          |                             |                             | 
0610 2104-2713020           850.000  CY   |      12.00000       10200.00|      12.00000       10200.00|      10.00000        8500.00 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0620 2507-3250005           850.000  SY   |       3.00000        2550.00|       2.50000        2125.00|       3.00000        2550.00 
  ENGINEERING FABRIC                      |                             |                             | 
0630 2507-6800061          1140.000  TON  |      22.50000       25650.00|      25.00000       28500.00|      22.20000       25308.00 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $        38,400.00|           $        40,825.00|           $        36,358.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0008   DESIGN NO. 0314; SCOUR COUNTERMEASURE AT BOX CULVERT OUTLET ER-013-3(45)--28-22 
                                          |                             |                             | 
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     Bid Order:  301                             Contract ID:  03-0762-052                   Primary County:  ALLAMAKEE 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SK040               |(   2  ) RE300               |(   3  ) MO480 
                                          |SKYLINE CONSTRUCTION, INC.   |REILLY CONSTRUCTION CO., INC |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0640 2102-2625001            33.000  CY   |      30.00000         990.00|      25.00000         825.00|      50.00000        1650.00 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0650 2507-3250005            65.000  SY   |       3.00000         195.00|       2.50000         162.50|       5.00000         325.00 

  ENGINEERING FABRIC                      |                             |                             | 
0660 2507-6800061            50.000  TON  |      55.00000        2750.00|      25.00000        1250.00|      60.00000        3000.00 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $         3,935.00|           $         2,237.50|           $         4,975.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       395,052.15|           $       431,355.20|           $       444,969.00 
==================================================================================================================================== 
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     Bid Order:  301                             Contract ID:  03-0762-052                   Primary County:  ALLAMAKEE 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HO340               |(      )                     |(      ) 
                                          |HOLLAND, JB CONSTRUCTION, IN |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            ER-076-2(51)--28-03 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    3000.00000        3000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            20.000  EACH |     345.00000        6900.00|                             | 
  FLAGGERS                                |                             |                             | 
0030 2533-4980005                    LUMP |   10000.00000       10000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0040 2602-0000020           100.000  LF   |       5.09000         509.00|                             | 
  SILT FENCE                              |                             |                             | 
0050 2602-0000071           100.000  LF   |       5.09000         509.00|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0060 2602-0000101            10.000  LF   |       2.04000          20.40|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0070 2602-0000212           800.000  LF   |      35.62000       28496.00|                             | 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0080 2602-0000240           400.000  LF   |      30.53000       12212.00|                             | 

  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
     SECTION TOTALS                       |           $        61,646.40|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0514; EMERGENCY STREAMBANK REPAIR ER-076-2(51)--28-03 
                                          |                             |                             | 
0090 2101-0850001             0.100  ACRE |   15700.00000        1570.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0100 2104-2713020           850.000  CY   |       6.97000        5924.50|                             | 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0110 2402-0425031           855.000  TON  |      17.75000       15176.25|                             | 
  GRANULAR BACKFILL                       |                             |                             | 
0120 2507-3250005          1125.000  SY   |       2.00000        2250.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0130 2507-6800061          2210.000  TON  |      32.00000       70720.00|                             | 

  REVETMENT, CLASS E                      |                             |                             | 
0140 2519-3300700           275.000  LF   |       3.27000         899.25|                             | 
  FENCE, TEMPORARY                        |                             |                             | 
0150 2519-4200010           275.000  LF   |       5.00000        1375.00|                             | 
  REMOVAL AND REINSTALLATION OF FENCE,    |                             |                             | 
  BARBED WIRE                             |                             |                             | 
     SECTION TOTALS                       |           $        97,915.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            ER-076-2(52)--28-03 
                                          |                             |                             | 
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     Bid Order:  301                             Contract ID:  03-0762-052                   Primary County:  ALLAMAKEE 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HO340               |(      )                     |(      ) 
                                          |HOLLAND, JB CONSTRUCTION, IN |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2102-2625000           770.000  CY   |      18.74000       14429.80|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0170 2102-2710090          1015.000  CY   |       9.26000        9398.90|                             | 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 

0180 2105-8425005           292.000  CY   |      21.15000        6175.80|                             | 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0190 2507-3250005          2150.000  SY   |       2.00000        4300.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0200 2507-6800061          3425.000  TON  |      32.00000      109600.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0210 2528-8445110                    LUMP |    3000.00000        3000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0220 2528-8445113            30.000  EACH |     345.00000       10350.00|                             | 
  FLAGGERS                                |                             |                             | 
0230 2533-4980005                    LUMP |   10000.00000       10000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0240 2599-9999009           600.000  LF   |       7.07000        4242.00|                             | 
  ('LINEAR FEET' ITEM) LOW TENSION CABLE  |                             |                             | 
  GUARDRAIL, REMOVE AND                   |                             |                             | 

0250 2601-2634100             1.000  ACRE |     700.00000         700.00|                             | 
  MULCHING                                |                             |                             | 
0260 2601-2636015             1.000  ACRE |    5088.13000        5088.13|                             | 
  NATIVE GRASS SEEDING                    |                             |                             | 
0270 2601-2638352           118.000  SQ   |      45.79000        5403.22|                             | 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0280 2601-2642100             1.000  ACRE |    1017.63000        1017.63|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0290 2601-2643110            28.500  MGAL |      60.00000        1710.00|                             | 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0300 2601-2643300             3.000  EACH |     350.00000        1050.00|                             | 
  MOBILIZATION FOR WATERING               |                             |                             | 

0310 2602-0000020           300.000  LF   |       5.09000        1527.00|                             | 
  SILT FENCE                              |                             |                             | 
0320 2602-0000071           300.000  LF   |       5.09000        1527.00|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0330 2602-0000101            30.000  LF   |       2.04000          61.20|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 301  9 

 
     Bid Order:  301                             Contract ID:  03-0762-052                   Primary County:  ALLAMAKEE 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HO340               |(      )                     |(      ) 
                                          |HOLLAND, JB CONSTRUCTION, IN |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2602-0000212           300.000  LF   |      35.62000       10686.00|                             | 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0350 2602-0000240           150.000  LF   |      30.53000        4579.50|                             | 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 

0360 2602-0000312           200.000  LF   |       5.09000        1018.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0370 2602-0000320           220.000  LF   |       5.09000        1119.80|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0380 2602-0000350           420.000  LF   |       5.09000        2137.80|                             | 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0390 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0400 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       210,621.78|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0004   ROADWAY ITEMS                            ER-013-3(44)--28-22 
                                          |                             |                             | 
0410 2528-8445110                    LUMP |    3000.00000        3000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0420 2528-8445113            20.000  EACH |     345.00000        6900.00|                             | 
  FLAGGERS                                |                             |                             | 
0430 2533-4980005                    LUMP |   10000.00000       10000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0440 2602-0000020           240.000  LF   |       5.09000        1221.60|                             | 
  SILT FENCE                              |                             |                             | 
0450 2602-0000071           240.000  LF   |       5.09000        1221.60|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0460 2602-0000101            24.000  LF   |       2.04000          48.96|                             | 

  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0470 2602-0000212           350.000  LF   |      35.62000       12467.00|                             | 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0480 2602-0000240           175.000  LF   |      30.53000        5342.75|                             | 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
     SECTION TOTALS                       |           $        40,201.91|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   DESIGN NO. 0114; EROSION CONTROL COUNTERMEASURES ER-013-3(44)--28-22 
                                          |                             |                             | 
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     Bid Order:  301                             Contract ID:  03-0762-052                   Primary County:  ALLAMAKEE 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HO340               |(      )                     |(      ) 
                                          |HOLLAND, JB CONSTRUCTION, IN |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0490 2104-2713020            28.000  CY   |       5.00000         140.00|                             | 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0500 2507-3250005           640.000  SY   |       2.00000        1280.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 

0510 2507-6800061          1110.000  TON  |      32.00000       35520.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $        36,940.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   ROADWAY ITEMS                            ER-013-3(45)--28-22 
                                          |                             |                             | 
0520 2101-0850001             0.300  ACRE |    4800.00000        1440.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0530 2528-8445110                    LUMP |    3000.00000        3000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0540 2528-8445113            30.000  EACH |     345.00000       10350.00|                             | 
  FLAGGERS                                |                             |                             | 
0550 2533-4980005                    LUMP |   10000.00000       10000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0560 2602-0000020           100.000  LF   |       5.09000         509.00|                             | 

  SILT FENCE                              |                             |                             | 
0570 2602-0000071           100.000  LF   |       5.00000         500.00|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0580 2602-0000101            10.000  LF   |       2.04000          20.40|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0590 2602-0000212           350.000  LF   |      35.62000       12467.00|                             | 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0600 2602-0000240           175.000  LF   |      30.53000        5342.75|                             | 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
     SECTION TOTALS                       |           $        43,629.15|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0007   DESIGN NO. 0214; COX CREEK BANK STABILIZATION ER-013-3(45)--28-22 

                                          |                             |                             | 
0610 2104-2713020           850.000  CY   |       5.20000        4420.00|                             | 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0620 2507-3250005           850.000  SY   |       2.00000        1700.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0630 2507-6800061          1140.000  TON  |      32.00000       36480.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $        42,600.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0008   DESIGN NO. 0314; SCOUR COUNTERMEASURE AT BOX CULVERT OUTLET ER-013-3(45)--28-22 
                                          |                             |                             | 
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     Bid Order:  301                             Contract ID:  03-0762-052                   Primary County:  ALLAMAKEE 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HO340               |(      )                     |(      ) 
                                          |HOLLAND, JB CONSTRUCTION, IN |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0640 2102-2625001            33.000  CY   |      21.15000         697.95|                             | 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0650 2507-3250005            65.000  SY   |       2.00000         130.00|                             | 

  ENGINEERING FABRIC                      |                             |                             | 
0660 2507-6800061            50.000  TON  |      32.00000        1600.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $         2,427.95|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       535,982.19|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  302                         Contract ID:  18-0032-068                 Primary County:  CHEROKEE 
   Letting Date:  140617     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CARLSON, L.A. CONTRACTING, INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  08/18/14 
 
 
        Project:  ER-003-2(68)--28-18 
      Work Type:  REVETMENT 
         County:  CHEROKEE           Prj Awd Amt: $180,860.00 
          Route:  IOWA 3 
       Location:  OVER MAPLE RIVER 0.5 MILE W. OF IA. 7 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CA340          L.A. CARLSON CONTRACTING, INC.                                             $    180,860.00     100.00  % 
   2   RE300          REILLY CONSTRUCTION CO., INC.                                              $    215,010.00     118.88  % 
   3   NE140          NELSON & ROCK CONTRACTING, INC.                                            $    216,350.00     119.62  % 
   4   K.055          K & L CONSTRUCTION, INC.                                                   $    238,660.00     131.95  % 
   5   PE320          PETERSON CONTRACTORS INC.                                                  $    256,030.00     141.56  % 
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     Bid Order:  302                             Contract ID:  18-0032-068                   Primary County:  CHEROKEE 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CA340               |(   2  ) RE300               |(   3  ) NE140 
                                          |CARLSON, L.A. CONTRACTING, I |REILLY CONSTRUCTION CO., INC |NELSON & ROCK CONTRACTING, IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    1000.00000        1000.00|    2000.00000        2000.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            30.000  EACH |     345.00000       10350.00|     345.00000       10350.00|     345.00000       10350.00 
  FLAGGERS                                |                             |                             | 
0030 2533-4980005                    LUMP |    5000.00000        5000.00|   10000.00000       10000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
0040 2602-0000020           200.000  LF   |       5.50000        1100.00|       6.05000        1210.00|       3.00000         600.00 
  SILT FENCE                              |                             |                             | 
0050 2602-0000071           200.000  LF   |       1.00000         200.00|       1.10000         220.00|       1.50000         300.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0060 2602-0000101            20.000  LF   |       0.50000          10.00|       5.00000         100.00|       5.00000         100.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0070 2602-0000212           400.000  LF   |      26.50000       10600.00|      29.15000       11660.00|      28.00000       11200.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0080 2602-0000240           200.000  LF   |       8.50000        1700.00|       9.35000        1870.00|       3.00000         600.00 

  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
     SECTION TOTALS                       |           $        29,960.00|           $        37,410.00|           $        35,650.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0214; EMERGENCY STREAMBANK REPAIR 
                                          |                             |                             | 
0090 2101-0850001             0.100  ACRE |    5000.00000         500.00|   20000.00000        2000.00|   10000.00000        1000.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0100 2104-2713020            50.000  CY   |       5.00000         250.00|      30.00000        1500.00|      20.00000        1000.00 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0110 2506-4984000             4.000  CY   |     150.00000         600.00|     275.00000        1100.00|     300.00000        1200.00 
  FLOWABLE MORTAR                         |                             |                             | 
0120 2507-3250005           400.000  SY   |       3.00000        1200.00|       2.50000        1000.00|       3.00000        1200.00 
  ENGINEERING FABRIC                      |                             |                             | 
0130 2507-6800061          4300.000  TON  |      34.50000      148350.00|      40.00000      172000.00|      41.00000      176300.00 

  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $       150,900.00|           $       177,600.00|           $       180,700.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       180,860.00|           $       215,010.00|           $       216,350.00 
==================================================================================================================================== 
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     Bid Order:  302                             Contract ID:  18-0032-068                   Primary County:  CHEROKEE 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) K.055               |(   5  ) PE320               |(      ) 
                                          |K & L CONSTRUCTION, INC.     |PETERSON CONTRACTORS INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    2200.00000        2200.00|    2500.00000        2500.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            30.000  EACH |     345.00000       10350.00|     345.00000       10350.00| 
  FLAGGERS                                |                             |                             | 
0030 2533-4980005                    LUMP |   10000.00000       10000.00|   22500.00000       22500.00| 
  MOBILIZATION                            |                             |                             | 
0040 2602-0000020           200.000  LF   |       4.00000         800.00|       5.00000        1000.00| 
  SILT FENCE                              |                             |                             | 
0050 2602-0000071           200.000  LF   |       1.00000         200.00|       0.50000         100.00| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0060 2602-0000101            20.000  LF   |       0.50000          10.00|       0.50000          10.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0070 2602-0000212           400.000  LF   |      35.00000       14000.00|      25.00000       10000.00| 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0080 2602-0000240           200.000  LF   |      12.00000        2400.00|       1.00000         200.00| 

  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
     SECTION TOTALS                       |           $        39,960.00|           $        46,660.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0214; EMERGENCY STREAMBANK REPAIR 
                                          |                             |                             | 
0090 2101-0850001             0.100  ACRE |   10000.00000        1000.00|   50000.00000        5000.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0100 2104-2713020            50.000  CY   |      20.00000        1000.00|      35.00000        1750.00| 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0110 2506-4984000             4.000  CY   |     400.00000        1600.00|     805.00000        3220.00| 
  FLOWABLE MORTAR                         |                             |                             | 
0120 2507-3250005           400.000  SY   |       4.00000        1600.00|       4.00000        1600.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0130 2507-6800061          4300.000  TON  |      45.00000      193500.00|      46.00000      197800.00| 

  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $       198,700.00|           $       209,370.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       238,660.00|           $       256,030.00|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/14 
                                                           VENDOR RANKING                                          Page:  303  1 
 

     Bid  Order:  303                         Contract ID:  28-C028-085                 Primary County:  DELAWARE 
   Letting Date:  140617     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MANATT'S, INC. 
Contract Period:   30 WORK DAYS      Late Start Date:  09/15/14 
 
 
        Project:  STP-S-C028(85)--5E-28 
      Work Type:  LONGITUDINAL SUBDRAINS 
         County:  DELAWARE           Prj Awd Amt: $423,911.20 
          Route:  C64 
       Location:  C-64: FROM GREELEY TO PETERSBURG 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA225          MANATT'S, INC.                                                             $    423,911.20     100.00  % 
   2   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $    428,082.00     100.98  % 
   3   ED040          EDWARDS CONTRACTING LTD OF IOWA                                            $    443,879.40     104.71  % 
   4   PE320          PETERSON CONTRACTORS INC.                                                  $    482,543.00     113.83  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
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     Bid Order:  303                             Contract ID:  28-C028-085                   Primary County:  DELAWARE 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) TS020               |(   3  ) ED040 
                                          |MANATT'S, INC.               |TSCHIGGFRIE EXCAV. CO.       |EDWARDS CONTRACTING LTD OF IO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2712015           100.000  CY   |      15.00000        1500.00|      19.15000        1915.00|      50.00000        5000.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 

  FRAGMENTS                               |                             |                             | 
0020 2502-8212034         73460.000  LF   |       4.22000      310001.20|       3.75000      275475.00|       4.39000      322489.40 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0030 2502-8220196           298.000  EACH |     175.00000       52150.00|     234.00000       69732.00|     185.00000       55130.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0040 2528-8445110                    LUMP |    2000.00000        2000.00|    3400.00000        3400.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2528-8445113           120.000  EACH |     345.00000       41400.00|     345.00000       41400.00|     345.00000       41400.00 
  FLAGGERS                                |                             |                             | 
0060 2528-8445115            24.000  EACH |     515.00000       12360.00|     515.00000       12360.00|     515.00000       12360.00 
  PILOT CARS                              |                             |                             | 
0070 2533-4980005                    LUMP |    4500.00000        4500.00|   23800.00000       23800.00|    6000.00000        6000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       423,911.20|           $       428,082.00|           $       443,879.40 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       423,911.20|           $       428,082.00|           $       443,879.40 
==================================================================================================================================== 
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                                                                                                                Run Date: 07/21/14 
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     Bid Order:  303                             Contract ID:  28-C028-085                   Primary County:  DELAWARE 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(      )                     |(      ) 
                                          |PETERSON CONTRACTORS INC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2712015           100.000  CY   |      50.00000        5000.00|                             | 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 

  FRAGMENTS                               |                             |                             | 
0020 2502-8212034         73460.000  LF   |       4.55000      334243.00|                             | 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0030 2502-8220196           298.000  EACH |     230.00000       68540.00|                             | 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0040 2528-8445110                    LUMP |    6000.00000        6000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2528-8445113           120.000  EACH |     345.00000       41400.00|                             | 
  FLAGGERS                                |                             |                             | 
0060 2528-8445115            24.000  EACH |     515.00000       12360.00|                             | 
  PILOT CARS                              |                             |                             | 
0070 2533-4980005                    LUMP |   15000.00000       15000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       482,543.00|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       482,543.00|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  304                         Contract ID:  38-C038-092                 Primary County:  GRUNDY 
   Letting Date:  140617     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   BOULDER CONTRACTING, LLC. 
Contract Period:   10 WORK DAYS      Late Start Date:  09/29/14 
 
 
        Project:  ER-C038(92)--58-38 
      Work Type:  REVETMENT 
         County:  GRUNDY             Prj Awd Amt: $34,102.50 
          Route:  D17 
       Location:  D-17: FROM T-19 0.2 MI EAST TO NORTH FORK OF 
                  BEAVER CREEK 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   BO413          BOULDER CONTRACTING, LLC.                                                  $     34,102.50     100.00  % 
   2   T.033          TK CONCRETE, INC.                                                          $     52,450.00     153.80  % 
   3   VI035          VIETH CONSTRUCTION CORPORATION                                             $     52,625.00     154.31  % 
   4   RE378          RETROSPAN, LLC                                                             $     57,895.00     169.76  % 
   5   PE320          PETERSON CONTRACTORS INC.                                                  $     59,365.00     174.07  % 
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                                                                                                                Run Date: 07/21/14 
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     Bid Order:  304                             Contract ID:  38-C038-092                   Primary County:  GRUNDY 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) BO413               |(   2  ) T.033               |(   3  ) VI035 
                                          |BOULDER CONTRACTING, LLC.    |TK CONCRETE, INC.            |VIETH CONSTRUCTION CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2402-0425031           225.000  TON  |      16.00000        3600.00|      23.00000        5175.00|      25.00000        5625.00 
  GRANULAR BACKFILL                       |                             |                             | 

0020 2402-2723000           125.000  CY   |       8.00000        1000.00|      20.00000        2500.00|      15.00000        1875.00 
  EXCAVATION, CLASS 23                    |                             |                             | 
0030 2418-0000010             2.000  EACH |    1500.00000        3000.00|    4000.00000        8000.00|    5000.00000       10000.00 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0040 2507-3250005           350.000  SY   |       3.50000        1225.00|       3.00000        1050.00|       3.00000        1050.00 
  ENGINEERING FABRIC                      |                             |                             | 
0050 2507-4011100            30.000  CY   |     175.00000        5250.00|     210.00000        6300.00|     200.00000        6000.00 
  CONCRETE GROUT FOR REVETMENT OR GABION  |                             |                             | 
0060 2507-6800061           345.000  TON  |      34.50000       11902.50|      40.00000       13800.00|      45.00000       15525.00 
  REVETMENT, CLASS E                      |                             |                             | 
0070 2528-8445110                    LUMP |     600.00000         600.00|     800.00000         800.00|    3500.00000        3500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2528-8445113             5.000  EACH |     345.00000        1725.00|     345.00000        1725.00|     345.00000        1725.00 
  FLAGGERS                                |                             |                             | 
0090 2533-4980005                    LUMP |    4600.00000        4600.00|   12500.00000       12500.00|    6500.00000        6500.00 

  MOBILIZATION                            |                             |                             | 
0100 2602-0000020           150.000  LF   |       8.00000        1200.00|       4.00000         600.00|       5.50000         825.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $        34,102.50|           $        52,450.00|           $        52,625.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        34,102.50|           $        52,450.00|           $        52,625.00 
==================================================================================================================================== 
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     Bid Order:  304                             Contract ID:  38-C038-092                   Primary County:  GRUNDY 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) RE378               |(   5  ) PE320               |(      ) 
                                          |RETROSPAN, LLC               |PETERSON CONTRACTORS INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2402-0425031           225.000  TON  |      20.00000        4500.00|      38.00000        8550.00| 
  GRANULAR BACKFILL                       |                             |                             | 

0020 2402-2723000           125.000  CY   |      75.00000        9375.00|      25.00000        3125.00| 
  EXCAVATION, CLASS 23                    |                             |                             | 
0030 2418-0000010             2.000  EACH |    3750.00000        7500.00|    3000.00000        6000.00| 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0040 2507-3250005           350.000  SY   |       3.50000        1225.00|       5.30000        1855.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0050 2507-4011100            30.000  CY   |     325.00000        9750.00|     327.00000        9810.00| 
  CONCRETE GROUT FOR REVETMENT OR GABION  |                             |                             | 
0060 2507-6800061           345.000  TON  |      41.00000       14145.00|      50.00000       17250.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0070 2528-8445110                    LUMP |    1500.00000        1500.00|    1200.00000        1200.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2528-8445113             5.000  EACH |     345.00000        1725.00|     345.00000        1725.00| 
  FLAGGERS                                |                             |                             | 
0090 2533-4980005                    LUMP |    7500.00000        7500.00|    8500.00000        8500.00| 

  MOBILIZATION                            |                             |                             | 
0100 2602-0000020           150.000  LF   |       4.50000         675.00|       9.00000        1350.00| 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $        57,895.00|           $        59,365.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        57,895.00|           $        59,365.00|           $ 
==================================================================================================================================== 
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     Bid  Order:  305                         Contract ID:  47-0202-122                 Primary County:  IDA 
   Letting Date:  140617     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CARLSON, L.A. CONTRACTING, INC. 
Contract Period:   25 WORK DAYS      Late Start Date:  08/11/14 
 
 
        Project:  ER-020-2(122)--28-47                                   Project:  ER-059-6(42)--28-47 
      Work Type:  REVETMENT                                            Work Type:  REVETMENT 
         County:  IDA                Prj Awd Amt: $189,116.00             County:  IDA                Prj Awd Amt: $118,641.50 
          Route:  U.S. 20                                                  Route:  U.S. 59 
       Location:  MAPLE RIVER 4.1 MILES E OF US 59                      Location:  OVER THE MAPLE RIVER IN IDA GROVE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CA340          L.A. CARLSON CONTRACTING, INC.                                             $    307,757.50     100.00  % 
   2   NE140          NELSON & ROCK CONTRACTING, INC.                                            $    350,020.00     113.73  % 
   3   RE300          REILLY CONSTRUCTION CO., INC.                                              $    384,224.50     124.84  % 
   4   K.055          K & L CONSTRUCTION, INC.                                                   $    425,498.00     138.25  % 
   5   PE320          PETERSON CONTRACTORS INC.                                                  $    434,080.75     141.04  % 
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                                                                                                                Run Date: 07/21/14 
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     Bid Order:  305                             Contract ID:  47-0202-122                   Primary County:  IDA 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CA340               |(   2  ) NE140               |(   3  ) RE300 
                                          |CARLSON, L.A. CONTRACTING, I |NELSON & ROCK CONTRACTING, I |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            ER-20-2(122)--28-47 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |     750.00000         750.00|    2500.00000        2500.00|    1100.00000        1100.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            10.000  EACH |     345.00000        3450.00|     345.00000        3450.00|     345.00000        3450.00 
  FLAGGERS                                |                             |                             | 
0030 2533-4980005                    LUMP |    5500.00000        5500.00|    5000.00000        5000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
0040 2602-0000020           160.000  LF   |       6.00000         960.00|       3.00000         480.00|       6.60000        1056.00 
  SILT FENCE                              |                             |                             | 
0050 2602-0000071           160.000  LF   |       3.00000         480.00|       1.00000         160.00|       3.30000         528.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0060 2602-0000101            16.000  LF   |       1.00000          16.00|      10.00000         160.00|       5.50000          88.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0070 2602-0000212           300.000  LF   |      26.50000        7950.00|      28.00000        8400.00|      29.15000        8745.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0080 2602-0000240           150.000  LF   |       8.50000        1275.00|       5.00000         750.00|       9.35000        1402.50 

  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
     SECTION TOTALS                       |           $        20,381.00|           $        20,900.00|           $        26,369.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0214; EMERGENCY STREAMBANK REPAIR FOR A 288'-0 X 44' PPCB BRIDGE  ER-20-2(122)--28-47 
                                          |                             |                             | 
0090 2101-0850001             0.100  ACRE |   10000.00000        1000.00|   10000.00000        1000.00|   20000.00000        2000.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0100 2104-2713020           100.000  CY   |       5.00000         500.00|      10.00000        1000.00|      20.00000        2000.00 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0110 2507-3250005            95.000  SY   |       3.00000         285.00|       3.00000         285.00|       2.50000         237.50 
  ENGINEERING FABRIC                      |                             |                             | 
0120 2507-6800061          4500.000  TON  |      37.10000      166950.00|      43.15000      194175.00|      45.00000      202500.00 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $       168,735.00|           $       196,460.00|           $       206,737.50 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            ER-059-6(42)--28-47 
                                          |                             |                             | 
0130 2528-8445110                    LUMP |     750.00000         750.00|    2500.00000        2500.00|    1100.00000        1100.00 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2528-8445113            10.000  EACH |     345.00000        3450.00|     345.00000        3450.00|     345.00000        3450.00 
  FLAGGERS                                |                             |                             | 
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                                                                                                                Run Date: 07/21/14 
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     Bid Order:  305                             Contract ID:  47-0202-122                   Primary County:  IDA 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CA340               |(   2  ) NE140               |(   3  ) RE300 
                                          |CARLSON, L.A. CONTRACTING, I |NELSON & ROCK CONTRACTING, I |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2533-4980005                    LUMP |    5500.00000        5500.00|    5000.00000        5000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
0160 2602-0000020           100.000  LF   |       6.00000         600.00|       2.50000         250.00|       6.60000         660.00 
  SILT FENCE                              |                             |                             | 

0170 2602-0000071           100.000  LF   |       3.00000         300.00|       1.00000         100.00|       3.30000         330.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0180 2602-0000101            10.000  LF   |       1.00000          10.00|       3.00000          30.00|       5.50000          55.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0190 2602-0000212           300.000  LF   |      26.50000        7950.00|      28.00000        8400.00|      29.15000        8745.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0200 2602-0000240           150.000  LF   |       8.50000        1275.00|       5.00000         750.00|       9.35000        1402.50 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
     SECTION TOTALS                       |           $        19,835.00|           $        20,480.00|           $        25,742.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   DESIGN NO. 0314; EMERGENCY STREAMBANK REPAIR FOR A 331'-0 X 40' PPCB BRIDGE  ER-059-6(42)--28-47 
                                          |                             |                             | 
0210 2104-2713020           675.000  CY   |       5.00000        3375.00|       5.00000        3375.00|      13.00000        8775.00 

  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0220 2402-0425031           665.000  TON  |      14.10000        9376.50|      20.00000       13300.00|      30.00000       19950.00 
  GRANULAR BACKFILL                       |                             |                             | 
0230 2507-3250005           860.000  SY   |       3.00000        2580.00|       3.00000        2580.00|       2.50000        2150.00 
  ENGINEERING FABRIC                      |                             |                             | 
0240 2507-6800061          2100.000  TON  |      39.75000       83475.00|      44.25000       92925.00|      45.00000       94500.00 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $        98,806.50|           $       112,180.00|           $       125,375.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       307,757.50|           $       350,020.00|           $       384,224.50 
==================================================================================================================================== 
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     Bid Order:  305                             Contract ID:  47-0202-122                   Primary County:  IDA 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) K.055               |(   5  ) PE320               |(      ) 
                                          |K & L CONSTRUCTION, INC.     |PETERSON CONTRACTORS INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            ER-20-2(122)--28-47 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    1500.00000        1500.00|    2000.00000        2000.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            10.000  EACH |     345.00000        3450.00|     345.00000        3450.00| 
  FLAGGERS                                |                             |                             | 
0030 2533-4980005                    LUMP |    7500.00000        7500.00|   14000.00000       14000.00| 
  MOBILIZATION                            |                             |                             | 
0040 2602-0000020           160.000  LF   |       4.00000         640.00|       6.00000         960.00| 
  SILT FENCE                              |                             |                             | 
0050 2602-0000071           160.000  LF   |       1.00000         160.00|       3.00000         480.00| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0060 2602-0000101            16.000  LF   |       0.50000           8.00|      10.00000         160.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0070 2602-0000212           300.000  LF   |      35.00000       10500.00|      26.50000        7950.00| 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0080 2602-0000240           150.000  LF   |      12.00000        1800.00|       8.50000        1275.00| 

  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
     SECTION TOTALS                       |           $        25,558.00|           $        30,275.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0214; EMERGENCY STREAMBANK REPAIR FOR A 288'-0 X 44' PPCB BRIDGE  ER-20-2(122)--28-47 
                                          |                             |                             | 
0090 2101-0850001             0.100  ACRE |   10000.00000        1000.00|   52505.00000        5250.50| 
  CLEARING AND GRUBBING                   |                             |                             | 
0100 2104-2713020           100.000  CY   |      20.00000        2000.00|      19.00000        1900.00| 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0110 2507-3250005            95.000  SY   |       4.00000         380.00|       6.00000         570.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0120 2507-6800061          4500.000  TON  |      50.00000      225000.00|      50.00000      225000.00| 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $       228,380.00|           $       232,720.50|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            ER-059-6(42)--28-47 
                                          |                             |                             | 
0130 2528-8445110                    LUMP |    1500.00000        1500.00|    2000.00000        2000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2528-8445113            10.000  EACH |     345.00000        3450.00|     345.00000        3450.00| 
  FLAGGERS                                |                             |                             | 
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     Bid Order:  305                             Contract ID:  47-0202-122                   Primary County:  IDA 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) K.055               |(   5  ) PE320               |(      ) 
                                          |K & L CONSTRUCTION, INC.     |PETERSON CONTRACTORS INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2533-4980005                    LUMP |    7500.00000        7500.00|   14000.00000       14000.00| 
  MOBILIZATION                            |                             |                             | 
0160 2602-0000020           100.000  LF   |       4.00000         400.00|       6.00000         600.00| 
  SILT FENCE                              |                             |                             | 

0170 2602-0000071           100.000  LF   |       0.50000          50.00|       3.00000         300.00| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0180 2602-0000101            10.000  LF   |       1.00000          10.00|      10.00000         100.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0190 2602-0000212           300.000  LF   |      35.00000       10500.00|      26.50000        7950.00| 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0200 2602-0000240           150.000  LF   |      12.00000        1800.00|       8.50000        1275.00| 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
     SECTION TOTALS                       |           $        25,210.00|           $        29,675.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   DESIGN NO. 0314; EMERGENCY STREAMBANK REPAIR FOR A 331'-0 X 40' PPCB BRIDGE  ER-059-6(42)--28-47 
                                          |                             |                             | 
0210 2104-2713020           675.000  CY   |      20.00000       13500.00|      10.00000        6750.00| 

  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0220 2402-0425031           665.000  TON  |      38.00000       25270.00|       7.85000        5220.25| 
  GRANULAR BACKFILL                       |                             |                             | 
0230 2507-3250005           860.000  SY   |       3.00000        2580.00|       4.00000        3440.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0240 2507-6800061          2100.000  TON  |      50.00000      105000.00|      60.00000      126000.00| 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $       146,350.00|           $       141,410.25|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       425,498.00|           $       434,080.75|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/14 
                                                           VENDOR RANKING                                          Page:  306  1 
 

     Bid  Order:  306                         Contract ID:  57-0131-057                 Primary County:  LINN 
   Letting Date:  140617     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CONNOLLY CONSTRUCTION, INC. 
Contract Period:   25 WORK DAYS      Approximate Start Date:  10/06/14 
 
 
        Project:  ER-013-1(57)--28-57                                    Project:  ER-013-1(58)--28-57 
      Work Type:  REVETMENT                                            Work Type:  REVETMENT 
         County:  LINN               Prj Awd Amt: $27,242.50              County:  LINN               Prj Awd Amt: $28,115.00 
          Route:  IOWA 13                                                  Route:  IOWA 13 
       Location:  OVER HEATON'S CREEK 2.6 MILES S. OF CO. RD.           Location:  OVER NUGENTS CREEK (NORTH CROSSING) 
                  D62                                                              0.8 MILE N. OF N. JCT CO. RD. D62 
 
        Project:  ER-013-1(61)--28-57 
      Work Type:  REVETMENT 

         County:  LINN               Prj Awd Amt: $38,946.00 
          Route:  IOWA 13 
       Location:  OVER NUGENTS CREEK (SOUTH CROSSING) 
                  1.1 MILES N. OF S. JCT CO. RD. D62 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CO455          CONNOLLY CONSTRUCTION, INC.                                                $     94,303.50     100.00  % 
   2   PE320          PETERSON CONTRACTORS INC.                                                  $    107,165.00     113.63  % 

   3   CO085          COLE CONSTRUCTION CO., INC.                                                $    128,226.00     135.97  % 
   4   RE300          REILLY CONSTRUCTION CO., INC.                                              $    139,305.75     147.72  % 
   5   VI035          VIETH CONSTRUCTION CORPORATION                                             $    149,209.00     158.22  % 
   6   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $    191,412.25     202.97  % 
   7   RA260          RATHJE CONSTRUCTION CO.                                                    $    194,795.00     206.56  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 306  2 

 
     Bid Order:  306                             Contract ID:  57-0131-057                   Primary County:  LINN 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO455               |(   2  ) PE320               |(   3  ) CO085 
                                          |CONNOLLY CONSTRUCTION, INC.  |PETERSON CONTRACTORS INC.    |COLE CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                     ER-013-1(57)--28-57 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    1755.00000        1755.00|    1500.00000        1500.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            16.000  EACH |     345.00000        5520.00|     345.00000        5520.00|     345.00000        5520.00 
  FLAGGERS                                |                             |                             | 
0030 2533-4980005                    LUMP |    3800.00000        3800.00|    5000.00000        5000.00|    6500.00000        6500.00 
  MOBILIZATION                            |                             |                             | 
0040 2602-0000020            50.000  LF   |       3.25000         162.50|      11.00000         550.00|       5.00000         250.00 
  SILT FENCE                              |                             |                             | 
0050 2602-0000071            50.000  LF   |       3.35000         167.50|       1.00000          50.00|       1.00000          50.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0060 2602-0000101             5.000  LF   |       6.00000          30.00|       1.00000           5.00|       5.00000          25.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $        11,435.00|           $        12,625.00|           $        13,845.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 1614; REPAIRS TO A TWIN 10' X 10' X 87' RCB CULVERT                              ER-013-1(57)--28-57 

                                          |                             |                             | 
0070 2104-2713020            50.000  CY   |      10.60000         530.00|      26.00000        1300.00|      10.00000         500.00 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0080 2507-3250005           350.000  SY   |       4.95000        1732.50|       4.00000        1400.00|       3.00000        1050.00 
  ENGINEERING FABRIC                      |                             |                             | 
0090 2507-6800061           630.000  TON  |      21.50000       13545.00|      25.00000       15750.00|      33.10000       20853.00 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $        15,807.50|           $        18,450.00|           $        22,403.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                                                                     ER-013-1(58)--28-57 
                                          |                             |                             | 
0100 2528-8445110                    LUMP |    1755.00000        1755.00|    1500.00000        1500.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2528-8445113            12.000  EACH |     345.00000        4140.00|     345.00000        4140.00|     345.00000        4140.00 

  FLAGGERS                                |                             |                             | 
0120 2533-4980005                    LUMP |    3605.00000        3605.00|    5000.00000        5000.00|    6500.00000        6500.00 
  MOBILIZATION                            |                             |                             | 
0130 2602-0000020            50.000  LF   |       3.25000         162.50|      11.00000         550.00|       5.00000         250.00 
  SILT FENCE                              |                             |                             | 
0140 2602-0000071            50.000  LF   |       3.35000         167.50|       1.00000          50.00|       1.00000          50.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
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     Bid Order:  306                             Contract ID:  57-0131-057                   Primary County:  LINN 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO455               |(   2  ) PE320               |(   3  ) CO085 
                                          |CONNOLLY CONSTRUCTION, INC.  |PETERSON CONTRACTORS INC.    |COLE CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2602-0000101             5.000  LF   |       6.00000          30.00|       1.00000           5.00|       5.00000          25.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $         9,860.00|           $        11,245.00|           $        12,465.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   DESIGN NO. 1714; REPAIRS TO A TRIPLE 12' X 10' X 84' RCB CULVERT                              ER-013-1(58)--28-57 
                                          |                             |                             | 
0160 2507-3250005           300.000  SY   |       4.95000        1485.00|       4.00000        1200.00|       3.00000         900.00 
  ENGINEERING FABRIC                      |                             |                             | 
0170 2507-6800061           780.000  TON  |      21.50000       16770.00|      25.00000       19500.00|      33.10000       25818.00 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $        18,255.00|           $        20,700.00|           $        26,718.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ROADWAY ITEMS                                                                     ER-013-1(61)--28-57 
                                          |                             |                             | 
0180 2528-8445110                    LUMP |    1775.00000        1775.00|    1500.00000        1500.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0190 2528-8445113            16.000  EACH |     345.00000        5520.00|     345.00000        5520.00|     345.00000        5520.00 
  FLAGGERS                                |                             |                             | 

0200 2533-4980005                    LUMP |    3745.00000        3745.00|    5000.00000        5000.00|    6500.00000        6500.00 
  MOBILIZATION                            |                             |                             | 
0210 2602-0000020            50.000  LF   |       3.25000         162.50|      11.00000         550.00|       5.00000         250.00 
  SILT FENCE                              |                             |                             | 
0220 2602-0000071            50.000  LF   |       3.35000         167.50|       1.00000          50.00|       1.00000          50.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0230 2602-0000101             5.000  LF   |       6.00000          30.00|       1.00000           5.00|       5.00000          25.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $        11,400.00|           $        12,625.00|           $        13,845.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   DESIGN NO. 1814; REPAIRS TO A TRIPLE 13' X 16' X 136' RCB CULVERT                              ER-013-1(61)--28-57 
                                          |                             |                             | 

0240 2104-2713020            50.000  CY   |      10.60000         530.00|      26.00000        1300.00|      10.00000         500.00 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0250 2507-3250005           680.000  SY   |       4.95000        3366.00|       4.00000        2720.00|       3.00000        2040.00 
  ENGINEERING FABRIC                      |                             |                             | 
0260 2507-6800061          1100.000  TON  |      21.50000       23650.00|      25.00000       27500.00|      33.10000       36410.00 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $        27,546.00|           $        31,520.00|           $        38,950.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        94,303.50|           $       107,165.00|           $       128,226.00 
==================================================================================================================================== 
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     Bid Order:  306                             Contract ID:  57-0131-057                   Primary County:  LINN 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) RE300               |(   5  ) VI035               |(   6  ) TS020 
                                          |REILLY CONSTRUCTION CO., INC |VIETH CONSTRUCTION CORP.     |TSCHIGGFRIE EXCAV. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                     ER-013-1(57)--28-57 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |     825.00000         825.00|     850.00000         850.00|    1750.00000        1750.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            16.000  EACH |     345.00000        5520.00|     345.00000        5520.00|     345.00000        5520.00 
  FLAGGERS                                |                             |                             | 
0030 2533-4980005                    LUMP |   10000.00000       10000.00|    8500.00000        8500.00|    8900.00000        8900.00 
  MOBILIZATION                            |                             |                             | 
0040 2602-0000020            50.000  LF   |      11.00000         550.00|      11.00000         550.00|      11.50000         575.00 
  SILT FENCE                              |                             |                             | 
0050 2602-0000071            50.000  LF   |       0.55000          27.50|       0.60000          30.00|       1.15000          57.50 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0060 2602-0000101             5.000  LF   |       0.55000           2.75|       0.60000           3.00|       1.15000           5.75 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $        16,925.25|           $        15,453.00|           $        16,808.25 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 1614; REPAIRS TO A TWIN 10' X 10' X 87' RCB CULVERT                              ER-013-1(57)--28-57 

                                          |                             |                             | 
0070 2104-2713020            50.000  CY   |      25.00000        1250.00|      55.00000        2750.00|      27.20000        1360.00 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0080 2507-3250005           350.000  SY   |       2.50000         875.00|       2.50000         875.00|       5.75000        2012.50 
  ENGINEERING FABRIC                      |                             |                             | 
0090 2507-6800061           630.000  TON  |      33.50000       21105.00|      40.00000       25200.00|      50.00000       31500.00 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $        23,230.00|           $        28,825.00|           $        34,872.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                                                                     ER-013-1(58)--28-57 
                                          |                             |                             | 
0100 2528-8445110                    LUMP |     825.00000         825.00|     850.00000         850.00|    1750.00000        1750.00 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2528-8445113            12.000  EACH |     345.00000        4140.00|     345.00000        4140.00|     345.00000        4140.00 

  FLAGGERS                                |                             |                             | 
0120 2533-4980005                    LUMP |   10000.00000       10000.00|    6050.00000        6050.00|   10500.00000       10500.00 
  MOBILIZATION                            |                             |                             | 
0130 2602-0000020            50.000  LF   |      11.00000         550.00|      11.00000         550.00|      11.50000         575.00 
  SILT FENCE                              |                             |                             | 
0140 2602-0000071            50.000  LF   |       0.55000          27.50|       0.60000          30.00|       1.15000          57.50 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
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     Bid Order:  306                             Contract ID:  57-0131-057                   Primary County:  LINN 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) RE300               |(   5  ) VI035               |(   6  ) TS020 
                                          |REILLY CONSTRUCTION CO., INC |VIETH CONSTRUCTION CORP.     |TSCHIGGFRIE EXCAV. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2602-0000101             5.000  LF   |       0.55000           2.75|       0.60000           3.00|       1.15000           5.75 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $        15,545.25|           $        11,623.00|           $        17,028.25 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   DESIGN NO. 1714; REPAIRS TO A TRIPLE 12' X 10' X 84' RCB CULVERT                              ER-013-1(58)--28-57 
                                          |                             |                             | 
0160 2507-3250005           300.000  SY   |       2.50000         750.00|       2.75000         825.00|       5.75000        1725.00 
  ENGINEERING FABRIC                      |                             |                             | 
0170 2507-6800061           780.000  TON  |      33.50000       26130.00|      40.00000       31200.00|      50.00000       39000.00 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $        26,880.00|           $        32,025.00|           $        40,725.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ROADWAY ITEMS                                                                     ER-013-1(61)--28-57 
                                          |                             |                             | 
0180 2528-8445110                    LUMP |     825.00000         825.00|     850.00000         850.00|    1750.00000        1750.00 
  TRAFFIC CONTROL                         |                             |                             | 
0190 2528-8445113            16.000  EACH |     345.00000        5520.00|     345.00000        5520.00|     345.00000        5520.00 
  FLAGGERS                                |                             |                             | 

0200 2533-4980005                    LUMP |   10000.00000       10000.00|    6050.00000        6050.00|   13800.00000       13800.00 
  MOBILIZATION                            |                             |                             | 
0210 2602-0000020            50.000  LF   |      11.00000         550.00|      11.00000         550.00|      11.50000         575.00 
  SILT FENCE                              |                             |                             | 
0220 2602-0000071            50.000  LF   |       0.55000          27.50|       0.60000          30.00|       1.15000          57.50 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0230 2602-0000101             5.000  LF   |       0.55000           2.75|       0.60000           3.00|       1.15000           5.75 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $        16,925.25|           $        13,003.00|           $        21,708.25 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   DESIGN NO. 1814; REPAIRS TO A TRIPLE 13' X 16' X 136' RCB CULVERT                              ER-013-1(61)--28-57 
                                          |                             |                             | 

0240 2104-2713020            50.000  CY   |      25.00000        1250.00|      55.00000        2750.00|      27.20000        1360.00 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0250 2507-3250005           680.000  SY   |       2.50000        1700.00|       2.25000        1530.00|       5.75000        3910.00 
  ENGINEERING FABRIC                      |                             |                             | 
0260 2507-6800061          1100.000  TON  |      33.50000       36850.00|      40.00000       44000.00|      50.00000       55000.00 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $        39,800.00|           $        48,280.00|           $        60,270.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       139,305.75|           $       149,209.00|           $       191,412.25 
==================================================================================================================================== 
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     Bid Order:  306                             Contract ID:  57-0131-057                   Primary County:  LINN 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) RA260               |(      )                     |(      ) 
                                          |RATHJE CONSTRUCTION CO.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                     ER-013-1(57)--28-57 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    1500.00000        1500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            16.000  EACH |     345.00000        5520.00|                             | 
  FLAGGERS                                |                             |                             | 
0030 2533-4980005                    LUMP |   25000.00000       25000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0040 2602-0000020            50.000  LF   |       7.00000         350.00|                             | 
  SILT FENCE                              |                             |                             | 
0050 2602-0000071            50.000  LF   |       3.00000         150.00|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0060 2602-0000101             5.000  LF   |       5.00000          25.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $        32,545.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 1614; REPAIRS TO A TWIN 10' X 10' X 87' RCB CULVERT                              ER-013-1(57)--28-57 

                                          |                             |                             | 
0070 2104-2713020            50.000  CY   |      40.00000        2000.00|                             | 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0080 2507-3250005           350.000  SY   |       8.00000        2800.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0090 2507-6800061           630.000  TON  |      40.00000       25200.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $        30,000.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                                                                     ER-013-1(58)--28-57 
                                          |                             |                             | 
0100 2528-8445110                    LUMP |    1500.00000        1500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2528-8445113            12.000  EACH |     345.00000        4140.00|                             | 

  FLAGGERS                                |                             |                             | 
0120 2533-4980005                    LUMP |   13500.00000       13500.00|                             | 
  MOBILIZATION                            |                             |                             | 
0130 2602-0000020            50.000  LF   |       7.00000         350.00|                             | 
  SILT FENCE                              |                             |                             | 
0140 2602-0000071            50.000  LF   |       3.00000         150.00|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
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                                                                                                                Run Date: 07/21/14 
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     Bid Order:  306                             Contract ID:  57-0131-057                   Primary County:  LINN 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) RA260               |(      )                     |(      ) 
                                          |RATHJE CONSTRUCTION CO.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2602-0000101             5.000  LF   |       5.00000          25.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $        19,665.00|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   DESIGN NO. 1714; REPAIRS TO A TRIPLE 12' X 10' X 84' RCB CULVERT                              ER-013-1(58)--28-57 
                                          |                             |                             | 
0160 2507-3250005           300.000  SY   |       8.00000        2400.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0170 2507-6800061           780.000  TON  |      40.00000       31200.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $        33,600.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ROADWAY ITEMS                                                                     ER-013-1(61)--28-57 
                                          |                             |                             | 
0180 2528-8445110                    LUMP |    1500.00000        1500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0190 2528-8445113            16.000  EACH |     345.00000        5520.00|                             | 
  FLAGGERS                                |                             |                             | 

0200 2533-4980005                    LUMP |   20000.00000       20000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0210 2602-0000020            50.000  LF   |       7.00000         350.00|                             | 
  SILT FENCE                              |                             |                             | 
0220 2602-0000071            50.000  LF   |       3.00000         150.00|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0230 2602-0000101             5.000  LF   |       5.00000          25.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $        27,545.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   DESIGN NO. 1814; REPAIRS TO A TRIPLE 13' X 16' X 136' RCB CULVERT                              ER-013-1(61)--28-57 
                                          |                             |                             | 

0240 2104-2713020            50.000  CY   |      40.00000        2000.00|                             | 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0250 2507-3250005           680.000  SY   |       8.00000        5440.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0260 2507-6800061          1100.000  TON  |      40.00000       44000.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $        51,440.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       194,795.00|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  307                         Contract ID:  77-3163-011                 Primary County:  POLK 
   Letting Date:  140617     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   TK CONCRETE, INC. 
Contract Period:   35 WORK DAYS      Late Start Date:  09/15/14 
 
 
        Project:  BRFN-316-3(11)--39-77 
      Work Type:  REVETMENT 
         County:  POLK               Prj Awd Amt: $206,549.30 
          Route:  IOWA 316 
       Location:  OVER DES MOINES RIVER 3.9 MILES N. OF IA. 5 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   T.033          TK CONCRETE, INC.                                                          $    206,549.30     100.00  % 
   2   RE300          REILLY CONSTRUCTION CO., INC.                                              $    261,811.75     126.75  % 
   3   EL045          ELDER CORPORATION                                                          $    275,000.00     133.14  % 
   4   K.055          K & L CONSTRUCTION, INC.                                                   $    286,474.60     138.69  % 
   5   PE320          PETERSON CONTRACTORS INC.                                                  $    288,097.78     139.48  % 
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     Bid Order:  307                             Contract ID:  77-3163-011                   Primary County:  POLK 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) T.033               |(   2  ) RE300               |(   3  ) EL045 
                                          |TK CONCRETE, INC.            |REILLY CONSTRUCTION CO., INC |ELDER CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             6.300  ACRE |     750.00000        4725.00|    6500.00000       40950.00|    7911.90000       49844.97 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2526-8285000                    LUMP |    3000.00000        3000.00|    3000.00000        3000.00|    4000.00000        4000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0030 2528-8445110                    LUMP |    2000.00000        2000.00|    2000.00000        2000.00|    2800.00000        2800.00 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2533-4980005                    LUMP |   11750.00000       11750.00|   10000.00000       10000.00|   17377.33000       17377.33 
  MOBILIZATION                            |                             |                             | 
0050 2601-2633100            15.000  ACRE |      55.00000         825.00|      49.50000         742.50|      26.00000         390.00 
  MOWING                                  |                             |                             | 
0060 2601-2634100             7.500  ACRE |     700.00000        5250.00|     700.00000        5250.00|     700.00000        5250.00 
  MULCHING                                |                             |                             | 
0070 2601-2636015             6.500  ACRE |    1000.00000        6500.00|     925.00000        6012.50|    1900.00000       12350.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0080 2601-2636018             1.000  ACRE |    1700.00000        1700.00|    1650.00000        1650.00|    3700.00000        3700.00 
  WETLAND GRASS SEEDING                   |                             |                             | 
0090 2601-2642100             7.500  ACRE |     360.00000        2700.00|     350.00000        2625.00|     315.00000        2362.50 

  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0100 2602-0000020          9002.500  LF   |       1.60000       14404.00|       1.50000       13503.75|       1.50000       13503.75 
  SILT FENCE                              |                             |                             | 
0110 2602-0000071          7202.000  LF   |       0.15000        1080.30|       0.20000        1440.40|       0.50000        3601.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0120 2602-0000101           720.200  LF   |       0.50000         360.10|       0.50000         360.10|       1.00000         720.20 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0130 2602-0000212           375.000  LF   |      27.00000       10125.00|      27.50000       10312.50|      26.00000        9750.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0140 2602-0000240           187.500  LF   |      17.00000        3187.50|      15.40000        2887.50|       5.00000         937.50 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 

0150 2602-0000312           200.000  LF   |       3.50000         700.00|       3.15000         630.00|       4.00000         800.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0160 2602-0000320           200.000  LF   |       3.80000         760.00|       3.50000         700.00|       4.00000         800.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0170 2602-0000350           400.000  LF   |       0.50000         200.00|       0.50000         200.00|       1.00000         400.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
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     Bid Order:  307                             Contract ID:  77-3163-011                   Primary County:  POLK 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) T.033               |(   2  ) RE300               |(   3  ) EL045 
                                          |TK CONCRETE, INC.            |REILLY CONSTRUCTION CO., INC |ELDER CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0190 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 

     SECTION TOTALS                       |           $        70,766.90|           $       103,764.25|           $       130,087.25 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0112; REPAIRS TO A 2135' X 28' STEEL GIRDER BRIDGE, REVETMENT CHANNEL CLOSURE STRUCTURES 
                                          |                             |                             | 
0200 2102-2710090          2026.000  CY   |      12.00000       24312.00|      10.00000       20260.00|      15.00000       30390.00 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0210 2402-0425031          1906.000  TON  |      19.00000       36214.00|      20.00000       38120.00|      21.00000       40026.00 
  GRANULAR BACKFILL                       |                             |                             | 
0220 2402-2723000           329.000  CY   |      12.00000        3948.00|      10.00000        3290.00|       9.00000        2961.00 
  EXCAVATION, CLASS 23                    |                             |                             | 
0230 2507-3250005           903.000  SY   |       2.80000        2528.40|       2.50000        2257.50|       2.25000        2031.75 
  ENGINEERING FABRIC                      |                             |                             | 
0240 2507-6800021          1448.000  TON  |      47.50000       68780.00|      65.00000       94120.00|      48.00000       69504.00 
  REVETMENT, CLASS B                      |                             |                             | 
     SECTION TOTALS                       |           $       135,782.40|           $       158,047.50|           $       144,912.75 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       206,549.30|           $       261,811.75|           $       275,000.00 
==================================================================================================================================== 
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     Bid Order:  307                             Contract ID:  77-3163-011                   Primary County:  POLK 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) K.055               |(   5  ) PE320               |(      ) 
                                          |K & L CONSTRUCTION, INC.     |PETERSON CONTRACTORS INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             6.300  ACRE |    6500.00000       40950.00|    7500.00000       47250.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2526-8285000                    LUMP |    4750.00000        4750.00|    5000.00000        5000.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0030 2528-8445110                    LUMP |    1800.00000        1800.00|    2000.00000        2000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2533-4980005                    LUMP |   20000.00000       20000.00|   20500.00000       20500.00| 
  MOBILIZATION                            |                             |                             | 
0050 2601-2633100            15.000  ACRE |     100.00000        1500.00|      45.00000         675.00| 
  MOWING                                  |                             |                             | 
0060 2601-2634100             7.500  ACRE |     700.00000        5250.00|     700.00000        5250.00| 
  MULCHING                                |                             |                             | 
0070 2601-2636015             6.500  ACRE |    1850.00000       12025.00|     843.00000        5479.50| 
  NATIVE GRASS SEEDING                    |                             |                             | 
0080 2601-2636018             1.000  ACRE |    2350.00000        2350.00|    1419.00000        1419.00| 
  WETLAND GRASS SEEDING                   |                             |                             | 
0090 2601-2642100             7.500  ACRE |     295.00000        2212.50|     299.00000        2242.50| 

  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0100 2602-0000020          9002.500  LF   |       2.00000       18005.00|       1.35000       12153.38| 
  SILT FENCE                              |                             |                             | 
0110 2602-0000071          7202.000  LF   |       0.50000        3601.00|       0.10000         720.20| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0120 2602-0000101           720.200  LF   |       0.50000         360.10|       0.25000         180.05| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0130 2602-0000212           375.000  LF   |      35.00000       13125.00|      25.00000        9375.00| 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0140 2602-0000240           187.500  LF   |      12.00000        2250.00|      14.00000        2625.00| 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 

0150 2602-0000312           200.000  LF   |       8.00000        1600.00|       2.85000         570.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0160 2602-0000320           200.000  LF   |      10.00000        2000.00|       3.15000         630.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0170 2602-0000350           400.000  LF   |       0.50000         200.00|       0.25000         100.00| 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
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     Bid Order:  307                             Contract ID:  77-3163-011                   Primary County:  POLK 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) K.055               |(   5  ) PE320               |(      ) 
                                          |K & L CONSTRUCTION, INC.     |PETERSON CONTRACTORS INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0190 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 

     SECTION TOTALS                       |           $       133,478.60|           $       117,669.63|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0112; REPAIRS TO A 2135' X 28' STEEL GIRDER BRIDGE, REVETMENT CHANNEL CLOSURE STRUCTURES 
                                          |                             |                             | 
0200 2102-2710090          2026.000  CY   |      12.00000       24312.00|       9.50000       19247.00| 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0210 2402-0425031          1906.000  TON  |      24.00000       45744.00|      31.00000       59086.00| 
  GRANULAR BACKFILL                       |                             |                             | 
0220 2402-2723000           329.000  CY   |      15.00000        4935.00|      35.00000       11515.00| 
  EXCAVATION, CLASS 23                    |                             |                             | 
0230 2507-3250005           903.000  SY   |       3.00000        2709.00|       5.05000        4560.15| 
  ENGINEERING FABRIC                      |                             |                             | 
0240 2507-6800021          1448.000  TON  |      52.00000       75296.00|      52.50000       76020.00| 
  REVETMENT, CLASS B                      |                             |                             | 
     SECTION TOTALS                       |           $       152,996.00|           $       170,428.15|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       286,474.60|           $       288,097.78|           $ 
==================================================================================================================================== 
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     Bid  Order:  308                         Contract ID:  91-1105-607                 Primary County:  WARREN 
   Letting Date:  140617     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  AWARD RECOMMENDED   to   CORELL CONTRACTOR, INC 
Contract Period:  160 WORK DAYS      Late Start Date:  09/08/14 
 
 
        Project:  EDP-1105(607)--7Y-91 
      Work Type:  GRADING 
         County:  WARREN             Prj Awd Amt: $2,815,376.31 
          Route:  SUMMERSET TRAIL 
       Location:  CONNECTION OF SUMMERSET TRAIL IN THE CITY OF 
                  CARLISLE, SCOTC H RIDGE NATURE TRAIL, FROM 
                  SUMMERSET TRAIL IN CARLISLE TO SC 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      CORELL CONTRACTOR, INC. & SUBSIDIARY 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CO761          CORELL CONTRACTOR, INC. & SUBSIDIARY                                       $  2,815,376.31     100.00  % 
   2   EL045          ELDER CORPORATION                                                          $  2,989,000.00     106.16  % 
   3   K.055          K & L CONSTRUCTION, INC.                                                   $  3,117,320.34     110.72  % 
   4   MO480          MOYNA, C.J. & SONS, INC.                                                   $  3,427,946.36     121.75  % 
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     Bid Order:  308                             Contract ID:  91-1105-607                   Primary County:  WARREN 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO761               |(   2  ) EL045               |(   3  ) K.055 
                                          |CORELL CONTRACTOR, INC       |ELDER CORP.                  |K & L CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAIL ITEMS 
                                          |                             |                             | 
0010 2101-0850001            13.000  ACRE |   10400.00000      135200.00|    7600.00000       98800.00|    7400.00000       96200.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2101-1001000                    LUMP |    5600.00000        5600.00|    5800.00000        5800.00|    5500.00000        5500.00 
  REMOVAL OF FLOOD DEBRIS                 |                             |                             | 
0030 2102-2625001          7010.000  CY   |      13.00000       91130.00|      15.25000      106902.50|       9.75000       68347.50 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0040 2102-2710070         78030.000  CY   |       2.85000      222385.50|       3.75000      292612.50|       3.85000      300415.50 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0050 2104-2710020          1770.000  CY   |       6.00000       10620.00|      14.50000       25665.00|       9.25000       16372.50 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0060 2105-8425015         31940.000  CY   |       4.50000      143730.00|       5.25000      167685.00|       5.50000      175670.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0070 2107-0875000          3580.000  CY   |       8.50000       30430.00|      10.40000       37232.00|       1.25000        4475.00 
  COMPACTION WITH MOISTURE AND DENSITY    |                             |                             | 
  CONTROL                                 |                             |                             | 
0080 2110-3825010            55.000  TON  |      25.00000        1375.00|      37.50000        2062.50|      28.50000        1567.50 

  GRANULAR MATERIAL                       |                             |                             | 
0090 2115-0100000           100.000  CY   |      57.00000        5700.00|      57.00000        5700.00|      50.00000        5000.00 
  MODIFIED SUBBASE                        |                             |                             | 
0100 2121-7425010           220.000  TON  |      27.00000        5940.00|      31.50000        6930.00|      20.50000        4510.00 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0110 2123-7450020           298.300  STA  |     180.00000       53694.00|     131.00000       39077.30|     375.00000      111862.50 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0120 2213-6745500             0.420  STA  |    1675.00000         703.50|    4400.00000        1848.00|    2000.00000         840.00 
  REMOVAL OF CURB                         |                             |                             | 
0130 2301-1033090           232.000  SY   |      94.50000       21924.00|     115.50000       26796.00|     110.00000       25520.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 9 IN.                       |                             |                             | 
0140 2312-8260050          1978.200  CY   |      37.00000       73193.40|      56.00000      110779.20|      25.20000       49850.64 

  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0150 2315-8275025            30.000  TON  |      24.00000         720.00|      42.00000        1260.00|      45.00000        1350.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0160 2401-6750001                    LUMP |    2000.00000        2000.00|   19000.00000       19000.00|    1850.00000        1850.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
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==================================================================================================================================== 
                                          |(   1  ) CO761               |(   2  ) EL045               |(   3  ) K.055 
                                          |CORELL CONTRACTOR, INC       |ELDER CORP.                  |K & L CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2402-2720000           340.000  CY   |      35.88000       12199.20|      37.00000       12580.00|      24.00000        8160.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0180 2402-2721000            80.000  CY   |     145.55000       11644.00|     149.00000       11920.00|     225.00000       18000.00 
  EXCAVATION, CLASS 21                    |                             |                             | 

0190 2403-0100000            60.600  CY   |     820.00000       49692.00|     840.00000       50904.00|     520.00000       31512.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0200 2403-0100010           135.100  CY   |     512.50000       69238.75|     530.00000       71603.00|     610.00000       82411.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0210 2404-7775000          5037.000  LB   |       1.13000        5691.81|       1.15000        5792.55|       1.15000        5792.55 
  REINFORCING STEEL                       |                             |                             | 
0220 2404-7775005         12255.000  LB   |       1.10000       13480.50|       1.10000       13480.50|       1.10000       13480.50 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0230 2415-2111209            48.300  LF   |    1412.00000       68199.60|    1400.00000       67620.00|    1422.00000       68682.60 
  PRECAST CONCRETE BOX CULVERT, 12 FT. X  |                             |                             | 
  9 FT.                                   |                             |                             | 
0240 2415-2201209             2.000  EACH |   22800.00000       45600.00|   22000.00000       44000.00|   29500.00000       59000.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 12 FT. X 9 FT.             |                             |                             | 
0250 2416-0100015             8.000  EACH |    1280.00000       10240.00|     680.00000        5440.00|     550.00000        4400.00 

  APRONS, CONCRETE, 15 IN. DIA.           |                             |                             | 
0260 2416-0100018            20.000  EACH |    1365.00000       27300.00|     770.00000       15400.00|     610.00000       12200.00 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0270 2416-0100024             2.000  EACH |    1700.00000        3400.00|     890.00000        1780.00|     825.00000        1650.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0280 2416-0100030             1.000  EACH |    2100.00000        2100.00|     970.00000         970.00|     900.00000         900.00 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0290 2416-0100036             4.000  EACH |    2600.00000       10400.00|    1300.00000        5200.00|    1600.00000        6400.00 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0300 2416-0102242             2.000  EACH |    2995.00000        5990.00|    1700.00000        3400.00|    2200.00000        4400.00 
  APRON, LOW CLEARANCE CONCRETE,          |                             |                             | 
  EQUIVALENT DIAMETER 42 IN.              |                             |                             | 
0310 2416-0102254             2.000  EACH |    4000.00000        8000.00|    2100.00000        4200.00|    2400.00000        4800.00 
  APRON, LOW CLEARANCE CONCRETE,          |                             |                             | 

  EQUIVALENT DIAMETER 54 IN.              |                             |                             | 
0320 2416-0102260             4.000  EACH |    4900.00000       19600.00|    2300.00000        9200.00|    2600.00000       10400.00 
  APRON, LOW CLEARANCE CONCRETE,          |                             |                             | 
  EQUIVALENT DIAMETER 60 IN.              |                             |                             | 
0330 2416-1180018           258.000  LF   |      82.00000       21156.00|      44.50000       11481.00|      65.00000       16770.00 
  CULVERT, CONCRETE ROADWAY PIPE, 18 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
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     Bid Order:  308                             Contract ID:  91-1105-607                   Primary County:  WARREN 
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==================================================================================================================================== 
                                          |(   1  ) CO761               |(   2  ) EL045               |(   3  ) K.055 
                                          |CORELL CONTRACTOR, INC       |ELDER CORP.                  |K & L CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2416-1180024            22.000  LF   |     122.00000        2684.00|      63.00000        1386.00|      80.00000        1760.00 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0350 2416-1180036           130.000  LF   |     127.00000       16510.00|      91.00000       11830.00|     115.00000       14950.00 

  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0360 2416-1200242            62.000  LF   |     213.00000       13206.00|     156.00000        9672.00|     165.00000       10230.00 
  CULVERT, LOW CLEARANCE CONCRETE ROADWAY |                             |                             | 
  PIPE, EQUIVALENT DIAMETER 42 IN.        |                             |                             | 
0370 2416-1200254            20.000  LF   |     367.00000        7340.00|     240.50000        4810.00|     225.00000        4500.00 
  CULVERT, LOW CLEARANCE CONCRETE ROADWAY |                             |                             | 
  PIPE, EQUIVALENT DIAMETER 54 IN.        |                             |                             | 
0380 2416-1200260           130.000  LF   |     319.00000       41470.00|     249.00000       32370.00|     260.00000       33800.00 
  CULVERT, LOW CLEARANCE CONCRETE ROADWAY |                             |                             | 
  PIPE, EQUIVALENT DIAMETER 60 IN.        |                             |                             | 
0390 2429-0000100             2.000  EACH |  160925.00000      321850.00|  165000.00000      330000.00|  182970.00000      365940.00 
  PRE-ENGINEERED STEEL TRUSS TRAIL BRIDGE |                             |                             | 
  99'-9 x 14'-0                           |                             |                             | 
0400 2435-0140148             2.000  EACH |    3950.00000        7900.00|    3200.00000        6400.00|    3800.00000        7600.00 

  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0410 2435-0140196             1.000  EACH |   10500.00000       10500.00|    7400.00000        7400.00|    8000.00000        8000.00 
  MANHOLE, STORM SEWER, SW-401, 96 IN.    |                             |                             | 
0420 2435-0251224             1.000  EACH |    1900.00000        1900.00|    1600.00000        1600.00|    1850.00000        1850.00 
  INTAKE, SW-512, 24 IN.                  |                             |                             | 
0430 2435-0251300             9.000  EACH |    4200.00000       37800.00|    3600.00000       32400.00|    4250.00000       38250.00 
  INTAKE, SW-513                          |                             |                             | 
0440 2501-0201042          2875.000  LF   |      29.20000       83950.00|      30.00000       86250.00|      40.00000      115000.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0450 2503-0114212            40.000  LF   |      66.00000        2640.00|      42.50000        1700.00|      50.00000        2000.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 12 IN.                     |                             |                             | 
0460 2503-0114218           394.000  LF   |      69.00000       27186.00|      44.50000       17533.00|      54.00000       21276.00 

  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0470 2503-0114224           144.000  LF   |      86.50000       12456.00|      58.00000        8352.00|      62.00000        8928.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
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     Bid Order:  308                             Contract ID:  91-1105-607                   Primary County:  WARREN 
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==================================================================================================================================== 
                                          |(   1  ) CO761               |(   2  ) EL045               |(   3  ) K.055 
                                          |CORELL CONTRACTOR, INC       |ELDER CORP.                  |K & L CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0480 2503-0114230           174.000  LF   |      99.00000       17226.00|      74.00000       12876.00|      72.00000       12528.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 30 IN.                     |                             |                             | 

0490 2503-0200036            68.000  LF   |      20.00000        1360.00|      26.50000        1802.00|      25.00000        1700.00 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0500 2503-0200136            64.000  LF   |      25.00000        1600.00|      32.00000        2048.00|      35.00000        2240.00 
  REMOVE STORM SEWER PIPE GREATER THAN 36 |                             |                             | 
  IN.                                     |                             |                             | 
0510 2507-3250005          1191.000  SY   |       2.50000        2977.50|       3.25000        3870.75|       3.00000        3573.00 
  ENGINEERING FABRIC                      |                             |                             | 
0520 2507-6800061           987.100  TON  |      50.40000       49749.84|      53.50000       52809.85|      48.50000       47874.35 
  REVETMENT, CLASS E                      |                             |                             | 
0530 2510-6745850           231.500  SY   |       9.00000        2083.50|      15.75000        3646.13|      25.00000        5787.50 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0540 2511-6745900          1143.100  SY   |       8.30000        9487.73|      17.00000       19432.70|      12.00000       13717.20 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0550 2511-7526006         17318.000  SY   |      26.45000      458061.10|      27.75000      480574.50|      34.00000      588812.00 

  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0560 2511-7528101            84.000  SF   |      36.75000        3087.00|      33.50000        2814.00|      44.00000        3696.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0570 2512-1725206            12.000  LF   |     105.00000        1260.00|     105.00000        1260.00|      49.00000         588.00 
  CURB AND GUTTER, P.C. CONCRETE, 2.0 FT. |                             |                             | 
0580 2515-2475006           140.000  SY   |      63.00000        8820.00|      73.00000       10220.00|      62.00000        8680.00 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0590 2515-6745600           120.600  SY   |      10.50000        1266.30|      24.25000        2924.55|      20.00000        2412.00 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0600 2518-6910000             2.000  EACH |    1100.00000        2200.00|     105.00000         210.00|     125.00000         250.00 
  SAFETY CLOSURE                          |                             |                             | 
0610 2519-1001000            84.000  LF   |      51.50000        4326.00|      51.50000        4326.00|      55.00000        4620.00 
  FENCE, CHAIN LINK, VINYL COATED         |                             |                             | 
0620 2519-1002072          2794.800  LF   |      11.60000       32419.68|      11.60000       32419.68|      12.50000       34935.00 

  FENCE, CHAIN LINK, 72 IN. HEIGHT        |                             |                             | 
0630 2524-9275100           368.000  LF   |      16.50000        6072.00|      19.00000        6992.00|      17.00000        6256.00 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 4 IN.                                 |                             |                             | 
0640 2524-9325001            81.000  SF   |      29.70000        2405.70|      31.50000        2551.50|      27.50000        2227.50 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0650 2527-9263109             4.000  STA  |     330.00000        1320.00|     260.00000        1040.00|     245.00000         980.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
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==================================================================================================================================== 
                                          |(   1  ) CO761               |(   2  ) EL045               |(   3  ) K.055 
                                          |CORELL CONTRACTOR, INC       |ELDER CORP.                  |K & L CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0660 2528-8445110                    LUMP |   13420.00000       13420.00|   21000.00000       21000.00|   21000.00000       21000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0670 2533-4980005                    LUMP |   74641.00000       74641.00|   90382.74000       90382.74|  140000.00000      140000.00 
  MOBILIZATION                            |                             |                             | 

0680 2599-9999001             2.500  ACRE |    6880.00000       17200.00|   33000.00000       82500.00|    4250.00000       10625.00 
  ('ACRES' ITEM) WETLAND MICROGRADING     |                             |                             | 
0690 2599-9999005            43.000  EACH |    1115.00000       47945.00|     870.00000       37410.00|     900.00000       38700.00 
  ('EACH' ITEM) APRON GUARD (RF-26)       |                             |                             | 
0700 2599-9999005             1.000  EACH |    9925.00000        9925.00|    4700.00000        4700.00|    9500.00000        9500.00 
  ('EACH' ITEM) STOP LOG STRUCTURE        |                             |                             | 
0710 2599-9999009          3200.000  LF   |       3.50000       11200.00|       5.25000       16800.00|       4.00000       12800.00 
  ('LINEAR FEET' ITEM) CONSTRUCTION       |                             |                             | 
  LIMITS FENCE                            |                             |                             | 
0720 2599-9999009           148.000  LF   |      76.00000       11248.00|      46.50000        6882.00|      40.00000        5920.00 
  ('LINEAR FEET' ITEM) CULVERT, CONCRETE  |                             |                             | 
  ROADWAY PIPE,                           |                             |                             | 
0730 2599-9999009          1155.000  LF   |      19.70000       22753.50|      19.75000       22811.25|      22.00000       25410.00 
  ('LINEAR FEET' ITEM) FENCE, CEDAR, 72   |                             |                             | 
  IN. HEIGHT                              |                             |                             | 

0740 2599-9999010                    LUMP |    8415.00000        8415.00|    8000.00000        8000.00|    8800.00000        8800.00 
  ('LUMP SUM' ITEM) PEDESTRIAN UNDERPASS  |                             |                             | 
  LIGHTING                                |                             |                             | 
0750 2601-2633100            37.600  ACRE |      51.25000        1927.00|      50.00000        1880.00|     150.00000        5640.00 
  MOWING                                  |                             |                             | 
0760 2601-2634105            28.000  ACRE |    2511.00000       70308.00|    2600.00000       72800.00|    2350.00000       65800.00 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0770 2601-2636015             7.400  ACRE |    1353.00000       10012.20|    1400.00000       10360.00|    1850.00000       13690.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0780 2601-2636018            11.300  ACRE |    1990.00000       22487.00|    2000.00000       22600.00|    2450.00000       27685.00 
  WETLAND GRASS SEEDING                   |                             |                             | 
0790 2601-2636041             4.000  ACRE |     870.00000        3480.00|     890.00000        3560.00|     975.00000        3900.00 
  SEEDING AND FERTILIZING (SPECIAL        |                             |                             | 
  MIXTURE)                                |                             |                             | 

0800 2601-2636043            16.200  ACRE |     890.00000       14418.00|     910.00000       14742.00|     550.00000        8910.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0810 2601-2636044             1.000  ACRE |    1075.00000        1075.00|    1100.00000        1100.00|     975.00000         975.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0820 2601-2638130           125.000  SQ   |      31.00000        3875.00|      31.50000        3937.50|      19.00000        2375.00 
  SLOPE PROTECTION, JUTE MESH             |                             |                             | 
0830 2602-0000020         16000.000  LF   |       1.45000       23200.00|       1.45000       23200.00|       2.40000       38400.00 
  SILT FENCE                              |                             |                             | 
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     Bid Order:  308                             Contract ID:  91-1105-607                   Primary County:  WARREN 
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==================================================================================================================================== 
                                          |(   1  ) CO761               |(   2  ) EL045               |(   3  ) K.055 
                                          |CORELL CONTRACTOR, INC       |ELDER CORP.                  |K & L CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0840 2602-0000030          2500.000  LF   |       1.45000        3625.00|       1.45000        3625.00|       2.40000        6000.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0850 2602-0000071         18500.000  LF   |       0.05000         925.00|       0.05000         925.00|       0.50000        9250.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 

  DITCH CHECKS                            |                             |                             | 
0860 2602-0000101         18500.000  LF   |       0.05000         925.00|       0.05000         925.00|       0.40000        7400.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0870 2602-0010010            16.000  EACH |     500.00000        8000.00|     500.00000        8000.00|     500.00000        8000.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0880 2610-0000120           250.000  EACH |     195.00000       48750.00|     199.50000       49875.00|     200.00000       50000.00 
  TREES                                   |                             |                             | 
0890 2612-0000500            18.800  ACRE |     225.00000        4230.00|     231.00000        4342.80|     175.00000        3290.00 
  ROADSIDE SPRAYING                       |                             |                             | 
     SECTION TOTALS                       |           $     2,815,376.31|           $     2,989,000.00|           $     3,117,320.34 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,815,376.31|           $     2,989,000.00|           $     3,117,320.34 
==================================================================================================================================== 
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==================================================================================================================================== 
                                          |(   4  ) MO480               |(      )                     |(      ) 
                                          |MOYNA, C.J. & SONS, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAIL ITEMS 
                                          |                             |                             | 
0010 2101-0850001            13.000  ACRE |   11500.00000      149500.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2101-1001000                    LUMP |    5500.00000        5500.00|                             | 
  REMOVAL OF FLOOD DEBRIS                 |                             |                             | 
0030 2102-2625001          7010.000  CY   |      12.00000       84120.00|                             | 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0040 2102-2710070         78030.000  CY   |       9.50000      741285.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0050 2104-2710020          1770.000  CY   |       7.20000       12744.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0060 2105-8425015         31940.000  CY   |       6.00000      191640.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0070 2107-0875000          3580.000  CY   |       3.50000       12530.00|                             | 
  COMPACTION WITH MOISTURE AND DENSITY    |                             |                             | 
  CONTROL                                 |                             |                             | 
0080 2110-3825010            55.000  TON  |      30.00000        1650.00|                             | 

  GRANULAR MATERIAL                       |                             |                             | 
0090 2115-0100000           100.000  CY   |     100.00000       10000.00|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
0100 2121-7425010           220.000  TON  |      50.00000       11000.00|                             | 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0110 2123-7450020           298.300  STA  |     120.00000       35796.00|                             | 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0120 2213-6745500             0.420  STA  |    2000.00000         840.00|                             | 
  REMOVAL OF CURB                         |                             |                             | 
0130 2301-1033090           232.000  SY   |      80.00000       18560.00|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 9 IN.                       |                             |                             | 
0140 2312-8260050          1978.200  CY   |      23.20000       45894.24|                             | 

  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0150 2315-8275025            30.000  TON  |      23.20000         696.00|                             | 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0160 2401-6750001                    LUMP |    4500.00000        4500.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 
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     Bid Order:  308                             Contract ID:  91-1105-607                   Primary County:  WARREN 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MO480               |(      )                     |(      ) 
                                          |MOYNA, C.J. & SONS, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2402-2720000           340.000  CY   |      35.00000       11900.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0180 2402-2721000            80.000  CY   |     142.00000       11360.00|                             | 
  EXCAVATION, CLASS 21                    |                             |                             | 

0190 2403-0100000            60.600  CY   |     800.00000       48480.00|                             | 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0200 2403-0100010           135.100  CY   |     500.00000       67550.00|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0210 2404-7775000          5037.000  LB   |       1.10000        5540.70|                             | 
  REINFORCING STEEL                       |                             |                             | 
0220 2404-7775005         12255.000  LB   |       1.07000       13112.85|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0230 2415-2111209            48.300  LF   |    1225.00000       59167.50|                             | 
  PRECAST CONCRETE BOX CULVERT, 12 FT. X  |                             |                             | 
  9 FT.                                   |                             |                             | 
0240 2415-2201209             2.000  EACH |   20000.00000       40000.00|                             | 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 12 FT. X 9 FT.             |                             |                             | 
0250 2416-0100015             8.000  EACH |     500.00000        4000.00|                             | 

  APRONS, CONCRETE, 15 IN. DIA.           |                             |                             | 
0260 2416-0100018            20.000  EACH |     550.00000       11000.00|                             | 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0270 2416-0100024             2.000  EACH |     750.00000        1500.00|                             | 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0280 2416-0100030             1.000  EACH |     800.00000         800.00|                             | 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0290 2416-0100036             4.000  EACH |    1200.00000        4800.00|                             | 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0300 2416-0102242             2.000  EACH |    1500.00000        3000.00|                             | 
  APRON, LOW CLEARANCE CONCRETE,          |                             |                             | 
  EQUIVALENT DIAMETER 42 IN.              |                             |                             | 
0310 2416-0102254             2.000  EACH |    2000.00000        4000.00|                             | 
  APRON, LOW CLEARANCE CONCRETE,          |                             |                             | 

  EQUIVALENT DIAMETER 54 IN.              |                             |                             | 
0320 2416-0102260             4.000  EACH |    2200.00000        8800.00|                             | 
  APRON, LOW CLEARANCE CONCRETE,          |                             |                             | 
  EQUIVALENT DIAMETER 60 IN.              |                             |                             | 
0330 2416-1180018           258.000  LF   |      68.00000       17544.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 18 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
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     Bid Order:  308                             Contract ID:  91-1105-607                   Primary County:  WARREN 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MO480               |(      )                     |(      ) 
                                          |MOYNA, C.J. & SONS, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2416-1180024            22.000  LF   |      78.00000        1716.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0350 2416-1180036           130.000  LF   |     104.00000       13520.00|                             | 

  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0360 2416-1200242            62.000  LF   |     150.00000        9300.00|                             | 
  CULVERT, LOW CLEARANCE CONCRETE ROADWAY |                             |                             | 
  PIPE, EQUIVALENT DIAMETER 42 IN.        |                             |                             | 
0370 2416-1200254            20.000  LF   |     204.00000        4080.00|                             | 
  CULVERT, LOW CLEARANCE CONCRETE ROADWAY |                             |                             | 
  PIPE, EQUIVALENT DIAMETER 54 IN.        |                             |                             | 
0380 2416-1200260           130.000  LF   |     240.00000       31200.00|                             | 
  CULVERT, LOW CLEARANCE CONCRETE ROADWAY |                             |                             | 
  PIPE, EQUIVALENT DIAMETER 60 IN.        |                             |                             | 
0390 2429-0000100             2.000  EACH |  157000.00000      314000.00|                             | 
  PRE-ENGINEERED STEEL TRUSS TRAIL BRIDGE |                             |                             | 
  99'-9 x 14'-0                           |                             |                             | 
0400 2435-0140148             2.000  EACH |    4000.00000        8000.00|                             | 

  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0410 2435-0140196             1.000  EACH |    9000.00000        9000.00|                             | 
  MANHOLE, STORM SEWER, SW-401, 96 IN.    |                             |                             | 
0420 2435-0251224             1.000  EACH |    2000.00000        2000.00|                             | 
  INTAKE, SW-512, 24 IN.                  |                             |                             | 
0430 2435-0251300             9.000  EACH |    4500.00000       40500.00|                             | 
  INTAKE, SW-513                          |                             |                             | 
0440 2501-0201042          2875.000  LF   |      28.50000       81937.50|                             | 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0450 2503-0114212            40.000  LF   |      56.00000        2240.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 12 IN.                     |                             |                             | 
0460 2503-0114218           394.000  LF   |      60.00000       23640.00|                             | 

  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0470 2503-0114224           144.000  LF   |      70.00000       10080.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
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     Bid Order:  308                             Contract ID:  91-1105-607                   Primary County:  WARREN 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MO480               |(      )                     |(      ) 
                                          |MOYNA, C.J. & SONS, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0480 2503-0114230           174.000  LF   |      82.00000       14268.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 30 IN.                     |                             |                             | 

0490 2503-0200036            68.000  LF   |      11.25000         765.00|                             | 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0500 2503-0200136            64.000  LF   |      37.50000        2400.00|                             | 
  REMOVE STORM SEWER PIPE GREATER THAN 36 |                             |                             | 
  IN.                                     |                             |                             | 
0510 2507-3250005          1191.000  SY   |       3.50000        4168.50|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0520 2507-6800061           987.100  TON  |      54.00000       53303.40|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0530 2510-6745850           231.500  SY   |      15.00000        3472.50|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0540 2511-6745900          1143.100  SY   |       6.00000        6858.60|                             | 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0550 2511-7526006         17318.000  SY   |      26.65000      461524.70|                             | 

  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0560 2511-7528101            84.000  SF   |      35.00000        2940.00|                             | 
  DETECTABLE WARNINGS                     |                             |                             | 
0570 2512-1725206            12.000  LF   |      65.00000         780.00|                             | 
  CURB AND GUTTER, P.C. CONCRETE, 2.0 FT. |                             |                             | 
0580 2515-2475006           140.000  SY   |      60.00000        8400.00|                             | 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0590 2515-6745600           120.600  SY   |      20.00000        2412.00|                             | 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0600 2518-6910000             2.000  EACH |     100.00000         200.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0610 2519-1001000            84.000  LF   |      49.12000        4126.08|                             | 
  FENCE, CHAIN LINK, VINYL COATED         |                             |                             | 
0620 2519-1002072          2794.800  LF   |      11.05000       30882.54|                             | 

  FENCE, CHAIN LINK, 72 IN. HEIGHT        |                             |                             | 
0630 2524-9275100           368.000  LF   |      18.00000        6624.00|                             | 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 4 IN.                                 |                             |                             | 
0640 2524-9325001            81.000  SF   |      30.00000        2430.00|                             | 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0650 2527-9263109             4.000  STA  |     250.00000        1000.00|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
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     Bid Order:  308                             Contract ID:  91-1105-607                   Primary County:  WARREN 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MO480               |(      )                     |(      ) 
                                          |MOYNA, C.J. & SONS, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0660 2528-8445110                    LUMP |   42800.00000       42800.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0670 2533-4980005                    LUMP |  300000.00000      300000.00|                             | 
  MOBILIZATION                            |                             |                             | 

0680 2599-9999001             2.500  ACRE |    5500.00000       13750.00|                             | 
  ('ACRES' ITEM) WETLAND MICROGRADING     |                             |                             | 
0690 2599-9999005            43.000  EACH |     865.00000       37195.00|                             | 
  ('EACH' ITEM) APRON GUARD (RF-26)       |                             |                             | 
0700 2599-9999005             1.000  EACH |   12000.00000       12000.00|                             | 
  ('EACH' ITEM) STOP LOG STRUCTURE        |                             |                             | 
0710 2599-9999009          3200.000  LF   |       3.00000        9600.00|                             | 
  ('LINEAR FEET' ITEM) CONSTRUCTION       |                             |                             | 
  LIMITS FENCE                            |                             |                             | 
0720 2599-9999009           148.000  LF   |      45.00000        6660.00|                             | 
  ('LINEAR FEET' ITEM) CULVERT, CONCRETE  |                             |                             | 
  ROADWAY PIPE,                           |                             |                             | 
0730 2599-9999009          1155.000  LF   |      18.75000       21656.25|                             | 
  ('LINEAR FEET' ITEM) FENCE, CEDAR, 72   |                             |                             | 
  IN. HEIGHT                              |                             |                             | 

0740 2599-9999010                    LUMP |    8500.00000        8500.00|                             | 
  ('LUMP SUM' ITEM) PEDESTRIAN UNDERPASS  |                             |                             | 
  LIGHTING                                |                             |                             | 
0750 2601-2633100            37.600  ACRE |      45.00000        1692.00|                             | 
  MOWING                                  |                             |                             | 
0760 2601-2634105            28.000  ACRE |    2278.00000       63784.00|                             | 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0770 2601-2636015             7.400  ACRE |    1243.00000        9198.20|                             | 
  NATIVE GRASS SEEDING                    |                             |                             | 
0780 2601-2636018            11.300  ACRE |    1743.00000       19695.90|                             | 
  WETLAND GRASS SEEDING                   |                             |                             | 
0790 2601-2636041             4.000  ACRE |     748.00000        2992.00|                             | 
  SEEDING AND FERTILIZING (SPECIAL        |                             |                             | 
  MIXTURE)                                |                             |                             | 

0800 2601-2636043            16.200  ACRE |     782.00000       12668.40|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0810 2601-2636044             1.000  ACRE |    1033.00000        1033.00|                             | 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0820 2601-2638130           125.000  SQ   |      14.50000        1812.50|                             | 
  SLOPE PROTECTION, JUTE MESH             |                             |                             | 
0830 2602-0000020         16000.000  LF   |       1.35000       21600.00|                             | 
  SILT FENCE                              |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 308  13 

 
     Bid Order:  308                             Contract ID:  91-1105-607                   Primary County:  WARREN 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MO480               |(      )                     |(      ) 
                                          |MOYNA, C.J. & SONS, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0840 2602-0000030          2500.000  LF   |       1.35000        3375.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0850 2602-0000071         18500.000  LF   |       0.10000        1850.00|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 

  DITCH CHECKS                            |                             |                             | 
0860 2602-0000101         18500.000  LF   |       0.25000        4625.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0870 2602-0010010            16.000  EACH |     500.00000        8000.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0880 2610-0000120           250.000  EACH |     100.00000       25000.00|                             | 
  TREES                                   |                             |                             | 
0890 2612-0000500            18.800  ACRE |     100.00000        1880.00|                             | 
  ROADSIDE SPRAYING                       |                             |                             | 
     SECTION TOTALS                       |           $     3,427,946.36|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,427,946.36|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  309                         Contract ID:  97-0296-257                 Primary County:  WOODBURY 
   Letting Date:  140617     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  ALL BIDS REJECTED 
Contract Period:  By Individual Site Numbers 
 
 
        Project:  IM-NHS-029-6(257)147--03-97 
      Work Type:  SANITARY SEWER 
         County:  WOODBURY 
          Route:  I-29 
       Location:  I-29 INTERCEPTOR FLOYD RIVER SIPHON & 
                  CONNECTION TO FLOYD LIFT STATION 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      KIEWIT INFRASTRUCTURE CO. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
                      MINGER CONSTRUCTION, INC. 
                         GFE to DBE responsiveness:  Low Bidder - Administrative Reconsideration of GFE requested and denied 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MI873          MINGER CONSTRUCTION, INC.                                                  $ 13,879,617.85      56.58  % 
   2   KI076          KIEWIT INFRASTRUCTURE CO.                                                  $ 24,530,017.55     100.00  % 
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     Bid Order:  309                             Contract ID:  97-0296-257                   Primary County:  WOODBURY 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI873               |(   2  ) KI076               |(      ) 
                                          |MINGER CONSTRUCTION, INC.    |KIEWIT INFRASTRUCTURE CO.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SANITARY SEWER ITEMS 
                                          |                             |                             | 
0010 2101-0850002            51.000  UNIT |     500.00000       25500.00|     330.00000       16830.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          1500.000  CY   |      45.00000       67500.00|      25.00000       37500.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2712015          1500.000  CY   |      19.00000       28500.00|      45.00000       67500.00| 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0040 2102-2713090         26500.000  CY   |       7.60000      201400.00|       0.01000         265.00| 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0050 2213-6745500             1.770  STA  |    1200.00000        2124.00|    1500.00000        2655.00| 
  REMOVAL OF CURB                         |                             |                             | 
0060 2304-0101000           179.200  SY   |     200.00000       35840.00|      94.00000       16844.80| 
  TEMPORARY PAVEMENT                      |                             |                             | 
0070 2312-8260061           450.000  TON  |      40.00000       18000.00|      60.00000       27000.00| 
  GRANULAR SURFACING ON ROAD, CLASS B     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0080 2401-6745650                    LUMP |   85000.00000       85000.00|  650000.00000      650000.00| 

  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0090 2402-0425031          2652.000  TON  |      15.00000       39780.00|      55.00000      145860.00| 
  GRANULAR BACKFILL                       |                             |                             | 
0100 2435-0130148             8.000  EACH |   17200.00000      137600.00|   14000.00000      112000.00| 
  MANHOLE, SANITARY SEWER, SW-301, 48 IN. |                             |                             | 
0110 2435-0130160             3.000  EACH |   31000.00000       93000.00|   12000.00000       36000.00| 
  MANHOLE, SANITARY SEWER, SW-301, 60 IN. |                             |                             | 
0120 2435-0130348             2.000  EACH |   14000.00000       28000.00|   13000.00000       26000.00| 
  MANHOLE, SANITARY SEWER, SW-303, 48 IN. |                             |                             | 
0130 2435-0130396             1.000  EACH |   55000.00000       55000.00|   31000.00000       31000.00| 
  MANHOLE, SANITARY SEWER, SW-303, 96 IN. |                             |                             | 
0140 2435-0700010             3.000  EACH |    1300.00000        3900.00|    1000.00000        3000.00| 
  CONNECTION TO EXISTING MANHOLE          |                             |                             | 
0150 2501-8400170                    LUMP |  650000.00000      650000.00| 2100000.00000     2100000.00| 

  TEMPORARY SHEET PILES AND SHORING       |                             |                             | 
0160 2503-0114215            45.000  LF   |      76.00000        3420.00|     160.00000        7200.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0170 2503-0114218            31.000  LF   |      79.00000        2449.00|     165.00000        5115.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
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     Bid Order:  309                             Contract ID:  97-0296-257                   Primary County:  WOODBURY 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI873               |(   2  ) KI076               |(      ) 
                                          |MINGER CONSTRUCTION, INC.    |KIEWIT INFRASTRUCTURE CO.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2503-0114236           140.000  LF   |     126.00000       17640.00|     175.00000       24500.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 36 IN.                     |                             |                             | 

0190 2503-0200036           216.000  LF   |      11.00000        2376.00|      40.00000        8640.00| 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0200 2504-0112648            91.000  LF   |     660.00000       60060.00|    2700.00000      245700.00| 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 3750D   |                             |                             | 
  (CLASS V), 48 IN.                       |                             |                             | 
0210 2504-0112654           682.000  LF   |     640.00000      436480.00|    3300.00000     2250600.00| 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 3750D   |                             |                             | 
  (CLASS V), 54 IN.                       |                             |                             | 
0220 2504-0112660            15.000  LF   |     580.00000        8700.00|    4800.00000       72000.00| 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 3750D   |                             |                             | 
  (CLASS V), 60 IN.                       |                             |                             | 

0230 2504-0119008           248.000  LF   |     136.00000       33728.00|    1400.00000      347200.00| 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  VITRIFIED CLAY PIPE (VCP), EXTRA        |                             |                             | 
  STRENGTH, 8 IN.                         |                             |                             | 
0240 2504-0119012            71.000  LF   |     148.00000       10508.00|    2500.00000      177500.00| 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  VITRIFIED CLAY PIPE (VCP), EXTRA        |                             |                             | 
  STRENGTH, 12 IN.                        |                             |                             | 
0250 2504-0119015            44.000  LF   |     295.00000       12980.00|    3000.00000      132000.00| 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  VITRIFIED CLAY PIPE (VCP), EXTRA        |                             |                             | 
  STRENGTH, 15 IN.                        |                             |                             | 
0260 2504-0119021            10.000  LF   |     481.00000        4810.00|    5000.00000       50000.00| 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 

  VITRIFIED CLAY PIPE (VCP), EXTRA        |                             |                             | 
  STRENGTH, 21 IN.                        |                             |                             | 
0270 2504-0119024            25.000  LF   |     314.00000        7850.00|    3000.00000       75000.00| 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  VITRIFIED CLAY PIPE (VCP), EXTRA        |                             |                             | 
  STRENGTH, 24 IN.                        |                             |                             | 
0280 2504-0122654           192.000  LF   |    1100.00000      211200.00|    3500.00000      672000.00| 
  SANITARY SEWER GRAVITY MAIN, TRENCHLESS |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 3750D   |                             |                             | 
  (CLASS V), 54 IN.                       |                             |                             | 
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     Bid Order:  309                             Contract ID:  97-0296-257                   Primary County:  WOODBURY 
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==================================================================================================================================== 
                                          |(   1  ) MI873               |(   2  ) KI076               |(      ) 
                                          |MINGER CONSTRUCTION, INC.    |KIEWIT INFRASTRUCTURE CO.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0290 2504-0129012           442.000  LF   |     356.00000      157352.00|     700.00000      309400.00| 
  SANITARY SEWER GRAVITY MAIN, TRENCHLESS |                             |                             | 
  VITRIFIED CLAY PIPE (VCP), EXTRA        |                             |                             | 
  STRENGTH, 12 IN.                        |                             |                             | 

0300 2504-0129024          1475.000  LF   |     545.00000      803875.00|    1000.00000     1475000.00| 
  SANITARY SEWER GRAVITY MAIN, TRENCHLESS |                             |                             | 
  VITRIFIED CLAY PIPE (VCP), EXTRA        |                             |                             | 
  STRENGTH, 24 IN.                        |                             |                             | 
0310 2504-0129036           367.000  LF   |     731.00000      268277.00|    1300.00000      477100.00| 
  SANITARY SEWER GRAVITY MAIN, TRENCHLESS |                             |                             | 
  VITRIFIED CLAY PIPE (VCP), EXTRA        |                             |                             | 
  STRENGTH, 36 IN.                        |                             |                             | 
0320 2504-0142654           474.000  LF   |    5500.00000     2607000.00|    7400.00000     3507600.00| 
  SANITARY SEWER GRAVITY MAIN WITH CASING |                             |                             | 
  PIPE, TRENCHLESS, REINFORCED CONCRETE   |                             |                             | 
  PIPE (RCP), 3750D (CLASS V), 54 IN.     |                             |                             | 
0330 2504-0240036           206.000  LF   |      23.00000        4738.00|      40.00000        8240.00| 
  REMOVE SANITARY SEWER PIPE LESS THAN OR |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 

0340 2504-0240136            15.000  LF   |      50.00000         750.00|     200.00000        3000.00| 
  REMOVE SANITARY SEWER PIPE GREATER THAN |                             |                             | 
  36 IN.                                  |                             |                             | 
0350 2504-0240236           947.000  LF   |      39.00000       36933.00|      55.00000       52085.00| 
  SANITARY SEWER ABANDONMENT, FILL AND    |                             |                             | 
  PLUG, LESS THAN OR EQUAL TO 36 IN. DIA. |                             |                             | 
0360 2504-0240237          4936.000  LF   |      98.00000      483728.00|     120.00000      592320.00| 
  SANITARY SEWER ABANDONMENT, FILL AND    |                             |                             | 
  PLUG, GREATER THAN 36 IN. DIA.          |                             |                             | 
0370 2505-4008120           110.000  LF   |      17.00000        1870.00|      13.00000        1430.00| 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0380 2510-6750600            14.000  EACH |    1300.00000       18200.00|    3700.00000       51800.00| 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0390 2511-6745900            16.700  SY   |      20.00000         334.00|      30.00000         501.00| 

  REMOVAL OF SIDEWALK                     |                             |                             | 
0400 2512-1950000           177.200  LF   |      63.00000       11163.60|      45.00000        7974.00| 
  CURB, DOWELLED P.C. CONCRETE, AS PER    |                             |                             | 
  PLAN                                    |                             |                             | 
0410 2518-6910000            12.000  EACH |     250.00000        3000.00|     265.00000        3180.00| 
  SAFETY CLOSURE                          |                             |                             | 
0420 2519-3300600          3000.000  LF   |       6.00000       18000.00|       6.60000       19800.00| 
  FENCE, SAFETY                           |                             |                             | 
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     Bid Order:  309                             Contract ID:  97-0296-257                   Primary County:  WOODBURY 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI873               |(   2  ) KI076               |(      ) 
                                          |MINGER CONSTRUCTION, INC.    |KIEWIT INFRASTRUCTURE CO.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0430 2519-3300700          1100.000  LF   |      11.00000       12100.00|      12.00000       13200.00| 
  FENCE, TEMPORARY                        |                             |                             | 
0440 2519-4200020           515.000  LF   |      28.00000       14420.00|      33.00000       16995.00| 
  REMOVAL AND REINSTALLATION OF FENCE,    |                             |                             | 

  CHAIN LINK                              |                             |                             | 
0450 2520-3350015             1.000  EACH |   60000.00000       60000.00|   25000.00000       25000.00| 
  FIELD OFFICE                            |                             |                             | 
0460 2524-6765010             1.000  EACH |     250.00000         250.00|     260.00000         260.00| 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0470 2526-8285000                    LUMP |   30000.00000       30000.00|   60000.00000       60000.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0480 2528-8445110                    LUMP |   15500.00000       15500.00|   40000.00000       40000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0490 2529-5070110          1213.000  SY   |      95.00000      115235.00|     127.00000      154051.00| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0500 2533-4980005                    LUMP |  526500.00000      526500.00| 1250000.00000     1250000.00| 
  MOBILIZATION                            |                             |                             | 
0510 2537-8900000          1325.000  CY   |      44.00000       58300.00|     105.00000      139125.00| 
  REMEDIATION OF PETROLEUM CONTAMINATED   |                             |                             | 

  SOIL                                    |                             |                             | 
0520 2537-8900100            20.000  EACH |     700.00000       14000.00|     950.00000       19000.00| 
  SAMPLING AND TESTING FOR PETROLEUM      |                             |                             | 
  CONTAMINATION (WATER AND SOIL SAMPLES   |                             |                             | 
  FOR REMEDIATION OF PETROLEUM            |                             |                             | 
  CONTAMINATED SOIL)                      |                             |                             | 
0530 2549-0006100             6.000  EACH |    7000.00000       42000.00|    1300.00000        7800.00| 
  BUILDING SANITARY SEWER SERVICE         |                             |                             | 
  RECONNECTION                            |                             |                             | 
0540 2552-0000210           250.000  TON  |      45.00000       11250.00|     140.00000       35000.00| 
  TRENCH FOUNDATION                       |                             |                             | 
0550 2552-0000220         34500.000  CY   |       6.15000      212175.00|       0.01000         345.00| 
  REPLACEMENT OF UNSUITABLE BACKFILL      |                             |                             | 
  MATERIAL                                |                             |                             | 

0560 2555-0000010                    LUMP |    1500.00000        1500.00|    1500.00000        1500.00| 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0570 2595-0000100                    LUMP |    5000.00000        5000.00|   10000.00000       10000.00| 
  UPRR INSURANCE PROVISIONS               |                             |                             | 
0580 2599-9999003          7000.000  CY   |       7.65000       53550.00|       0.01000          70.00| 
  ('CUBIC YARDS' ITEM) TUNNEL OBSTRUCTION |                             |                             | 
  REMOVAL                                 |                             |                             | 
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     Bid Order:  309                             Contract ID:  97-0296-257                   Primary County:  WOODBURY 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI873               |(   2  ) KI076               |(      ) 
                                          |MINGER CONSTRUCTION, INC.    |KIEWIT INFRASTRUCTURE CO.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0590 2599-9999004           120.000  DAY  |     590.00000       70800.00|     750.00000       90000.00| 
  ('DAYS' ITEM) SANITARY SEWER TEMPORARY  |                             |                             | 
  BYPASS -                                |                             |                             | 
0600 2599-9999005             1.000  EACH |       8.00000           8.00|    5000.00000        5000.00| 

  ('EACH' ITEM) BUILDING WATER SERVICE    |                             |                             | 
  RECONNECTION                            |                             |                             | 
0610 2599-9999005             2.000  EACH |     600.00000        1200.00|    3000.00000        6000.00| 
  ('EACH' ITEM) CONCRETE HANDHOLE, TYPE   |                             |                             | 
  III                                     |                             |                             | 
0620 2599-9999005            11.000  EACH |    2900.00000       31900.00|    3800.00000       41800.00| 
  ('EACH' ITEM) DROP CONNECTION           |                             |                             | 
0630 2599-9999005             1.000  EACH |   41000.00000       41000.00|   40000.00000       40000.00| 
  ('EACH' ITEM) ELASTOMERIC CHECK VALVE,  |                             |                             | 
  54 IN.                                  |                             |                             | 
0640 2599-9999005             1.000  EACH |    2800.00000        2800.00|    6600.00000        6600.00| 
  ('EACH' ITEM) INTAKE, SWS-8             |                             |                             | 
0650 2599-9999005             1.000  EACH |   66000.00000       66000.00|   55000.00000       55000.00| 
  ('EACH' ITEM) LINED MANHOLE, 144 IN.    |                             |                             | 
  BASE 48 IN.                             |                             |                             | 

0660 2599-9999005             4.000  EACH |   41000.00000      164000.00|   37000.00000      148000.00| 
  ('EACH' ITEM) LINED MANHOLE, 96 IN.     |                             |                             | 
  BASE 48 IN.                             |                             |                             | 
0670 2599-9999005             9.000  EACH |    1600.00000       14400.00|    1500.00000       13500.00| 
  ('EACH' ITEM) LINING OF BENCH WITHIN    |                             |                             | 
  EXISTING MANHOLE                        |                             |                             | 
0680 2599-9999005             9.000  EACH |     165.00000        1485.00|     300.00000        2700.00| 
  ('EACH' ITEM) MANHOLE/INTAKE MARKER     |                             |                             | 
0690 2599-9999005             8.000  EACH |    2500.00000       20000.00|   15000.00000      120000.00| 
  ('EACH' ITEM) SUPPORT EXISTING UTILITY  |                             |                             | 
0700 2599-9999005            13.000  EACH |   60000.00000      780000.00|  200000.00000     2600000.00| 
  ('EACH' ITEM) TUNNELING WORKING AND     |                             |                             | 
  RECEIVING PITS                          |                             |                             | 
0710 2599-9999005            12.000  EACH |     600.00000        7200.00|    3500.00000       42000.00| 

  ('EACH' ITEM) VERIFY UTILITY LOCATION   |                             |                             | 
0720 2599-9999006          5000.000  GAL  |       1.00000        5000.00|      10.00000       50000.00| 
  ('GALLONS' ITEM) DISPOSAL OF            |                             |                             | 
  CONTAMINATED WATER                      |                             |                             | 
0730 2599-9999009           895.000  LF   |      17.00000       15215.00|      20.00000       17900.00| 
  ('LINEAR FEET' ITEM) 4 IN. CONDUIT      |                             |                             | 
  THROUGH SIPHON                          |                             |                             | 
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     Bid Order:  309                             Contract ID:  97-0296-257                   Primary County:  WOODBURY 
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==================================================================================================================================== 
                                          |(   1  ) MI873               |(   2  ) KI076               |(      ) 
                                          |MINGER CONSTRUCTION, INC.    |KIEWIT INFRASTRUCTURE CO.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0740 2599-9999009          4116.000  LF   |      20.00000       82320.00|     140.00000      576240.00| 
  ('LINEAR FEET' ITEM) JET CLEANING OF    |                             |                             | 
  EXISTING 60 IN. SANITARY                |                             |                             | 
0750 2599-9999009           260.000  LF   |       7.75000        2015.00|      40.00000       10400.00| 

  ('LINEAR FEET' ITEM) REMOVAL AND        |                             |                             | 
  ABANDONMENT OF WATERMAIN                |                             |                             | 
0760 2599-9999009           280.000  LF   |      22.00000        6160.00|      23.00000        6440.00| 
  ('LINEAR FEET' ITEM) REMOVAL AND        |                             |                             | 
  REINSTALLATION OF FENCE,                |                             |                             | 
0770 2599-9999009            25.000  LF   |      17.00000         425.00|      45.00000        1125.00| 
  ('LINEAR FEET' ITEM) REMOVAL OF         |                             |                             | 
  ABANDONED HIGH PRESSURE GAS             |                             |                             | 
0780 2599-9999009           164.000  LF   |      11.00000        1804.00|    2100.00000      344400.00| 
  ('LINEAR FEET' ITEM) SEWER SERVICE,     |                             |                             | 
  SANITARY, 6 IN.                         |                             |                             | 
0790 2599-9999010                    LUMP | 2415000.00000     2415000.00| 2300000.00000     2300000.00| 
  ('LUMP SUM' ITEM) CASED DUAL-SIPHON     |                             |                             | 
  SYSTEM (24 IN. AND                      |                             |                             | 
0800 2599-9999010                    LUMP |   55000.00000       55000.00|  100000.00000      100000.00| 

  ('LUMP SUM' ITEM) CONNECTION TO         |                             |                             | 
  EXISTING LIFT STATION                   |                             |                             | 
0810 2599-9999010                    LUMP |   55000.00000       55000.00|   50000.00000       50000.00| 
  ('LUMP SUM' ITEM) DEWATERING  AT        |                             |                             | 
  TRENCHES                                |                             |                             | 
0820 2599-9999010                    LUMP |   35000.00000       35000.00|  200000.00000      200000.00| 
  ('LUMP SUM' ITEM) DEWATERING AT SIPHON  |                             |                             | 
  STRUCTURES                              |                             |                             | 
0830 2599-9999010                    LUMP |  121000.00000      121000.00|   75000.00000       75000.00| 
  ('LUMP SUM' ITEM) SANITARY SEWER        |                             |                             | 
  TEMPORARY BYPASS                        |                             |                             | 
0840 2599-9999010                    LUMP |  900000.00000      900000.00|  900000.00000      900000.00| 
  ('LUMP SUM' ITEM) SIPHON INLET STRUCTUR |                             |                             | 
0850 2599-9999010                    LUMP | 1000000.00000     1000000.00| 1000000.00000     1000000.00| 

  ('LUMP SUM' ITEM) SIPHON OUTLET         |                             |                             | 
  STRUCTURE                               |                             |                             | 
0860 2599-9999010                    LUMP |   14000.00000       14000.00|   10000.00000       10000.00| 
  ('LUMP SUM' ITEM) STORM SEWER TEMPORARY |                             |                             | 
  BYPASS                                  |                             |                             | 
0870 2599-9999010                    LUMP |   25000.00000       25000.00|    7000.00000        7000.00| 
  ('LUMP SUM' ITEM) STRUCTURE CONDITION   |                             |                             | 
  SURVEY                                  |                             |                             | 
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     Bid Order:  309                             Contract ID:  97-0296-257                   Primary County:  WOODBURY 
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==================================================================================================================================== 
                                          |(   1  ) MI873               |(   2  ) KI076               |(      ) 
                                          |MINGER CONSTRUCTION, INC.    |KIEWIT INFRASTRUCTURE CO.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0880 2601-2634105             8.500  ACRE |    2750.00000       23375.00|    3200.00000       27200.00| 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0890 2601-2636044             8.500  ACRE |    1950.00000       16575.00|    2300.00000       19550.00| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 

0900 2601-2642120             8.500  ACRE |    1300.00000       11050.00|    1500.00000       12750.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
0910 2602-0000020          2975.000  LF   |       2.75000        8181.25|       3.30000        9817.50| 
  SILT FENCE                              |                             |                             | 
0920 2602-0000071          2975.000  LF   |       1.10000        3272.50|       1.15000        3421.25| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0930 2602-0000101           298.000  LF   |       4.25000        1266.50|       6.00000        1788.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0940 2602-0000309           600.000  LF   |       3.25000        1950.00|       4.00000        2400.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
0950 2602-0000312           600.000  LF   |       3.75000        2250.00|       5.00000        3000.00| 

  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0960 2602-0000350          1200.000  LF   |       1.60000        1920.00|       2.00000        2400.00| 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0970 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0980 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
0990 2611-0000200             6.000  EACH |     700.00000        4200.00|     900.00000        5400.00| 
  TREES, FURNISHED AND INSTALLED (WITH    |                             |                             | 
  WARRANTY)                               |                             |                             | 
     SECTION TOTALS                       |           $    13,879,617.85|           $    24,530,017.55|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $    13,879,617.85|           $    24,530,017.55|           $ 
==================================================================================================================================== 
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     Bid  Order:  351                         Contract ID:  00-000S-672                 Primary County:  STATEWIDE 
   Letting Date:  140617     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    KWS, INC. 
Contract Period:   65 WORK DAYS      Late Start Date:  07/21/14 
 
 
        Project:  NHSN-000-S(672)--2R-00 
      Work Type:  TRAFFIC SIGNS 
         County:  STATEWIDE          Prj Awd Amt: $274,760.00 
          Route:  MULTIPLE ROUTES 
       Location:  VARIOUS LOCATIONS IN DISTRICT 3 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   K.150          KWS, INC.                                                                  $    274,760.00     100.00  % 
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     Bid Order:  351                             Contract ID:  00-000S-672                   Primary County:  STATEWIDE 
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==================================================================================================================================== 
                                          |(   1  ) K.150               |(      )                     |(      ) 
                                          |KWS, INC.                    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAFFIC SIGNING ITEMS 
                                          |                             |                             | 
0010 2524-6765110          2335.000  EACH |      40.00000       93400.00|                             | 
  REMOVAL OF TYPE A SIGN                  |                             |                             | 

0020 2524-9325150          2331.000  EACH |      60.00000      139860.00|                             | 
  INSTALL TYPE A SIGN                     |                             |                             | 
0030 2528-8445110                    LUMP |    4000.00000        4000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2533-4980005                    LUMP |   35000.00000       35000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0050 2555-0000010                    LUMP |    2500.00000        2500.00|                             | 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $       274,760.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       274,760.00|           $                 |           $ 
==================================================================================================================================== 
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                                                           VENDOR RANKING                                          Page:  352  1 
 

     Bid  Order:  352                         Contract ID:  00-000S-673                 Primary County:  STATEWIDE 
   Letting Date:  140617     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   KWS, INC. 
Contract Period:   65 WORK DAYS      Late Start Date:  07/21/14 
 
 
        Project:  NHSN-000-S(673)--2R-00 
      Work Type:  TRAFFIC SIGNS 
         County:  STATEWIDE          Prj Awd Amt: $497,710.00 
          Route:  MULTIPLE ROUTES 
       Location:  VARIOUS LOCATIONS IN DISTRICT 4 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   K.150          KWS, INC.                                                                  $    497,710.00     100.00  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
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     Bid Order:  352                             Contract ID:  00-000S-673                   Primary County:  STATEWIDE 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) K.150               |(      )                     |(      ) 
                                          |KWS, INC.                    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAFFIC SIGNING ITEMS 
                                          |                             |                             | 
0010 2524-6765110          2830.000  EACH |      70.00000      198100.00|                             | 
  REMOVAL OF TYPE A SIGN                  |                             |                             | 

0020 2524-9325150          2829.000  EACH |      90.00000      254610.00|                             | 
  INSTALL TYPE A SIGN                     |                             |                             | 
0030 2528-8445110                    LUMP |    5000.00000        5000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2533-4980005                    LUMP |   35000.00000       35000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0050 2555-0000010                    LUMP |    5000.00000        5000.00|                             | 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $       497,710.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       497,710.00|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  353                         Contract ID:  00-000S-729                 Primary County:  STATEWIDE 
   Letting Date:  140617     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    KWS, INC. 
Contract Period:  By Individual Site Numbers 
 
 
        Project:  NHSN-000-S(729)--2R-00 
      Work Type:  TRAFFIC SIGNS 
         County:  STATEWIDE          Prj Awd Amt: $94,940.00 
          Route:  MULTIPLE ROUTES 
       Location:  VARIOUS LOCATIONS STATEWIDE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   K.150          KWS, INC.                                                                  $     94,940.00     100.00  % 
   2   VO080          VOLTMER, INC.                                                              $     95,725.00     100.82  % 
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     Bid Order:  353                             Contract ID:  00-000S-729                   Primary County:  STATEWIDE 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) K.150               |(   2  ) VO080               |(      ) 
                                          |KWS, INC.                    |VOLTMER, INC.                | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGNING ITEMS - DIVISION 1 - STANDARD TIME FRAME 
                                          |                             |                             | 
0010 2401-6745355             6.000  EACH |     300.00000        1800.00|     360.00000        2160.00| 
  REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY |                             |                             | 

  SIGNS                                   |                             |                             | 
0020 2524-6765010            16.000  EACH |     350.00000        5600.00|     560.00000        8960.00| 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0030 2524-6765220            36.000  EACH |     250.00000        9000.00|     360.00000       12960.00| 
  REMOVAL OF TYPE B SIGN ASSEMBLY         |                             |                             | 
0040 2524-9081290            18.000  EACH |     900.00000       16200.00|     950.00000       17100.00| 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 
0050 2524-9680250            59.000  EACH |     550.00000       32450.00|     495.00000       29205.00| 
  INSTALL TYPE B SIGN                     |                             |                             | 
0060 2528-8445110                    LUMP |    5000.00000        5000.00|    5600.00000        5600.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |    7500.00000        7500.00|    1000.00000        1000.00| 
  MOBILIZATION                            |                             |                             | 
0080 2599-9999005             4.000  EACH |    1500.00000        6000.00|    1340.00000        5360.00| 

  ('EACH' ITEM) REMOVAL OF BRIDGE MOUNTED |                             |                             | 
  SIGN BRACKET A                          |                             |                             | 
0090 2599-9999005            24.000  EACH |     135.00000        3240.00|     270.00000        6480.00| 
  ('EACH' ITEM) STEEL BREAKAWAY SIGN      |                             |                             | 
  POSTS FOR TYPE 'A'                      |                             |                             | 
     SECTION TOTALS                       |           $        86,790.00|           $        88,825.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   SIGNING ITEMS - DIVISION 2 - ACCELERATED TIME FRAME 
                                          |                             |                             | 
0100 2524-6765220             4.000  EACH |     350.00000        1400.00|     630.00000        2520.00| 
  REMOVAL OF TYPE B SIGN ASSEMBLY         |                             |                             | 
0110 2524-9680250             5.000  EACH |     600.00000        3000.00|     576.00000        2880.00| 
  INSTALL TYPE B SIGN                     |                             |                             | 
0120 2528-8445110                    LUMP |     500.00000         500.00|     500.00000         500.00| 

  TRAFFIC CONTROL                         |                             |                             | 
0130 2533-4980005                    LUMP |    3250.00000        3250.00|    1000.00000        1000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $         8,150.00|           $         6,900.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        94,940.00|           $        95,725.00|           $ 
==================================================================================================================================== 
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     Bid  Order:  354                         Contract ID:  57-1187-772                 Primary County:  LINN 
   Letting Date:  140617     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  NO RESPONSIVE BIDS 
Contract Period:   55 WORK DAYS      Late Start Date:  08/11/14 
 
 
        Project:  STP-U-1187(772)--70-57 
      Work Type:  TRAFFIC SIGNALS 
         County:  LINN 
          Route:  42ND STREET 
       Location:  IN THE CITY OF CEDAR RAPIDS, 42ND STREET NE: 
                  FROM I-380 NB O N RAMP TO EAST OF THE CEDAR 
                  RIVER TRAIL 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
                        NO BIDS RECEIVED 
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                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 354  2 

 
     Bid Order:  354                             Contract ID:  57-1187-772                   Primary County:  LINN 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                           |NO VALID BIDS               |                            | 
                                           |                            |                            | 
 LINE NO / ITEM CODE / ALT                 |                            |                            | 
 ITEM DESCRIPTION           QUANTITY       |                            |                            | 
-------------------------------------------+-----------------------------+-----------------------------+---------------------------- 
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     Bid  Order:  355                         Contract ID:  57-3806-262                 Primary County:  LINN 
   Letting Date:  140617     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    VOLTMER, INC. 
Contract Period:   70 WORK DAYS      Late Start Date:  08/04/14 
 
 
        Project:  IMN-380-6(262)20--0E-57 
      Work Type:  LIGHTING 
         County:  LINN               Prj Awd Amt: $777,660.00 
          Route:  I-380 
       Location:  I-380 IN CEDAR RAPIDS AT VARIOUS LOCATIONS 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   VO080          VOLTMER, INC.                                                              $    777,660.00     100.00  % 
   2   K.150          KWS, INC.                                                                  $    873,354.00     112.30  % 
   3   PR175          PRICE INDUSTRIAL ELECTRIC, INC.                                            $    998,732.60     128.42  % 
   4   TR186          TREY ELECTRIC CORPORATION                                                  $  1,240,629.50     159.53  % 
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     Bid Order:  355                             Contract ID:  57-3806-262                   Primary County:  LINN 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VO080               |(   2  ) K.150               |(   3  ) PR175 
                                          |VOLTMER, INC.                |KWS, INC.                    |PRICE INDUSTRIAL ELECTRIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |    7000.00000        7000.00|    4000.00000        4000.00|   15500.00000       15500.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0020 2523-0000100           107.000  EACH |    3000.00000      321000.00|    2825.00000      302275.00|    3850.00000      411950.00 
  LIGHTING POLES                          |                             |                             | 
0030 2523-0000200         31683.000  LF   |      10.00000      316830.00|      13.00000      411879.00|      12.20000      386532.60 
  ELECTRICAL CIRCUITS                     |                             |                             | 
0040 2523-0000310           137.000  EACH |     500.00000       68500.00|     600.00000       82200.00|     750.00000      102750.00 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
0050 2523-0000400             5.000  EACH |    7000.00000       35000.00|    4600.00000       23000.00|    9400.00000       47000.00 
  CONTROL CABINET                         |                             |                             | 
0060 2528-8445110                    LUMP |    7000.00000        7000.00|    8000.00000        8000.00|   20000.00000       20000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |   22330.00000       22330.00|   42000.00000       42000.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       777,660.00|           $       873,354.00|           $       998,732.60 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       777,660.00|           $       873,354.00|           $       998,732.60 

==================================================================================================================================== 
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     Bid Order:  355                             Contract ID:  57-3806-262                   Primary County:  LINN 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TR186               |(      )                     |(      ) 
                                          |TREY ELECTRIC CORPORATION    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |    5000.00000        5000.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0020 2523-0000100           107.000  EACH |    3285.00000      351495.00|                             | 
  LIGHTING POLES                          |                             |                             | 
0030 2523-0000200         31683.000  LF   |      21.50000      681184.50|                             | 
  ELECTRICAL CIRCUITS                     |                             |                             | 
0040 2523-0000310           137.000  EACH |     850.00000      116450.00|                             | 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
0050 2523-0000400             5.000  EACH |    5300.00000       26500.00|                             | 
  CONTROL CABINET                         |                             |                             | 
0060 2528-8445110                    LUMP |   30000.00000       30000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |   30000.00000       30000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,240,629.50|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,240,629.50|           $                 |           $ 

==================================================================================================================================== 
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     Bid  Order:  356                         Contract ID:  77-1945-805                 Primary County:  POLK 
   Letting Date:  140617     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  NO RESPONSIVE BIDS 
Contract Period:   40 WORK DAYS      Approximate Start Date:  08/18/14 
 
 
        Project:  STP-A-1945(805)--86-77 
      Work Type:  ITS EQUIPMENT 
         County:  POLK 
          Route:  MULTIPLE ROUTES 
       Location:  IN THE CITY OF DES MOINES, DOWNTOWN DES 
                  MOINES: UPGRADE 10  EXISTING CCTV AND 
                  INSTALL 4 CMS WAYFINDING SIGNS 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
                        NO BIDS RECEIVED 
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     Bid Order:  356                             Contract ID:  77-1945-805                   Primary County:  POLK 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                           |NO VALID BIDS               |                            | 
                                           |                            |                            | 
 LINE NO / ITEM CODE / ALT                 |                            |                            | 
 ITEM DESCRIPTION           QUANTITY       |                            |                            | 
-------------------------------------------+-----------------------------+-----------------------------+---------------------------- 
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     Bid  Order:  357                         Contract ID:  07-0206-069                 Primary County:  BLACK HAWK 
   Letting Date:  140617     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    BOULDER CONTRACTING, LLC. 
Contract Period:   10 WORK DAYS      Late Start Date:  08/04/14 
 
 
        Project:  NHSN-020-6(69)--2R-07 
      Work Type:  GUARDRAIL 
         County:  BLACK HAWK         Prj Awd Amt: $36,257.00 
          Route:  U.S. 20 
       Location:  IN THE CITY OF WATERLOO OVER HESS RD.(WBL) 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   BO413          BOULDER CONTRACTING, LLC.                                                  $     36,257.00     100.00  % 
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     Bid Order:  357                             Contract ID:  07-0206-069                   Primary County:  BLACK HAWK 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) BO413               |(      )                     |(      ) 
                                          |BOULDER CONTRACTING, LLC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2625000            20.000  CY   |      50.00000        1000.00|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0020 2105-8425005            10.000  CY   |      90.00000         900.00|                             | 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0030 2121-7425020            10.000  TON  |      80.00000         800.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0040 2505-4008120            62.500  LF   |      10.00000         625.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0050 2505-4008400             1.000  EACH |    3900.00000        3900.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0060 2505-4021010             1.000  EACH |     600.00000         600.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0070 2505-4021700             1.000  EACH |    4250.00000        4250.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0080 2518-6910000             4.000  EACH |     125.00000         500.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 

0090 2524-9210000             1.000  EACH |     250.00000         250.00|                             | 
  MILEPOST MARKERS                        |                             |                             | 
0100 2528-8445110                    LUMP |    4100.00000        4100.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2528-9290004            10.000  CDAY |     150.00000        1500.00|                             | 
  CHANGEABLE MESSAGE SIGNS, PORTABLE      |                             |                             | 
0120 2533-4980005                    LUMP |    5000.00000        5000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0130 2602-0000030            30.000  LF   |       5.00000         150.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0140 2602-0000071            30.000  LF   |       5.00000         150.00|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
     SECTION TOTALS                       |           $        23,725.00|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0714; 188'-0 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0150 2401-6750001                    LUMP |    7000.00000        7000.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0160 2403-0100000             0.600  CY   |    8500.00000        5100.00|                             | 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
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     Bid Order:  357                             Contract ID:  07-0206-069                   Primary County:  BLACK HAWK 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) BO413               |(      )                     |(      ) 
                                          |BOULDER CONTRACTING, LLC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2404-7775005           108.000  LB   |       4.00000         432.00|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
     SECTION TOTALS                       |           $        12,532.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $        36,257.00|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  401                         Contract ID:  78-0801-444                 Primary County:  POTTAWATTAMIE 
   Letting Date:  140617     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  WITHDRAWN FROM LETTING 
Contract Period:   30 WORK DAYS      Approximate Start Date:  08/25/14 
 
 
        Project:  IMN-080-1(444)3--0E-78 
      Work Type:  SALVAGE AND REMOVAL 
         County:  POTTAWATTAMIE 
          Route:  I-80 
       Location:  IN THE CITY OF COUNCIL BLUFFS AT 1124 S. 8TH 
                  ST. PARCEL 386 & 1205 S. 8TH ST. PARCEL 386A 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
                        NO BIDS RECEIVED 
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     Bid Order:  401                             Contract ID:  78-0801-444                   Primary County:  POTTAWATTAMIE 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                           |NO VALID BIDS               |                            | 
                                           |                            |                            | 
 LINE NO / ITEM CODE / ALT                 |                            |                            | 
 ITEM DESCRIPTION           QUANTITY       |                            |                            | 
-------------------------------------------+-----------------------------+-----------------------------+---------------------------- 
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     Bid  Order:  402                         Contract ID:  82-0741-252                 Primary County:  SCOTT 
   Letting Date:  140617     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    HOLST TRUCKING &  EXCAVATING, INC. 
Contract Period:   20 WORK DAYS      Approximate Start Date:  08/25/14 
 
 
        Project:  IMN-074-1(252)5--0E-82 
      Work Type:  SALVAGE AND REMOVAL 
         County:  SCOTT              Prj Awd Amt: $11,888.00 
          Route:  I-74 
       Location:  IN THE CITY OF BETTENDORF AT 411 14TH ST. 
                  PARCEL NO. 355 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HO431          HOLST TRUCKING &  EXCAVATING, INC.                                         $     11,888.00     100.00  % 
   2   VA020          VALLEY CONSTRUCTION CO.                                                    $     26,300.00     221.23  % 
   3   G.006          G & H CONSTRUCTION CO. INC.                                                $     31,887.00     268.22  % 
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     Bid Order:  402                             Contract ID:  82-0741-252                   Primary County:  SCOTT 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO431               |(   2  ) VA020               |(   3  ) G.006 
                                          |HOLST TRUCKING &  EXCAVATING |VALLEY CONSTRUCTION CO.      |G & H CONSTRUCTION CO. INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SALVAGE AND REMOVAL ITEMS 
                                          |                             |                             | 
0010 2538-6970000                    LUMP |   11888.00000       11888.00|   26300.00000       26300.00|   31887.00000       31887.00 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 

  OBSTRUCTIONS ON PARCEL NO. 355          |                             |                             | 
     SECTION TOTALS                       |           $        11,888.00|           $        26,300.00|           $        31,887.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        11,888.00|           $        26,300.00|           $        31,887.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/14 
                                                           VENDOR RANKING                                          Page:  403  1 
 

     Bid  Order:  403                         Contract ID:  91-0925-057                 Primary County:  WARREN 
   Letting Date:  140617     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    PETERSON CONTRACTORS INC. 
Contract Period:   15 WORK DAYS      Approximate Start Date:  08/25/14 
 
 
        Project:  NHSN-092-5(57)--2R-91 
      Work Type:  SALVAGE AND REMOVAL 
         County:  WARREN             Prj Awd Amt: $27,100.00 
          Route:  IOWA 92 
       Location:  8535 HWY 92 INDIANOLA-PARCEL NO. 14 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE320          PETERSON CONTRACTORS INC.                                                  $     27,100.00     100.00  % 
   2   EL045          ELDER CORPORATION                                                          $     28,000.00     103.32  % 
   3   DO150          DOSTAL CONSTRUCTION, INC.                                                  $     29,913.13     110.38  % 
   4   MO480          MOYNA, C.J. & SONS, INC.                                                   $     49,370.00     182.17  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 403  2 

 
     Bid Order:  403                             Contract ID:  91-0925-057                   Primary County:  WARREN 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) EL045               |(   3  ) DO150 
                                          |PETERSON CONTRACTORS INC.    |ELDER CORP.                  |DOSTAL CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SALVAGE AND REMOVAL ITEMS 
                                          |                             |                             | 
0010 2101-0850001             1.820  ACRE |    1960.00000        3567.20|    5769.23000       10500.00|     500.00000         910.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2538-6970000                    LUMP |   22032.80000       22032.80|   13000.00000       13000.00|   28003.13000       28003.13 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 14           |                             |                             | 
0030 2538-6975110             1.000  EACH |    1500.00000        1500.00|    4500.00000        4500.00|    1000.00000        1000.00 
  SEALING WELLS                           |                             |                             | 
     SECTION TOTALS                       |           $        27,100.00|           $        28,000.00|           $        29,913.13 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        27,100.00|           $        28,000.00|           $        29,913.13 
==================================================================================================================================== 
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     Bid Order:  403                             Contract ID:  91-0925-057                   Primary County:  WARREN 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MO480               |(      )                     |(      ) 
                                          |MOYNA, C.J. & SONS, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SALVAGE AND REMOVAL ITEMS 
                                          |                             |                             | 
0010 2101-0850001             1.820  ACRE |    3500.00000        6370.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2538-6970000                    LUMP |   41500.00000       41500.00|                             | 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 14           |                             |                             | 
0030 2538-6975110             1.000  EACH |    1500.00000        1500.00|                             | 
  SEALING WELLS                           |                             |                             | 
     SECTION TOTALS                       |           $        49,370.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        49,370.00|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/14 
                                                           VENDOR RANKING                                          Page:  501  1 
 

     Bid  Order:  501                         Contract ID:  07-2187-219                 Primary County:  BLACK HAWK 
   Letting Date:  140617     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    SOIL-TEK 
Contract Period:   50 WORK DAYS      Late Start Date:  08/11/14 
 
 
        Project:  STPN-218-7(219)--2J-07 
      Work Type:  WETLAND MITIGATION 
         County:  BLACK HAWK         Prj Awd Amt: $369,874.00 
          Route:  U.S. 218 
       Location:  WOLF CREEK WETLAND MITIGATION SITE 
                  ONE MILE NE OF LA PORTE CITY 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   SO023          TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK                                     $    369,874.00     100.00  % 
   2   SM021          SMITH SEEDING, INC.                                                        $    425,505.00     115.04  % 
   3   TH329          THURN SEEDING, LLC                                                         $    657,780.00     177.83  % 
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     Bid Order:  501                             Contract ID:  07-2187-219                   Primary County:  BLACK HAWK 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SO023               |(   2  ) SM021               |(   3  ) TH329 
                                          |SOIL-TEK                     |SMITH SEEDING, INC.          |THURN SEEDING, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             1.000  ACRE |    5250.00000        5250.00|    5000.00000        5000.00|    5000.00000        5000.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710090          2170.000  CY   |      11.50000       24955.00|      11.00000       23870.00|      12.00000       26040.00 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0030 2102-4560000            69.200  STA  |     157.50000       10899.00|     150.00000       10380.00|     150.00000       10380.00 
  LOCATING TILE LINES                     |                             |                             | 
0040 2315-8275025           285.000  TON  |      18.00000        5130.00|      17.00000        4845.00|      20.00000        5700.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0050 2507-8029000           240.000  TON  |      25.00000        6000.00|      24.00000        5760.00|      30.00000        7200.00 
  EROSION STONE                           |                             |                             | 
0060 2524-9265010             1.000  EACH |      28.00000          28.00|     200.00000         200.00|     100.00000         100.00 
  POSTS, STEEL, AS PER PLAN               |                             |                             | 
0070 2526-8285000                    LUMP |    3500.00000        3500.00|    2000.00000        2000.00|    7000.00000        7000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0080 2528-8445110                    LUMP |      89.00000          89.00|    1000.00000        1000.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 

0090 2533-4980005                    LUMP |   19500.00000       19500.00|   25000.00000       25000.00|   85000.00000       85000.00 
  MOBILIZATION                            |                             |                             | 
0100 2599-9999005           242.000  EACH |     300.00000       72600.00|     400.00000       96800.00|     350.00000       84700.00 
  ('EACH' ITEM) TREES, BALLED AND         |                             |                             | 
  BURLAPPED                               |                             |                             | 
0110 2601-2633100           170.000  ACRE |      40.00000        6800.00|      75.00000       12750.00|     250.00000       42500.00 
  MOWING                                  |                             |                             | 
0120 2601-2634100             0.500  ACRE |     700.00000         350.00|     700.00000         350.00|     700.00000         350.00 
  MULCHING                                |                             |                             | 
0130 2601-2636015             0.500  ACRE |    1140.00000         570.00|    1000.00000         500.00|    2000.00000        1000.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0140 2601-2636018            33.400  ACRE |    1590.00000       53106.00|    1700.00000       56780.00|    2400.00000       80160.00 
  WETLAND GRASS SEEDING                   |                             |                             | 
0150 2601-2636045            24.300  ACRE |     990.00000       24057.00|     900.00000       21870.00|    2000.00000       48600.00 

  SEEDING SPECIAL AREAS                   |                             |                             | 
0160 2602-0000312          6920.000  LF   |       2.00000       13840.00|       4.00000       27680.00|       2.50000       17300.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0170 2610-0000110          1120.000  EACH |      49.00000       54880.00|      47.00000       52640.00|      87.50000       98000.00 
  SHRUBS                                  |                             |                             | 
0180 2610-0000120          1220.000  EACH |      49.00000       59780.00|      49.00000       59780.00|      87.50000      106750.00 
  TREES                                   |                             |                             | 
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     Bid Order:  501                             Contract ID:  07-2187-219                   Primary County:  BLACK HAWK 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SO023               |(   2  ) SM021               |(   3  ) TH329 
                                          |SOIL-TEK                     |SMITH SEEDING, INC.          |THURN SEEDING, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2610-0000700          1220.000  EACH |       7.00000        8540.00|      15.00000       18300.00|      25.00000       30500.00 
  TREE SHELTERS                           |                             |                             | 
     SECTION TOTALS                       |           $       369,874.00|           $       425,505.00|           $       657,780.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       369,874.00|           $       425,505.00|           $       657,780.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/21/14 
                                                           VENDOR RANKING                                          Page:  981  1 
 

     Bid  Order:  981                         Contract ID:  97-0293-710                 Primary County:  WOODBURY 
   Letting Date:  140617     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    TAYLOR FENCING 
Contract Period:   20 WORK DAYS      Late Start Date:  08/18/14 
 
 
        Project:  MPIN-029-3(710)139--0N-97 
      Work Type:  FENCING 
         County:  WOODBURY           Prj Awd Amt: $38,542.20 
          Route:  I-29 
       Location:  FROM SOUTH OF THE SERGEANT BLUFF REST AREA 
                  TO SOUTH OF THE   SERGEANT BLUFF INTERCHANGE. 
                  (SOUTHBOUND) 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   TA072          TAYLOR FENCING                                                             $     38,542.20     100.00  % 
   2   J.017          JAY & GARRET, INC.                                                         $     39,236.48     101.80  % 
   3   NO300          NORTHWEST LANDSCAPING, INC.                                                $     45,045.30     116.87  % 
   4   K.055          K & L CONSTRUCTION, INC.                                                   $     71,106.78     184.49  % 
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     Bid Order:  981                             Contract ID:  97-0293-710                   Primary County:  WOODBURY 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA072               |(   2  ) J.017               |(   3  ) NO300 
                                          |TAYLOR FENCING               |JAY & GARRET INC.            |NORTHWEST LANDSCAPING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002           736.000  UNIT |      18.00000       13248.00|      10.50000        7728.00|      18.00000       13248.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2519-2000010            54.000  LF   |      10.00000         540.00|       4.00000         216.00|      10.00000         540.00 
  FENCE, CHANNEL CROSSING, TYPE A         |                             |                             | 
0030 2519-3280000          7754.000  LF   |       2.30000       17834.20|       3.12000       24192.48|       2.45000       18997.30 
  FENCE, FIELD                            |                             |                             | 
0040 2519-3300400            34.000  EACH |     130.00000        4420.00|     150.00000        5100.00|     140.00000        4760.00 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0050 2528-8445110                    LUMP |     500.00000         500.00|    1000.00000        1000.00|    3500.00000        3500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2533-4980005                    LUMP |    2000.00000        2000.00|    1000.00000        1000.00|    4000.00000        4000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        38,542.20|           $        39,236.48|           $        45,045.30 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        38,542.20|           $        39,236.48|           $        45,045.30 
==================================================================================================================================== 
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     Bid Order:  981                             Contract ID:  97-0293-710                   Primary County:  WOODBURY 
  Letting Date:  06/17/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) K.055               |(      )                     |(      ) 
                                          |K & L CONSTRUCTION, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002           736.000  UNIT |      30.00000       22080.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2519-2000010            54.000  LF   |      25.40000        1371.60|                             | 
  FENCE, CHANNEL CROSSING, TYPE A         |                             |                             | 
0030 2519-3280000          7754.000  LF   |       3.25000       25200.50|                             | 
  FENCE, FIELD                            |                             |                             | 
0040 2519-3300400            34.000  EACH |     231.02000        7854.68|                             | 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0050 2528-8445110                    LUMP |    6100.00000        6100.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2533-4980005                    LUMP |    8500.00000        8500.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        71,106.78|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        71,106.78|           $                 |           $ 
==================================================================================================================================== 
 


